
 

 
 

 

CITY OF FORT BRAGG 
REQUEST FOR PROPOSALS FOR DESIGN SERVICES FOR THE FIRE STATION 

REHABILITATION PROJECT, CITY PROJRCT NO. PWP-00124 

The City of Fort Bragg is seeking proposals from qualified design processionals interested in 
contracting with the City of Fort Bragg to prepare plans and specifications for the Fire Station 
Rehabilication Project at 141 N Main Street, Fort Bragg, CA 95437. This activity is funded by a 
Community Development Block Grant from the City of Fort Bragg (City) to meet retrofit needs and 
seismic standards. 

SCOPE OF WORK 

Activity Narrative 

City of Fort Bragg fire protection is provided through a Joint Powers Agreement (JPA) between the City 
of Fort Bragg and the Fort Bragg Rural Fire District. The JPA is known as the “Fort Bragg Fire 
Protection Authority.” The Fort Bragg Rural Fire District, also known as the Fort Bragg Volunteer Fire 
Department (FBVFD), has provided fire protection service to Fort Bragg for over 110 years.  Staffed 
largely by volunteers, it serves Fort Bragg and adjacent rural areas. Average response time for the 
FBVFD varies widely by area, but crews leaving from the Main Street Station can arrive at emergency 
scenes within City limits in five to seven minutes. Maintenance of this low response time is of critical 
importance to the health and safety of all Fort Bragg citizens. 

The Fort Bragg Fire Station located at 141 North Main Street in Fort Bragg is comprised of three 
buildings that were constructed between 1947 and 1997. The Fire Station houses hundreds of 
thousands of dollars of emergency services equipment, the workstations of emergency staff, and has 
many volunteers in and out on a daily basis. The fire station on Main Street is the hub for all emergency 
services provided by the Fort Bragg Fire Protection Authority within Fort Bragg city limits. The facility 
consists of three distinct sections constructed in three phases, totaling approximately 13,062 square 
feet. The North Wing, constructed in 1947, houses the North Apparatus Room and adjoining rooms to 
the west.  It is constructed of un-reinforced masonry and per the Public Facilities Master Plan, there is a 
“considerable risk of major structure damage” to this wing in the event of a major earthquake. The 
South Wing, built in 1977, contains the South Apparatus Room.  The third wing, also constructed in 
1977, consists of kitchen, crew’s quarters, and workout rooms. The 1977 construction lacks seismic 
reinforcement, especially in supporting frames, such that collapse or major damage during an 
earthquake is considered likely. 

The City’s fire station was evaluated in the City of Fort Bragg Public Facilities Master Plan, prepared in 
March 2007 by Grossmann Design Group (Exhibit A). The Public Facilities Master Plan concluded that 
the entire facility would not meet the Immediate Occupancy or Life Safety Performance criteria as 
defined by ASCE-31. ASCE-31 is the Seismic Evaluation of Existing Buildings published by the 
American Society of Civil Engineers and the Structure Engineering Institute. ASCE-31 provides a 
national seismic evaluation standard and provides a process of evaluating an existing structure for the 
potential earthquake-related risk to human life.  A seismic evaluation conducted in 2003 highlights that 
the existing buildings do not satisfy the “Immediate Occupancy level of performance criteria of ASCE 
Standard 31-03” meaning that all the buildings were non-compliant. The evaluation completed in 2009 
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showed that the deficiencies found in the seismic studies could be mitigated through structural 
improvements. 

The original Fire Station Rehabilitation design project scope aimed to rehabilitate the existing buildings. 
However, after a structural and architectural analysis was conducted in 2023, it was determined that, 
due to the similarities in cost of renovation versus new construction, funding newly constructed 
buildings would be a better use of funds. Due to the ongoing increase in cost of design and 
construction, the current funds available only allow us to complete a new design for the North Wing. 
The current budget for this project is $145,000. 

This contract would consist of the following tasks: 
1. Prepare all necessary design Plans and Specifications in accordance with the 2009 Fire Station 

Geotechnical report (Exhibit B), 2009 Fire Station Seismic Evaluation (Exhibit C) and 2023 
Structural and Architectural Analysis Report (Exhibit D) to be used for the Fire Station North 
Wing Reconstruction. Prepared Plans and Specifications should shall be complete in detail and 
contain all necessary information consistent with standard professional practice and consist of 
all architectural and design drawings; 

2. Review and consult with City and Fire Department staff to confer on program requirements, 
design considerations, and preferences; 

3. Participate in up to two (2) public meetings to allow for community input prior to plans and 
specifications being finalized; 

4. Preliminary Plans, Specifications, and Cost Estimates shall be submitted for City review at the 
30%, 60%, and 90% progress levels. At each design level, the consultant shall submit electronic 
searchable copies of all documents for comment and review by staff; 

5. Final 100% construction drawings shall be prepared for project bidding purposes and shall 
include all related details and schedules 

a. Design plans shall meet requirements for California Environmental Quality Act (CEQA) 
analysis, planning entitlements, and submission of building permit(s). 

b. Submittal of an electronic copy of the finished Plans, Technical Specifications and Cost 
Estimate. 

c. The 100% submittal shall include (1) full-size plan set signed by a California Licensed 
Architect or Licensed Engineer. 

6. Coordinate and respond to Requests for Information, review and response to Submittals and 
other design related requests during bid process and until project completion. 

PROPOSAL SUBMITTAL REQUIREMENTS 
1. Proposers should send a complete digital proposal, collated into one PDF document, and three 

(3) printed copies of the completed proposals and cost bid so that it is received by the City no 
later than 2:00 p.m. on Thursday, August 18, 2023 to: 

City of Fort Bragg 
Attention: Cristal Munoz, Acting City Clerk 
416 North Franklin Street 
Fort Bragg, CA 95437 
cmunoz@fortbragg.com  

2. Format: Printed proposal should be 8 ½ x 11 inches, printed two-sided on recycled and 
recyclable paper with removable bindings, bound in a single document and organized in 
sections following the order specified under contents. 

3. Contents: Proposal shall contain the following information: 
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A. Firm Description 
Provide a description of your firm and list relevant information about capabilities, size, 
rate of services, and length of time in existence. The proposal shall include the name 
of the firm submitting the proposal, its mailing address, telephone number, email 
address, and the name of an individual to contact if further information is desired. 

 B. Relevant Experience 
 Describe relevant experience preparing plans and specifications, including seismic 

evaluations, for other public agencies. 
C. Key Personnel Qualifications 

Identify key personnel who would work on the project as assigned, their respective roles, 
and a synopsis of relevant experience. 

 D. References 
List of public agencies or clients for whom similar work has been performed, with the 
name, title and phone number of a contact person. The City may request a copy of a 
similar report prepared previously by the firm for another agency. 

E. Scope of Work 
Provide an explanation of tasks associated with the project, including how you propose 
to complete each task. 

 F. Budget and Schedule of Charges 
Provide a “Not to Exceed” amount and a list of Personnel Rates, Equipment Charges, 
Travel Reimbursement Costs, and Job Descriptions for Personnel. Please be aware 
that prevailing wage rates may apply to preconstruction work, such as inspection 
and land surveying, for public works projects. 

G. Work Schedule 
Provide a time schedule for completion of work. Final project plan sets must be 
delivered to the City by March 1, 2024. 

H. Insurance 
The individual or firm receiving the contract shall procure and maintain for the duration of 
the contract, insurance against claims for injuries to persons or damages to property that 
may arise from or in connection with the performance of the work hereunder by the 
Consultant, his agents, representatives, employees or subcontracts as set forth in 
Section 5.0 of Exhibit E which is attached hereto and incorporated by reference herein. 
Any requests for reduction in the insurance amount shall be included in the proposal. 
The cost of such insurance shall be included in the consultant’s proposal. 

I. Consultant Agreement 
The City’s standard consultant services agreement is attached as Exhibit E. Please 
identify if your firm would have any issues with the provisions of the City’s standard 
consulting services agreement. All requests for amendments to language in the 
agreement must be included in the proposal. The City’s agreement with the State of 
California, No. 20-CDBG-12029, is attached as Exhibit F. 

EVALUATION CRITERIA 
Proposals will be evaluated on the basis of the following criteria: 

 Capabilities and resources of the firm. 
 Qualifications and experience of key individuals. 
 Schedule for completion of work. 

The above selection criteria are provided to assist proposers and are not meant to limit other 
considerations that may become apparent during the course of the selection process. 

Proposals will be reviewed and evaluated by the City of Fort Bragg and a recommendation for award of 
contract will be presented to the Fort Bragg City Council. 
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OTHER CONSIDERATIONS 
The City of Fort Bragg reserves the right to reject any and all proposals. This Request for Proposals 
does not commit the City to award contract, pay any costs incurred in the preparation of proposals, or 
to procure or contract for supplies or services. 

The City of Fort Bragg reserves the right to negotiate with any qualified source or to cancel, in part of or 
in its entirety, this Request for Proposals, if it is in the best interest of the City to do so. The City may 
require the selected consultant to participate in negotiations, and submit such price, technical or other 
revisions of the proposal that may result from negotiations. 

RFP SCHEDULE 
RFP Release July 25, 2023 
Deadline for Written Questions August 8, 2023 
Proposals Due August 18, 2023 at 2:00 PM 
Interviews (as needed) Week of August 21, 2023 
Selection September 11, 2023 

QUESTIONS 
Questions should be directed to: 

Alfredo Huerta 
Assistant City Engineer 
City of Fort Bragg 
416 North Franklin Street 
Fort Bragg, CA 95437 
(707) 961-2823 
Email: ahuerta@fortbragg.com  

ATTACHMENTS 

Exhibit A* – 2007 Public Facilities Master Plan 

Exhibit B* – 2009 Fire Station Geotechnical Report 

Exhibit C* – 2009 Fire Station Seismic Evaluation 

Exhibit D* – 2023 Fire Station Structural + Architectural Analysis Report 

Exhibit E – City’s standard CDBG Professional Services Agreement 

Exhibit F – Community Development Block Grant Agreement No. 20-CDBG-12029 

*Exhibits A, B, C & D are available from City Staff upon request 

 


