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GENERAL 

Scope 
 

A. This Addendum forms a part of the Bidding and Contract Documents and modifies the 

Project Specifications and Drawings described below. 

 

B. This Addendum consists of 3 pages and the following attachment: 

1. Mandatory Pre-Bid Conference Sign-In-Sheet (1 page) attached. 

2. Reissued Specification Section 00 73 01 – Supplementary Conditions (18 pages) 

attached. 

3. C08, Overall Ponds Improvements Plan (Updated Sheet). 

4. R01, Filter Treatment Units No. 1 and No. 2 Rehab Preparation Sequencing (Updated 

Sheet). 

5. R04, Filter Treatment Units No. 1 and No. 2 Rehab and Improvements Plans and 

Sections 1 (Updated Sheet). 

6. R05, Filter Treatment Units No. 1 and No. 2 Rehab and Improvements Plans and 

Sections 2 (Updated Sheet). 

 

Acknowledgment 
 

A. Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

01/10/2024

Exp. 06/30/2025
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REVISIONS TO SPECIFICATIONS 
Section 00 01 00 – Advertisement for Bids 

Paragraph 1 on Page 00 01 00-1 
CHANGE TO READ 
" Sealed Bids for the construction of the Water Treatment Plant Rehabilitation Project will be 
received by City of Fort Bragg at the office of 416 North Franklin Street, Fort Bragg CA, 
95437 until 3:00 PM local time on January 23rd, 2024, at which time the Bids will be 
publicly opened and read. The Project consists of constructing upgrades and rehabilitation of 
the existing water treatment plant.” 

Section 00 21 13 – Instructions to Bidders 

Article 3, Subparagraph 3.01 
DELETE 

Article 3, Subparagraph 3.02 
DELETE 

Article 5, Subparagraph 5.04 C 
CHANGE TO READ 
" Bidders visiting the Site are required to: (1) arrange their own transportation to the Site; and 
(2) each Bidder visiting the Site is responsible for providing and using its own personal 
protective equipment appropriate for the Site and conditions, and in accordance with posted 
requirements, if any. At minimum, each visitor to the Site should have an appropriate 
hardhat, steel-toed boots, eye and hearing protection (other than ordinary eyewear), and a 
high-visibility reflective safety vest. Comply with Paragraph 5.05 of these Instructions to 
Bidders.” 

Section 01 73 29 – Demolition, Cutting and Patching 

Article 1.1 A.2. 
ADD 

" 2. Contractor is solely responsible for performing a lead analysis on existing coatings. Not 
all landfills accept lead containing sand blast residue. Comply with federal and state 
agencies and state EPA branch for safe disposal of lead containing sand blast residue." 

Article 1.2 A.3. 
ADD 

" 3. Submit plan for worker and public safety for fugitive lead containing dust or sand blast 
residue." 

Article 1.4 B. 
ADD 

" B. Contractor shall test existing coatings for lead. In the scenario that lead is found to exceed 
permissible exposure limits in the existing coatings, contractor is solely responsible for 



Addendum No. 1 

10276484 (Addendum No. 1) 3 01/10/24 
 

providing a safe working environment for employees and other affected by the 
contractor’s work. Refer to OSHA requirements for more information." 

Section 46 07 13 – Filter Treatment Units Retrofit 

Article 2.4 C.1.b. 
CHANGE TO READ 
"b. 100% beads – 50/50 blend of rolled/scarified." 

Article 2.4 C.1.c. 
DELETE 

Article 2.4 C.3. 
DELETE 

Article 2.4 C.4. 
DELETE 

Article 3.3 C.2. 
CHANGE TO READ 

" 2. Upon completion of installation by the Contractor and certification of proper installation 
of the equipment by the manufacturer’s factory trained service technician, the equipment 
shall be functionally tested under supervision of Contractor and manufacturer’s factory 
trained service technician for a minimum of 56 HRS (including travel time) to ensure 
that all clearances, vibration, tracking, and motor operation characteristics are within 
acceptable limits." 

End of Addendum 
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SUPPLEMENTARY CONDITIONS  
OF THE CONSTRUCTION CONTRACT 

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General 
Conditions of the Construction Contract (2018). The General Conditions remain in full force and 
effect except as amended. 
The terms used in these Supplementary Conditions have the meanings stated in the General 
Conditions. Additional terms, if any, used in these Supplementary Conditions have the meanings 
stated below, which are applicable to both the singular and plural thereof. 
The paragraph address system used in these Supplementary Conditions is the same as the 
paragraph address system used in the General Conditions, with the prefix "SC" added—for 
example, “Paragraph SC-4.05.” 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

SC-1.01.A.16  Add the following to Paragraph 1.01.A.16:  
When the Project is to be constructed under multiple direct Contracts awarded by 
the Owner, the term “Contractor” shall mean the appropriate prime contractor.  
Whenever a specific prime Contractor is referred to, terms such as “General 
Contractor”, “Electrical Contractor”, “Plumbing Contractor”, “HVAC Contractor”, or 
other appropriate Contract-indicating term will be used.  

SC-1.01.A.40  Add the following to Paragraph 1.01.A.40:  
Trucking, shipping, delivery firms, consultants, and entities performing testing or 
inspection retained by Contractor or any Subcontractor are considered to be 
Subcontractors. 

SC-1.01.A.45  Add the following to Paragraph 1.01.A.45:  
Entities that rent construction equipment or machinery, but are not incorporated 
into the Work, are considered to be Suppliers.  If such rental entity furnishes both 
equipment and one or more personnel to operate and maintain the equipment, 
such entity is a Subcontractor. 

SC-101.A.51 Add the following to Paragraph 1.01.A.50: 
American Iron and Steel (AIS) Requirements – Compliance with the AIS 
Requirements for this project are described in attachments of these contract 
documents. 

SC-101.A.52 Add the following to Paragraph 1.01.A.51: 
Davis Bacon Requirements – Compliance with Davis Bacon Requirements for this 
project are described in attachments of these contract documents. 

SC-101.A53 Add the following to Paragraph 1.01.A.52: 
Disadvantaged Business Enterprise Requirements – Compliance with the 
Disadvantaged Business Enterprise Requirements for this project are described in 
attachments of these contract documents. 

SC-1.01.A.54 Add the following to Paragraph 1.01.A.52: 
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Abnormal Weather Conditions – Conditions of extreme or unusual weather for a 
given region, elevation, or season as determined by Engineer. Extreme or unusual 
weather that is typical for a given region, elevation, or season should not be 
considered Abnormal Weather Conditions.  

ARTICLE 2—PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 
SC-2.01 Delete Paragraphs 2.01.B. and C. in their entirety and insert the following in their 

place: 
B. Evidence of Contractor’s Insurance: When Contractor delivers the signed 

counterparts of the Agreement to Owner, Contractor shall also deliver to Owner 
copies of the policies (including all endorsements, and identification of applicable self-
insured retentions and deductibles) of insurance required to be provided by 
Contractor in this Contract. Contractor may block out (redact) any confidential 
premium or pricing information contained in any policy or endorsement furnished 
under this provision. 

2.02 Copies of Documents 
SC-2.02 Amend the first sentence of Paragraph 2.02.A to read as follows: 

Owner shall furnish to Contractor two paper copies of the Contract Documents 
(including one fully signed counterpart of the Agreement), and one copy in electronic 
portable document format (PDF). 

SC-2.02 Delete Paragraph 2.02.A in its entirety and insert the following new paragraph in its 
place: 

A. Owner shall furnish to Contractor two paper copies of conformed Contract Documents 
incorporating and integrating all Addenda and amendments, if any, negotiated prior 
to the Effective Date of the Contract (including one fully signed counterpart of the 
Agreement), and one copy in electronic portable document format (PDF). Additional 
paper copies of the conformed Contract Documents will be furnished upon request at 
the cost of reproduction. 

2.06 Electronic Transmittals 
SC-2.06 Delete in its entirety Paragraph 2.06.B and replace with the following new paragraph: 

B. Electronic Document Protocol: Comply with Specifications Section 01 31 26 – 
Electronic Communication Protocols. 

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 
SC-3.01 Delete Paragraph 3.01.C in its entirety. 
SC-3.01 Add the following new paragraphs immediately after Paragraph 3.01.E: 

F. The Specifications and other verbal components of the Contract Documents may vary 
in form, format, and style.  Some Specification sections are written in varying degrees 
of streamlined or declarative style and some Specifications sections may, in 
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comparison, employ a more-narrative style.  Omissions of such words and phrases 
as "Contractor shall," "in conformity with," "as shown," or "as specified" are intentional 
in streamlined language in the Contract Documents.  Omitted words and phrases are 
incorporated by inference.  Similar types of provisions may appear in various parts of 
a Specifications section or elsewhere in the Contract Documents.  Contractor shall 
not attempt to take advantage of any variation of form, format or style in Change 
Proposal(s) and Claim(s). 

G. Cross referencing of Specification sections in a Specifications section’s heading 
"Related Sections includes, but are not necessarily limited to: “and elsewhere within 
each Specifications section is provided as an aid and convenience to Contractor.  
Contractor shall not rely on cross referencing indicated and is responsible for 
coordinating the entire Work and providing a complete Project whether or not cross 
referencing is provided in each Specifications section or whether or not cross 
referencing is complete. 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.05 Delays in Contractor’s Progress 
SC-4.05.C Amend Paragraph 4.05.C by adding the following subparagraphs:  

5.  Weather-Related Delays 
a. If “abnormal weather conditions” as set forth in Paragraph 4.05.C.2 of the 

General Conditions are the basis for a request for an equitable adjustment 
in the Contract Times, such request must be documented by data 
substantiating each of the following: (1) that weather conditions were 
abnormal for the period of time in which the delay occurred, (2) that such 
weather conditions could not have been reasonably anticipated, and (3) that 
such weather conditions had an adverse effect on the Work on the critical 
path at the time of the delay. 

b. The existence of abnormal weather conditions will be determined on a 
month-by-month basis in accordance with the following: 
1) Contractor shall anticipate the number of foreseeable bad weather days 

per month indicated in Table SC-4.05-C-1—Foreseeable Bad Weather 
Days. 

2) In each month, every bad weather day exceeding the number of 
foreseeable bad weather days established in Table SC-4.05.C-1—
Foreseeable Bad Weather Days, will be considered as “abnormal 
weather conditions.” The existence of abnormal weather conditions will 
not relieve Contractor of the obligation to demonstrate and document 
that delays caused by abnormal weather are specific to the planned 
work activities or that such activities thus delayed were on Contractor’s 
then-current Progress Schedule’s critical path for the Project. 
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Table SC-4.05.C-1—Foreseeable Bad Weather Days 

Month 

Number of Foreseeable 
Bad Weather Days in 

Month Based on 
Precipitation as Rain 
Equivalent (inches) (1) 

Ambient Outdoor Air Temperature (degrees F) 

Number of Foreseeable 
Bad Weather Days in 
Month Based on Low 
Temperature (at 11:00 

a.m.) 

Number of Foreseeable 
Bad Weather Days in 
Month Based on High 
Temperature (at 3:00 

p.m.) 

January    

February    

March    

April    

May    

June    

July    

August    

September    

October    

November    

December    

Notes: 
1. Two inches of sleet equal one inch of rain. Five inches of wet, heavy snow equal one inch of 
rain. Fifteen inches of “dry” powder snow equals one inch of rain. 

ARTICLE 5—SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

SC-5.04.A Add the following new paragraph immediately after Paragraph 5.04.A.4: 

5. Contractor encounters human remains, recognizes the existence of burial markers, 
archaeological sites, historical sites, artifacts of potential archaeological or historical 
interest, or wetlands not shown or indicated in the Contract Documents, Contractor shall 
immediately cease operations that may disturb such area(s) and secure the adjacent 
Work; and Owner shall promptly take any action necessary to obtain governmental 
authorization required to resume the operations (Contractor shall continue to suspend 
such operations until otherwise instructed by Owner but shall continue with all other 
operations that do not affect those remains or features); 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 
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SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.A: 
1. Required Performance Bond Form: The performance bond that Contractor 

furnishes will be in the form of EJCDC® C-610, Performance Bond 2018 edition. 
2. Required Payment Bond Form: The payment bond that Contractor furnishes will 

be in the form of EJCDC® C-615, Payment Bond 2018 edition. 
6.02 Insurance—General Provisions 
SC-6.02 Add the following paragraph immediately after Paragraph 6.02.B: 

1. Contractor may obtain worker’s compensation insurance from an insurance 
company that has not been rated by A.M. Best, provided that such company (a) is 
domiciled in the state in which the Project is located, (b) is certified or authorized 
as a worker’s compensation insurance provider by the appropriate state agency, 
and (c) has been accepted to provide worker’s compensation insurance for 
similar projects by the state within the last 12 months. 

6.03 Contractor’s Insurance 
SC-6.03 Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C: 

D. Workers’ Compensation and Employer’s Liability: Contractor shall purchase and 
maintain workers’ compensation and employer’s liability insurance, including, as 
applicable, United States Longshoreman and Harbor Workers’ Compensation Act, 
Jones Act, stop-gap employer’s liability coverage for monopolistic states, and foreign 
voluntary workers’ compensation (from available sources, notwithstanding the 
jurisdictional requirement of Paragraph 6.02.B of the General Conditions). 

Workers’ Compensation and Related Policies Policy limits of not 
less than: 

Workers’ Compensation  

State Statutory 

Applicable Federal (e.g., Longshoreman’s) Statutory 

Foreign voluntary workers’ compensation (employer’s 
responsibility coverage), if applicable 

Statutory 

Employer’s Liability 

Policy limit $1,000,000.00 

E. Commercial General Liability—Claims Covered: Contractor shall purchase and 
maintain commercial general liability insurance, covering all operations by or on 
behalf of Contractor, on an occurrence basis, against claims for: 
1. damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor’s employees, 
2. damages insured by reasonably available personal injury liability coverage, and 
3. damages because of injury to or destruction of tangible property wherever 

located, including loss of use resulting therefrom. 
F. Commercial General Liability—Form and Content: Contractor’s commercial liability 

policy must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) 
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commercial general liability form (occurrence form) and include the following 
coverages and endorsements: 
1. Products and completed operations coverage. 

a. Such insurance must be maintained for three years after final payment. 
b. Contractor shall furnish Owner and each other additional insured (as 

identified in the Supplementary Conditions or elsewhere in the Contract) 
evidence of continuation of such insurance at final payment and three years 
thereafter. 

2. Blanket contractual liability coverage, including but not limited to coverage of 
Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Severability of interests and no insured-versus-insured or cross-liability 
exclusions. 

4. Underground, explosion, and collapse coverage. 
5. Personal injury coverage. 
6. Additional insured endorsements that include both ongoing operations and 

products and completed operations coverage through ISO Endorsements 
CG 20 10 10 01 and CG 20 37 10 01 (together). If Contractor demonstrates to 
Owner that the specified ISO endorsements are not commercially available, then 
Contractor may satisfy this requirement by providing equivalent endorsements. 

7. For design professional additional insureds, ISO Endorsement CG 20 32 07 04 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the 
Named Insured” or its equivalent. 

G. Commercial General Liability—Excluded Content: The commercial general liability 
insurance policy, including its coverages, endorsements, and incorporated provisions, 
must not include any of the following: 
1. Any modification of the standard definition of “insured contract” (except to delete 

the railroad protective liability exclusion if Contractor is required to indemnify a 
railroad or others with respect to Work within 50 feet of railroad property). 

2. Any exclusion for water intrusion or water damage. 
3. Any provisions resulting in the erosion of insurance limits by defense costs other 

than those already incorporated in ISO form CG 00 01. 
4. Any exclusion of coverage relating to earth subsidence or movement. 
5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability 

(other than worker’s compensation). 
6. Any limitation or exclusion based on the nature of Contractor’s work. 
7. Any professional liability exclusion broader in effect than the most recent edition 

of ISO form CG 22 79. 
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H. Commercial General Liability—Minimum Policy Limits 

Commercial General Liability Policy limits of 
not less than: 

General Aggregate $5,000,000.00 

Products—Completed Operations Aggregate $5,000,000.00 

Personal and Advertising Injury $5,000,000.00 

Bodily Injury and Property Damage—Each Occurrence $5,000,000.00 

I. Automobile Liability: Contractor shall purchase and maintain automobile liability 
insurance for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance, or use of any motor vehicle. The 
automobile liability policy must be written on an occurrence basis. 

Automobile Liability Policy limits of 
not less than: 

Combined Single Limit 
Combined Single Limit (Bodily Injury and Property Damage) $2,000,000.00 

J. Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or 
excess liability insurance written over the underlying employer’s liability, commercial 
general liability, and automobile liability insurance described in the Paragraphs above. 
The coverage afforded must be at least as broad as that of each and every one of the 
underlying policies. 

Excess or Umbrella Liability Policy limits of 
not less than: 

Each Occurrence $5,000,000.00 
General Aggregate $5,000,000.00 

SC-6.04 Supplement Paragraph 6.04 of the General Conditions with the following provision: 
G. Coverage for Completion Delays: The builder’s risk policy will include, for the benefit 

of Owner, loss of revenue and soft cost coverage for losses arising from delays in 
completion that result from covered physical losses or damage. Such coverage will 
include, without limitation, fixed expenses and debt service for a minimum of 
12 months with a maximum deductible of 30 days, compensation for loss of net 
revenues, rental costs, and attorneys’ fees and engineering or other consultants’ fees, 
if not otherwise covered. 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.02 Supervision and Superintendence 
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SC-7.02 Add the following to Paragraph 7.02, following Paragraph 7.02.B:  
C. Unless Owner otherwise agrees in writing, the superintendent will be Contractor’s 

representative at the Site and shall have authority to act on behalf of Contractor. All 
communications given to or received from the superintendent shall be binding on 
Contractor.  

7.03 Labor; Working Hours 
SC-7.03 Add the following new subparagraphs immediately after Paragraph 7.03.C:  

1. Regular working hours will be 8:00 AM – 4:30 PM. 
2. Owner's legal holidays are:  

New Year's Day (January 1). 
Birthday of Martin Luther King, Jr. (Third Monday in January). 
Washington's Birthday (Third Monday in February). 
Memorial Day (Last Monday in May). 
Independence Day (July 4). 
Labor Day (First Monday in September). 
Columbus Day (Second Monday in October). 
Veterans Day (November 11). 
Thanksgiving Day (Fourth Thursday in November). 
Christmas Day (December 25). 

 
SC-7.03 Amend the first and second sentences of Paragraph 7.03.C to state “…all Work at the 

Site must be performed during regular working hours, Monday through Friday. 
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday.”  The 
balance of Paragraph 7.03.C remains unchanged except for the foregoing. 

SC-7.03 Delete Paragraph 7.03.C in its entirety, and insert the following: 
C. In the absence of any Laws or Regulations to the contrary, Contractor may perform 

the Work on holidays, during any or all hours of the day, and on any or all days of the 
week, at Contractor's sole discretion. 

SC-7.03 Add the following new paragraph immediately after Paragraph 7.03.C: 
D. Contractor shall be responsible for the cost of overtime (premium) pay and other 

expense incurred by Owner for Engineer’s services (including those of the Resident 
Project Representative, if any), Owner's representative, and construction observation 
services, occasioned by the performance of Work on Saturday, Sunday, any legal 
holiday, or as overtime on any regular work day. If Contractor is responsible but does 
not pay, or if the parties are unable to agree as to the amount owed, then Owner may 
impose a reasonable set-off against payments due under Article 15. 

SC-7.04 Services, Materials, and Equipment 
SC 7.04.D.  Add the following new subparagraphs immediately after Paragraph 7.04 C: 
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D. Where the Work requires equipment be furnished, due to the lack of standardization 
of equipment as produced by the various manufacturers, it may become necessary 
to make minor modifications in the structures, buildings, piping, mechanical work, 
electrical work, accessories, controls, or other work, to accommodate the particular 
equipment offered. Contractor's bid price for any equipment offered shall include the 
cost of making any necessary changes subject to the approval of Engineer. 

SC-7.05 “Or Equals” 
SC-7.05.A Amend the third sentence of the paragraph by striking out the following words: 

Unless the specification or description contains or is followed by words reading that 
no like, equivalent, or “or-equal” item is permitted. 

SC-7.05.A.1  Amend the last sentence of Paragraph a.3 by striking out “and:” and adding a 
period at the end of Paragraph a.3. 

SC-7.05.A.1 Delete paragraph 7.04.A.1.a.4 in its entirety and insert the following in its place: 
[Deleted] 

SC-7.07 Concerning Subcontractors, Suppliers and Others 
SC 7.07.A Amend Paragraph 7.07A by adding the following text to the end of the Paragraph: 

The Contractor shall not award work valued at more than fifty percent of the Contract 
Price to Subcontractor(s), without prior written approval of the Owner. 

SC 7.07.B  Delete Paragraph 7.07B in its entirety and insert the following in its place: 
[Deleted] 

SC 7.07.E  Amend the second paragraph of Paragraph 7.07E by striking out “Owner may also 
require Contractor to retain specific replacements; provided, however, that” 

SC- 7.09  Permits 
SC-7.09 Add a new paragraph immediately after Paragraph GC-7.09.A. which is to read as 

follows: 
A. In those instances where a certificate of occupancy must be obtained before the Work 

under this Contract can be occupied and placed into service by Owner, it shall be the 
responsibility of Contractor to arrange, coordinate, and pay any costs of obtaining 
said certificate." 

SC-7.13 Safety and Protection 
SC-7.13 Add the following new paragraph immediately after Paragraph 7.13.G: 

A. For all excavations in excess of five (5) feet, the Contractor shall, pursuant to Labor 
Code Section 6705, submit in advance of any excavation hereunder a detailed plan 
showing the design of shoring, bracing, sloping, or other provisions to be made for 
worker protection from caving ground. No such excavation shall be made until said 
detailed plan is submitted by Contractor and accepted by Engineer. 

7.13 Safety and Protection 
SC-7.13 Add the following new paragraph immediately after Paragraph 7.13.G: 

A.    For all excavations in excess of five (5) feet, the Contractor shall, pursuant to Labor 
Code Section 6705, submit in advance of any excavation hereunder a detailed plan 
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showing the design of shoring, bracing, sloping, or other provisions to be made for 
worker protection from caving ground. No such excavation shall be made until said 
detailed plan is submitted by Contractor and accepted by Engineer. 

7.14 Hazard Communication Programs 
SC-7.14 Add the following new paragraph immediately after Paragraph 7.14.A:  

B Single Prime Contract: Contractor shall be responsible for coordinating exchange of 
safety data sheets or other hazard communication information required to be made 
available to or exchanged between or among employers at the Site in accordance 
with Laws and Regulations. Contractor shall provide a centralized location for the 
maintenance of the safety data sheets or other hazard communication information 
required to be made available by any employer on the Site.  Location of the material 
safety data sheets or other hazard communication information shall be readily 
accessible to the employees of employers on the Site. 

ARTICLE 8—OTHER WORK AT THE SITE 

No Supplementary Conditions in this Article. 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.13 Owner’s Site Representative 
SC-9.13 Add the following new paragraph immediately after Paragraph 9.12 of the General 

Conditions: 
9.13 Owner’s Site Representative 

A. Owner will furnish an “Owner’s Site Representative” (OSR) to represent Owner at the 
Site and assist Owner in observing the progress and quality of the Work. The Owner’s 
Site Representative is not Engineer’s consultant, agent, or employee.  

ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.03 Resident Project Representative 
SC-10.03 Add the following new subparagraph immediately after Paragraph 10.03.A: 

1. On this Project, by agreement with Owner, the Engineer will not furnish a 
Resident Project Representative to represent Engineer at the Site or assist 
Engineer in observing the progress and quality of the Work. 

ARTICLE 12—CLAIMS 

SC-12.01 Add the following new paragraph immediately after paragraph 12.01.G: 
A.  If this is a “Public Works Contract” as defined in Section 22200 of the California Public 

Contract Code, claims shall be resolved pursuant to Section 9204 of the California 
Public Contract Code. Key provisions of that section are summarized as follows: 
1. “Claim” means a separate demand by a contractor sent by registered mail or 

certified mail with return receipt requested, for one or more of the following: 
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a. A time extension, including, without limitation, for relief from damages or 
penalties for delay assessed by a public entity under a contract for a public 
works project. 

b. Payment by the public entity of money or damages arising from work done 
by, or on behalf of, the contractor pursuant to the contract for a public works 
project and payment for which is not otherwise expressly provided or to 
which the claimant is not otherwise entitled. 

2. Payment of an amount that is disputed by the public entity. 
3. Upon receipt of a claim pursuant to this section, Owner shall conduct a 

reasonable review of the claim and, within a period not to exceed 45 days, shall 
provide Contractor a written statement identifying what portion of the claim is 
disputed and what portion is undisputed. Upon receipt of a claim, Owner and 
Contractor may, by mutual agreement, extend the time period provided in this 
subdivision. 

4. Contactor shall furnish reasonable documentation to support the claim. 
5. Any payment due on an undisputed portion of the claim shall be processed and 

made within 60 days after Owner issues its written statement. 
6. If Contractor disputes Owner’s written response, or if Owner fails to respond to a 

claim, Contractor may demand in writing an informal conference to meet and 
confer for settlement of the issues in dispute. Upon receipt of a demand in writing 
sent by registered mail or certified mail, return receipt requested, Owner shall 
schedule a meet and confer conference within 30 days for settlement of the 
dispute. 

7. Within 10 business days following the conclusion of the meet and confer 
conference , if the claim or any portion of the claim remains in dispute, Owner 
shall provide Contractor a written statement identifying the portion of the claim 
that remains in dispute and the portion that is undisputed. Any payment due on 
an undisputed portion of the claim shall be processed and made within 60 days 
after Owner issues its written statement, Any undisputed portion of the claim, as 
identified by the Contractor in writing, shall be submitted to nonbinding mediation 
with the public entity and Contractor sharing the associated costs equally. If the 
mediation is unsuccessful, the parts of the claim remaining in dispute shall be 
subject to applicable procedures outside this section. 

8. Failure by Owner to respond to a claim from Contractor within the time periods 
described herein or to otherwise meet the time requirements of this section shall 
result in the claim being rejected in its entirety.  A claim that is denied by reason 
of the public entity’s failure to have responded to a claim, or its failure to otherwise 
meet the time requirements of this section, shall not constitute an adverse finding 
with regard to the merits of the claim or the responsibility or qualifications of the 
claimant. 

9. Amounts not paid in a timely manner as required by this section shall bear interest 
at the maximum legal rate. 
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ARTICLE 13—COST OF WORK; ALLOWANCES, UNIT PRICE WORK 

13.01 Cost of the Work 

SC 13.01.B.5.c Delete Paragraph 13.01.B.5.c in its entirety and insert the following in its 
place: 

C.     Construction Equipment and Machinery: 
1. Rentals of all construction equipment and machinery, and the parts thereof, in 

accordance with rental agreements approved by Owner with the advice of 
Engineer, and the costs of transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs shall be in accordance with the 
terms of said rental agreements. The rental of any such equipment, machinery, 
or parts shall cease when the use thereof is no longer necessary for the Work. 

2. Costs for equipment and machinery owned by Contractor will be paid at a rate 
shown for such equipment in the Caltrans Labor Surcharge & Equipment Rental 
Rate Book. An hourly rate will be computed by dividing the monthly rates by 176. 
These computed rates will include all operating costs. Costs will include the time 
the equipment or machinery is in use on the changed Work and the costs of 
transportation, loading, unloading, assembly, dismantling, and removal when 
directly attributable to the changed Work. The cost of any such equipment or 
machinery, or parts thereof, shall cease to accrue when the use thereof is no 
longer necessary for the changed Work. Equipment or machinery with a value of 
less than $1,000 will be considered small tools. 

13.02 Allowances 
SC-13.02.C Delete Paragraph 13.02.C in its entirety and insert the following in its place: 

[Deleted] 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE 
OF DEFECTIVE WORK 

No Supplementary Conditions in this Article. 

ARTICLE 15—PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION 
PERIOD 

15.01 Progress Payments 
SC-15.01.B Amend the second sentence of Paragraph 15.01.B.2 by striking out the following text:: 

“a bill of sale, invoice, or other.” 
15.03 Substantial Completion 

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B: 
1. If some or all of the Work has been determined not to be at a point of Substantial 

Completion and will require re-inspection or re-testing by Engineer, the cost of 
such re-inspection or re-testing, including the cost of time, travel and living 
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expenses, shall be paid by Contractor to Owner. If Contractor does not pay, or 
the parties are unable to agree as to the amount owed, then Owner may impose 
a reasonable set-off against payments due under Article 15. 

15.02 Contractor’s Warranty of Title 
SC-15.02.A     Amend Paragraph 15.02.A by striking out the following text: 

“no later than 7 days after the time of payment by Owner” and insert “no later than 
the time of payment by Owner.” 

15.06 Final Payment 
SC-15.06.E      Delete Paragraph 15.06.E in its entirety and insert the following in its place: 

E. Thirty-five days after the filing of a Notice of Completion with the County Recorder and 
after presentation to Owner of the Application for Payment and accompanying 
documentation, the amount recommended by Engineer, less any sum Owner is 
entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

15.07 Waiver of Claims 
SC-15.07.B. Amend Paragraph 15.07.B to state "The acceptance of final payment by 
Contractor will constitute a waiver by Contractor of all claims and rights against Owner and/or 
Engineer other than those pending matters that have been duly submitted or appealed under the 
provisions of Article 17.” 

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

No Supplementary Conditions in this Article. 

ARTICLE 17—FINAL RESOLUTIONS OF DISPUTES 

17.02 Arbitration 
SC-17.02 Add the following new paragraph immediately after Paragraph 17.01. 

SC-17.02 Arbitration 
A. All matters subject to final resolution under this Article will be settled by arbitration 

administered by the American Arbitration Association in accordance with its 
Construction Industry Arbitration Rules (subject to the conditions and limitations of 
this Paragraph SC-17.02). Any controversy or claim in the amount of $100,000 or less 
will be settled in accordance with the American Arbitration Association’s supplemental 
rules for Fixed Time and Cost Construction Arbitration.  This agreement to arbitrate 
will be specifically enforceable under the prevailing law of any court having 
jurisdiction. 

B. The demand for arbitration will be filed in writing with the other party to the Contract 
and with the selected arbitration administrator, and a copy will be concurrently sent to 
Engineer for information. The demand for arbitration will be made within the specific 
time required in Article 17, or, if no specified time is applicable, within a reasonable 
time after the matter in question has arisen, and in no event will any such demand be 
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made after the date when institution of legal or equitable proceedings based on such 
matter in question would be barred by the applicable statute of limitations. 

C. The arbitration will be held in the same municipality as the Owner’s principal office 
location, or other, as directed by the Owner. 

D. The arbitrator(s) must be licensed engineers, contractors, attorneys, or construction 
managers. Hearings will take place pursuant to the standard procedures of the 
Construction Arbitration Rules that contemplate in-person hearings. The arbitrator(s) 
will have no authority to award punitive or other damages not measured by the 
prevailing party's actual damages, except as may be required by statute or the 
Contract. Any award in an arbitration initiated under this clause will be limited to 
monetary damages and include no injunction or direction to any party other than the 
direction to pay a monetary amount. 

E. The Arbitrator(s) will have the authority to allocate the costs of the arbitration process 
among the parties, but will only have the authority to allocate attorneys' fees if a 
specific Law or Regulation or this Contract permits them to do so. 

F. The award of the arbitrator(s) must be accompanied by a reasoned written opinion 
and a concise breakdown of the award. The written opinion will cite the Contract 
provisions deemed applicable and relied on in making the award. 

G. The parties agree that failure or refusal of a party to pay its required share of the 
deposits for arbitrator compensation or administrative charges will constitute a waiver 
by that party to present evidence or cross-examine witness. In such event, the other 
party shall be required to present evidence and legal argument as the arbitrator(s) 
may require for the making of an award. Such waiver will not allow for a default 
judgment against the non-paying party in the absence of evidence presented as 
provided for above. 

H. No arbitration arising out of or relating to the Contract will include by consolidation, 
joinder, or in any other manner any other individual or entity (including Engineer, and 
Engineer’s consultants and the officers, directors, partners, agents, employees or 
consultants of any of them) who is not a party to this Contract unless: 
1. the inclusion of such other individual or entity will allow complete relief to be 

afforded among those who are already parties to the arbitration; 
2. such other individual or entity is substantially involved in a question of law or fact 

which is common to those who are already parties to the arbitration, and which 
will arise in such proceedings; 

3. such other individual or entity is subject to arbitration under a contract with either 
Owner or Contractor, or consents to being joined in the arbitration; and 

4. the consolidation or joinder is in compliance with the arbitration administrator’s 
procedural rules. 

I. The award will be final. Judgment may be entered upon it in any court having 
jurisdiction thereof, and it will not be subject to modification or appeal, subject to 
provisions of the Laws and Regulations relating to vacating or modifying an arbitral 
award. 

J. Except as may be required by Laws or Regulations, neither party nor an arbitrator 
may disclose the existence, content, or results of any arbitration hereunder without 
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the prior written consent of both parties, with the exception of any disclosure required 
by Laws and Regulations or the Contract. To the extent any disclosure is allowed 
pursuant to the exception, the disclosure must be strictly and narrowly limited to 
maintain confidentiality to the extent possible. 

17.03 Attorneys’ Fees 
SC-17.03 Add the following new paragraph immediately after Paragraph 17.02. 

SC-17.03 Attorneys’ Fees 
A. For any matter subject to final resolution under this Article, the prevailing party shall 

be entitled to an award of its attorneys’ fees incurred in the final resolution 
proceedings, in an equitable amount to be determined in the discretion of the court, 
arbitrator, arbitration panel, or other arbiter of the matter subject to final resolution, 
taking into account the parties’ initial demand or defense positions in comparison with 
the final result. 

ARTICLE 18—MISCELLANEOUS 

SC-18.11 Add a new paragraph immediately after Paragraph 18.10: 
SC-18.11 Confidential Information 

A. All Drawings, Specifications, technical data, and other information furnished to 
Contractor either by Owner or Engineer or developed by Contractor or others in 
connection with the Work are, and will remain, the property of Owner or Engineer, 
and shall not be copied or otherwise reproduced or used in any way except in 
connection with the Work, or disclosed to third parties or used in any manner 
detrimental to the interests of Owner or Engineer.   

B. The following information is not subject to the above confidentiality requirements: 
1. information in the public domain through no action of Contractor in breach of the 

Contract Documents; or  
2. information lawfully possessed by Contractor before receipt from Owner or 

Engineer; or 
3. information required to be disclosed by Laws or Regulations, or by a court or 

agency of competent jurisdiction.  However, in the event Contractor shall be so 
required to disclose such information, Contractor shall, prior to disclosure, 
provide reasonable notice to Owner and Engineer, who shall have the right to 
interpose all objections Owner may have to the disclosure of such information. 

SC-18.12 Add a new paragraph immediately after Paragraph 18.11, to read as follows: 
SC-18.12 Publicity 

A. Contractor shall not disclose to any third party the nature of its Work on the Project, 
nor engage in publicity or public media disclosures with respect to the Project without 
the prior written consent of Owner. 

SC-19 Add new article immediately after Article 18, to read as follows: 
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ARTICLE 19—CALIFORNIA STATE REQUIREMENTS 

SC-19.01  Registration with the California Department of Industrial Relations 
A. This project is a “public works” project as defined in California Labor Code 

Section 1720 through 1743. In accordance with California Labor Code Article 
1725.5, Contractor and all subcontractors are required to be registered with the 
California Department of Industrial Relations (DIR) in order to bid or be listed on 
a bid and/or work on a public works project. 

SC-19.02  Antitrust Claim Settlement 
A. In entering into a public works contract or a subcontract to supply goods, 

services, or materials pursuant to a public works contract, the Contractor or 
Subcontractor offers and agrees to assign to the awarding body all rights, title, 
and interest in and to all causes of action it may have under Section 4 of the 
Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract. This assignment shall 
be made and become effective at the time the awarding body tenders final 
payment to the Contractor, without further acknowledgment by the parties. 

SC-19.03 Utilities 
A. Contractor shall be responsible for marking all excavations and notifying 

Underground Service Alert (USA) at least 48 hours before digging and follow all 
other provisions of California Government Code Sections 4216 through 4216.9.  
Contractor shall maintain an active USA ticket number for the entire duration of 
the excavation. 

B. Unless otherwise indicated in the Contract Documents, all utility lines, conduits, 
wires, or structures shall be maintained by the Contractor and shall not be 
disturbed, disconnected, or damaged by him during the progress of the Work, 
provided, that should the Contractor in the performance of the Work disturb, 
disconnect, or damage any of the above, all expenses arising from such 
disturbance or in the replacement or repair thereof shall be borne by the 
Contractor. However, in accordance with Section 4215 of the California 
Government Code, the Contractor shall be compensated for all costs of locating 
and repairing damage to main or trunkline utility facilities located on the work site 
and for costs of operating equipment on the work site necessarily idled during 
such work where the Contractor has exercised reasonable care in removing or 
relocating utility facilities which are inaccurately indicated in the Contract 
Documents. 

 
SC-20 Add new article immediately after Article 19, to read as follows: 

ARTICLE 20—FUNDING-FINANCING ENTITY REQUIREMENTS 

SC-20.1  Funding-Financing Entity Requirements 
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A. This project is receiving funding and/or financing from the Drinking Water State 
Revolving Fund (DWSRF), therefore Contractor shall comply with procedures 
and requirements set forth in Section 00 73 73. 
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STAGE I STAGE II STAGE III

AIT
LIT

STAGE V

PSHH PSH PIT PI

LIT

PSL PIPIT

PSHH PSH PIT PI

LIT

PSL PIPIT

PIT PI

PSL PIPIT

AIT AIT

PSHH PSH PIT PI

LIT

PSL PIPIT

AIT

HSL LSL

PSHH PSH PIT PI

LIT

PSL PIPIT

AIT

HSL LSL

STAGE I NOTES:

1. DUE TO HIGH WATER DEMAND, THE TREATMENT PLANT RELIES ON BOTH FILTER
TREATMENT UNITS (FTU), WITHOUT ANY STANDBY UNITS, FROM THE BEGINNING OF MARCH
THROUGH THE END OF OCTOBER. THE FTUS SHALL BE REHABILITATED ONE AT A TIME
DURING THE LOW DEMAND PERIOD. THE LOW DEMAND PERIOD STARTS IN THE BEGINNING
OF NOVEMBER AND ENDS IN FEBRUARY.

2. STAGE I OCCURS DURING THE HIGH DEMAND SEASON AND SHALL BE EXECUTED PRIOR TO
THE BEGINNING OF THE LOW DEMAND SEASON.

3. PROCURE ALL MATERIALS FOR REHABILITATION WORK DURING THIS STAGE.

4. PLAN AND PREPARE FOR REHABILITATION WORK DESCRIBED IN SUBSEQUENT PHASES TO
MINIMIZE DELAYS DURING THE REHABILITATION WORK. COORDINATE WITH THE FTU
MANUFACTURER PRIOR TO THE DEMOLITION WORK TO IDENTIFY ITEMS TO BE SALVAGED
FOR REUSE.

5. LOCATE AN OFFSITE DISPOSAL SITE WHICH WILL ACCEPT ITEMS IDENTIFIED TO BE
DEMOLISHED AND DISPOSED.

6. TEMPORARILY RELOCATE, AS NECESSARY, EQUIPMENT AND OTHER OPERATIONAL
ELEMENTS MOUNTED ON THE EXTERIOR FACE OF THE FTU AND IMPEDING ACCESS TO THE
REHABILITATION WORK. SEE GENERAL NOTE 6.

7. INSTALL BLOWERS, PIPING MODIFICATIONS, AND COMMON INSTRUMENTS AND
APPURTENANCES PRIOR TO START OF REHABILITATION WORK. THESE UPGRADES WILL BE
REQUIRED TO BE OPERATIONAL IN ADVANCE TO MAKE THE FTU UPGRADES FUNCTION
EFFECTIVELY. PROVIDE NECESSARY TEMPORARY AND PERMANENT PROVISIONS TO MAKE
THE FTUS OPERATIONAL UNTIL ALL UPGRADES ARE COMPLETED.

KEYNOTES:

1. HYDRAULICALLY ACTUATED WASTE
GATE.

2. TURBIDIMETER.
3. SURFACE WASH SYSTEM.
4. LEVEL INSTRUMENT.
5. MEDIA RETENTION SCREEN.
6. SCREEN STRUCTURAL SUPPORT

MEMBERS.
7. CLARIFIER ADSORPTION MEDIA.
8. CLARIFIER PRESSURE SWITCH

ASSEMBLY.
9. LOWER MEDIA SUPPORT GRATING.
10. INFLUENT DISTRIBUTION MANIFOLD.
11. AIR DISTRIBUTION MANIFOLD.
12. FILTER MEDIA.
13. FILTER EFFLUENT AND BACKWASH

MANIFOLD.
14. FILTER HEADLOSS PRESSURE SWITCH

ASSEMBLY.

STAGE II NOTES:

1. STAGE II, III, AND IV SHALL BE EXECUTED DURING THE LOW
DEMAND SEASON. A MINIMUM OF ONE FTU SHALL BE FULLY
OPERATIONAL THROUGHOUT THE LOW DEMAND SEASON.

2. EXECUTION OF WORK SEQUENCE SHOWN IN STAGE II, III, AND IV
SHALL BE LIMITED TO ONE FTU AT ANY GIVEN TIME. ALL
REHABILITATION WORK SHALL BE FULLY EXECUTED ON THE
GIVEN FTU AND MADE OPERATIONAL PRIOR TO BEGINNING WORK
ON THE UNREHABILITATED FTU.

3. COORDINATE WITH OWNER FOR SHUTDOWN OF THE FTU.
PROVIDE A MINIMUM OF TWO WEEKS NOTICE PRIOR TO THE
SHUTDOWN.

4. STORAGE OF DEMOLISHED ITEMS IN THE WATER TREATMENT
BUILDING IS NOT ACCEPTABLE. ALL DEMOLISHED ITEMS SHALL BE
IMMEDIATELY REMOVED FROM THE BUILDING WITHOUT ANY
EXCEPTIONS.

5. CONTRACTOR IS SOLELY RESPONSIBLE FOR MAKING PROVISIONS
SO THAT THE WORK DOES NOT IMPACT PLANT OPERATIONS.
MAINTAIN CONTINUOUS ACCESS TO ALL OPERATIONAL
EQUIPMENT FOR O&M.  PROVIDE TENTING AS NECESSARY TO
AVOID POLLUTION OF WATER IN OPERATIONAL FTUS.

KEYNOTES:

1. WELD ON EYE LID ON THE WASTE GATE AND RECOAT.
2. RECOAT INSIDE AND OUTSIDE OF THE FTU WITHOUT

ANY EXCEPTIONS.
3. REPAIR AND RECOAT STRUCTURAL MEMBERS AND

REPLACE ALL EXISTING HARDWARE.
4. WELD ON PLUGS IN EXISTING OPENINGS AND COAT
5. CUT IN A NEW OPENING FOR AIR DISTRIBUTION AND

WELD IN A FLANGE CONNECTION AND THEN COAT.
6. MODIFY AND/OR INSTALL TANK WALL STIFFENERS AND

APPLY COATING.
7. MODIFY AND/OR INSTALL SUPPORTS OF PIPING

MANIFOLDS AND APPLY COATING.
8.

9. CUT IN A LARGER OPENING AND WELD IN A LARGER
FLANGE CONNECTION FOR AIR DISTRIBUTION AND
THEN COAT.

STAGE III NOTES:

1. CLEANING, SURFACE PREPARATION FOR COATING, REPAIRS, AND
RE-COATING WORK SHALL BE EXECUTED DURING STAGE III.

2. UPON COMPLETION OF THE DEMOLITION, THOROUGHLY CLEAN THE FTU AND
THEN INSTALL STRUCTURAL UPGRADES INCLUDING BUT NOT LIMITED TO
WELDING OF TANK STIFFENERS, WELDING OF A FLANGE CONNECTION FOR
AIR DISTRIBUTION, AND MAKE REPAIRS TO ALL SALVAGED STRUCTURAL
ELEMENTS PRIOR TO SURFACE PREPARATION FOR RE-COATING.

3. AFTER THE SURFACE PREPARATION (SANDBLASTING) CONTRACTOR SHALL,
WITH THE OWNER, JOINTLY INSPECT THE TANK TO IDENTIFY AREAS SUBJECT
TO SEVERE CORROSION AND DETERIORATION. AREAS WITH SEVERE
DETERIORATION SHALL BE REPAIRED PRIOR TO RE-COATING WORK.

4. RE-COAT THE ENTIRE INSIDE AND OUTSIDE OF THE FTU. RECOAT ALL
SALVAGED ELEMENTS INSIDE THE FTU.

5. REPLACE ALL GASKET MATERIALS FOUND INSIDE THE TANK.

6. DISINFECT SECTIONS OF THE FTU TO BE CONCEALED BY WORK IN STAGE IV
PRIOR TO STARTING STAGE IV WORK.

7. REFER TO THE COATING SPECIFICATION SECTION FOR MORE MORE
INFORMATION.

KEYNOTES:

1. PROTECT IN PLACE AND PREPARE FOR RE-COATING.
2. TEMPORARILY REMOVE TO ACCOMMODATE WORK.
3. DEMOLISH AND DISPOSE.
4. TEMPORARILY REMOVE TO ACCOMMODATE WORK.
5. DEMOLISH AND DISPOSE.
6. PROTECT IN PLACE AND REPAIR AND PREPARE FOR

RE-COATING.
7. DISPOSE.
8. REMOVE AND REPLACE "HIGH-HIGH" AND "HIGH" PRESSURE

SWITCHES AND SALVAGE AND REUSE PRESSURE
INDICATOR AND PRESSURE TRANSDUCER.

9. DEMOLISH AND DISPOSE.
10. DEMOLISH AND DISPOSE MANIFOLD PIPING AND FLANGE

CONNECTION AND PREPARE FOR RE-COATING MANIFOLD
SUPPORTS.

11. DEMOLISH AND DISPOSE INTERNAL PORTION AND
PROTECT, REPAIR AND PREPARE FOR RE-COATING
EXTERNAL FLANGE CONNECTION AND MANIFOLD
SUPPORTS.

12. DISPOSE.
13. DEMOLISH AND DISPOSE INTERNAL PORTION AND PROTECT

EXTERNAL FLANGE CONNECTION.
14. SALVAGE AND REUSE.

KEYNOTES:

1. PREPARE FOR OPERATION
2. REINSTALL TURBIDIMETER
3. PROTECT COATING
4. REINSTALL LEVEL INSTRUMENT
5. INSTALL REPLACEMENT MEDIA RETENTION SCREEN
6. REPLACE ALL HARDWARE AND GASKETS
7. INSTALL REPLACEMENT MEDIA
8. INSTALL REPLACEMENT PRESSURE SWITCHES
9. INSTALL REPLACEMENT MEDIA SUPPORT GRATING
10. INSTALL REPLACEMENT INFLUENT DISTRIBUTION

MANIFOLD
11. INSTALL REPLACEMENT AIR DISTRIBUTION

MANIFOLD
12. INSTALL REPLACEMENT FILTER MEDIA
13. INSTALL NEW MULTIBLOCK UNDERDRAIN AND

RELATED CONCRETE FILL
14. REINSTALL FILTER HEADLOSS PRESSURE SWITCH

ASSEMBLY
15. INSTALL NEW LEVEL SWITCHES

STAGE IV NOTES:

1. STAGE IV STARTS AFTER ALL REHABILITATION WORK FROM STAGE III IS
COMPLETED. ALL WORK NOT EXECUTED IN PREVIOUS STAGES, BUT
WHICH IS REQUIRED TO MAKE THE UPGRADED FTUS OPERATIONAL
SHALL BE EXECUTED DURING THIS STAGE. ALL PROGRAMMING AND
TESTING SHALL BE EXECUTED IN THIS STAGE.

2. PRIOR TO MAKING THE FTU OPERATIONAL, PERFORM DISINFECTION
PER AWWA STANDARDS. REPEAT DISINFECTION PROCEDURES UNTIL
SATISFACTORY BACTERIOLOGICAL TEST RESULTS ARE OBTAINED.

3. INSTALL THE FTU PROCESS CONTROL PANEL ALONGSIDE THE
REHABILITATION OF THE FIRST OF TWO FTUS. CONTRACTOR IS SOLELY
RESPONSIBLE FOR MAKING NECESSARY, TEMPORARY OR PERMANENT.
PROVISIONS TO FACILITATE A SMOOTH TRANSITION BETWEEN THE
EXISTING AND THE REBUILT FTU PROCESS CONTROL PANEL

KEYNOTES:

1. HYDRAULICALLY ACTUATED WASTE GATE
2. TURBIDIMETER
3. RECOATED FTU TANK
4. LEVEL INSTRUMENT
5. MEDIA RETENTION SCREEN
6. SCREEN STRUCTURAL SUPPORT MEMBERS
7. CLARIFIER ADSORPTION MEDIA
8. UPGRADED CLARIFIER PRESSURE SWITCH

ASSEMBLY
9. LOWER MEDIA SUPPORT GRATING
10. INFLUENT DISTRIBUTION MANIFOLD
11. AIR DISTRIBUTION MANIFOLD
12. FILTER MEDIA
13. MULTIBLOCK UNDERDRAIN
14. FILTER HEADLOSS PRESSURE SWITCH ASSEMBLY
15. LEVEL SWITCHES
16. AIR CONNECTION

STAGE V NOTES:

1. BRING THE UPGRADED FTU ONLINE.

GENERAL NOTES:

1. THE PURPOSE OF THIS SEQUENCING PLAN IS TO PROVIDE GENERAL GUIDANCE IN PLANNING THE WORK.
CONTRACTOR IS SOLELY RESPONSIBLE FOR DEVELOPING A DETAILED SEQUENCE OF WORK THAT
ACCOMPLISHES THE WORK SHOWN IN THE CONTRACT DOCUMENTS WITH MINIMUM POSSIBLE INTERRUPTION
TO THE EXISTING FACILITIES AND WHICH COMPLIES WITH ALL THE LIMITATIONS AND RESTRICTIONS OF PLANT
OPERATIONS.

2. INTERRUPTIONS TO POWER SUPPLY SHALL BE LIMITED TO A MAXIMUM OF 8 HOURS FOR ELECTRICAL SYSTEM
MODIFICATIONS. INTERRUPTIONS SHALL BE COORDINATED WITH THE CITY 30-DAYS IN ADVANCE. THE
INTERRUPTIONS SHALL BE LIMITED TO EVENINGS AFTER 4:30 PM.

3. TEMPORARILY RELOCATE EXISTING CHEMICAL METERING EQUIPMENT AS NECESSARY TO INSTALL
REPLACEMENT CHEMICAL METERING EQUIPMENT.

4. OPERATIONAL INTERRUPTIONS WHICH REQUIRE BOTH FTU'S TO BE OFFLINE SHALL BE LIMITED TO 8 HOURS.
INTERRUPTIONS SHALL BE LIMITED TO AND COORDINATED IN EVENING AFTER 4:30 PM.

5. WATER TREATMENT BUILDING ROOFING REPLACEMENT SHALL BE EXECUTED DURING THE SUMMER TIME/HIGH
DEMAND SEASON TO AVOID CONFLICT WITH FTU REHABILITATION AND UPGRADE WORK.

6. THIS EQUIPMENT WILL NEED TO BE TEMPORARILY RELOCATED AND SUPPORTED AWAY FROM THE FTU AND
ANY WIRING NEEDED TO OPERATE THE OTHER FTU WILL NEED TO BE TEMPORARILY EXTENDED AND
CONNECTED TO THE RELOCATED EQUIPMENT.
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FILTER
TROUGH

PLENUM CAN BE LOWERED INTO THE
TANK THROUGH THIS SPACE. SEE
INSTALLATION DETAILS

EXISTING 2"
PIPE

WELD A REINFORCING 3/4" THK FLAT BAR
BETWEEN EXISTING VERTICAL BARS ALL
AROUND THE FILTER COMPARTMENT

SEE NOTE 3 AND 4

WELD-IN-PLACE FLANGE
SEE NOTE 2

EXTERIOR TANK STRUCTURAL UPGRADES ELEVATION VIEW
NTS

 
FILTER COMPARTMENT UPGRADES PLAN
NTS

B

-

1

-

NOTES:

1. ALL WELDS TO BE CONTINUOUS,
ALL AROUND, UNLESS
OTHERWISE INDICATED.

2. FLANGE BOLT HOLES SHALL
STRADDLE THE VERTICAL AND
HORIZONTAL.

3. ALL WELD SCALE, SLAG, WELD
SPLATTER AND ANTI SPLATTER
COMPOUNDS SHALL BE
REMOVED AND SHARP EDGES
GROUND PER GENERAL
INDUSTRY PRACTICE BEFORE
SANDBLASTING AND PAINTING.

4. ALL THREADS AND COUPLINGS
SHALL BE PROTECTED DURING
SANDBLAST AND PAINT.

TEMPORARILY INSTALL
12" PIPE TO LOCATE
PLENUM ASSEMBLY
THEN REMOVE

EXISTING 12" PIPE

CUT 6.75"
DIAMETER HOLE
IN TANK WALL
TO INSTALL A
WELD IN PLACE
FLANGE SEE
NOTE 2

SEE STRAP DETAIL

FILTER
COMPARTMENT

LOCATE
PLENUM USING
TEMPORARILY
INSTALLED
PIPES AND
WELD IN PLACE

WELD TO SIDE WALL
TYP OF 10

SEE STRAP DETAIL

1

-

EXISTING 3/4" x 6"
BAR

REMOVE EXISTING  FLOOR
TABS AS NECESSARY TO
ACCOMMODATE  PLENUM
INSTALLATION

2'
-7

" T
Y

P

TANK WALL

1/4" THK STRAP
DROP TUBE

PLENUM BOX

TANK FLOOR

END OF PIPES TO BE
FLUSH WITH EACH OTHER

 
FILTER COMPARTMENT UPGRADES ELEVATION VIEW
NTS

D

-

 
STRAP DETAIL 
NTS

1

-

 
FILTER TREATMENT UNIT STRUCTURAL MODIFICATIONS PLAN
NTS

C -

SECTION
NTS

C

-

WELD A REINFORCING 3/4" THK FLAT BAR
BETWEEN EXISTING VERTICAL BARS ALL
AROUND THE FILTER COMPARTMENT

CUT OFF THE BOTTOM OF BAR TO
DIMENSION SHOWN TYP 2 LOCATIONS

1/4

1/4

B

-

D

-

A-

REMOVE EXISTING FLANGED CONNECTION
AND OVERSIZE PIPE PENETRATION FOR A
NEW FLANGE CONNECTION

SECTION
NTS

A

-

1

A

B

C

2 3 4 5 6 7 8

D
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REINSTALL 8" PIPE STRAP

REINSTALL INFLUENT
WATER HEADER

INFLUENT
CONNECTION

INSTALL
8" GROOVED
COUPLING

SEE DETAIL

INSTALL AIR
WASH LATERALS

INSTALL 3"
GROOVED
COUPLING

SEE DETAIL

3

R07

4

R07

 FILTER TREATMENT UNIT BOTTOM PLAN
SHOWING EQUIPMENT INSTALLATION
NTS

1

-

LARGER
AIRWASH
CONNECTION

INSTALL
3" AIR
HEADER

INFLUENT WATER LATERALS
AND SUPPORT HARDWARE

NOTES:

1. ALL BOLTS AND NUTS SHALL BE
INSTALLED WITH A FLAT WASHER
AGAINST PAINTED SURFACES. ALL
FASTENERS SHALL BE TIGHTENED
TO PROVIDE A SNUG FIT. DO NOT
OVER TIGHTEN.

2. ALL ELEMENTS OF THE FILTER
TREATMENT REHABILITATION TO
BE ASSEMBLED AND INSTALLED IN
THE FIELD.

3. REMOVE ALL FOREIGN MATERIAL
FROM TANK INTERIOR PRIOR TO
MEDIA INSTALLATION.

4. REPLACEMENT MEDIA SHOULD BE
PLACED IN ADSORPTION
CLARIFIER AFTER ALL AIR WASH
LATERALS AND SUPPORTS HAVE
BEEN ASSEMBLED AND PRIOR TO
INSTALLATION OF MEDIA
RETAINER COVER. THERE SHALL
BE NO UNSCREENED OPENINGS IN
MEDIA RETAINING COVER.
FOLLOW MANUFACTURERS
INSTRUCTIONS.

5. INSTALL GASKET BETWEEN MEDIA
RETAINER SCREENS AND UNDER
EDGES OF THE SCREENS.

6. ALL AIR NOZZLES MUST BE
COMPLETELY LEVEL.

7. APPLY ADHESIVE, 3M ADHESIVE
#77, ON ONE EDGE OF GRATING
PRIOR TO ATTACHING GASKET
MATERIAL.

8. INSTALL REPLACEMENT FILTER
MEDIA AFTER ALL UPGRADE AND
REHABILITATION WORK IS
COMPILED. FILTER MEDIA NOT
SHOWN.

12" EFFLUENT/BACKWASH
SUPPLY W/ GROOVED
CONNECTION

RE-COAT PNEUMATIC WASTE
GATE IN PLACE, SEE DETAILS

INSTALL MEDIA
RETAINING SCREENSINSTALL

GASKET ALL
AROUND

8" INFLUENT GROOVED
CONNECTION

14" WASTE
GROOVED
CONNECTION

INSTALL GASKET
ALL AROUND

REINSTALL 2" PIPE

WASTE
CONNECTION

RECONNECT WIRING REMOVE AND
SALVAGE CLARIFIER PRESSURE SWITCH
ASSEMBLY, PRESSURE GAUGE, TUBING,
VALVE AND FITTINGS

INFLUENT
DISTRIBUTION PIPING.

 
FILTER TREATMENT UNIT TOP PLAN
NTS

2 R
071 R
07 3 R
07

1

-

 
FILTER TREATMENT UNIT CROSS SECTION
NTS

 
SECTION
NTS

B

-

 
SECTION
NTS

A

-

REINSTALL LEVEL
TRANSMITTER AND
MOUNTING BRACKET

RECONNECT WASTE PIPE

RECONNECT
INFLUENT PIPING WELD IN PLACE

LARGER
FLANGE
SECTION

RECONNECT
EFFLUENT/
BACKWASH
PIPING.

RECONNECT WIRING OF
HEADLOSS SWITCH ASSEMBLY
AND PRESSURE GAUGE, TUBING,
VALVE AND FITTINGS

B -

A -

COAT INSIDE AND OUSIDE
OF THE TANK

COAT INSIDE AND
OUTSIDE OF THE TANKCOAT INSIDE AND

OUSIDE OF THE TANK

1/4

RE-COAT
WASTE GATE

REPLACE BOTH OF
THE EXISTING
PRESSURE
SWITCHES REFER
TO SHEET I02 FOR
MORE INFORMATION

INSTALL LEVEL
SWITCHES AND
MOUNTING HARDWARE

8

R07

STANDARD
 MULTIBLOCK UNDERDRAIN

1

R06

6

R06

INSTALL PLENUM
BLOCKS

 MAKEUP MULTIBLOCK
SEE DETAIL

MASK-OFF BLOCKS LASER SHIELD TO PREVENT
FOULING SHIELD AND INSTALL GROUT BETWEEN
ALL BLOCKS, BETWEEN BLOCKS AND SIDEWALLS

MULTIBLOCK HOLD
DOWN ANGLES

WALL BLOCK
SEE DETAIL 5

R06

7 & 8

R06 MULTIBLOCK
UNDERDRAIN

TOP RETAINING
SCREENS

AIR DISTRIBUTION
HEADER

MULTIBLOCK
UNDERDRAIN GROUT

CONCRETE FILL

UNDERDRAIN
PLENUM

WELD-IN-PLACE
FLANGE
CONNECTION

AIR PIPE

EFFLUENT PIPE

SUPPORTS FOR
INFLUENT WATER PIPING

SEE NOTE 4

SEE NOTE 8

1

A

B

C

2 3 4 5 6 7 8

D
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	10276484 (Addendum No. 1)
	GENERAL
	Scope
	Acknowledgment

	REVISIONS TO SPECIFICATIONS
	Section 00 01 00 – Advertisement for Bids
	Paragraph 1 on Page 00 01 00-1
	change to read


	Section 00 21 13 – Instructions to Bidders
	Article 3, Subparagraph 3.01 DELETE
	Article 3, Subparagraph 3.02 DELETE
	Article 5, Subparagraph 5.04 C CHANGE TO READ

	Section 01 73 29 – Demolition, Cutting and Patching
	Article 1.1 A.2.
	ADD

	Article 1.2 A.3.
	ADD

	Article 1.4 B.
	ADD


	Section 46 07 13 – Filter Treatment Units Retrofit
	Article 2.4 C.1.b.
	CHANGE TO READ

	Article 2.4 C.1.c.
	DELETE

	Article 2.4 C.3.
	DELETE

	Article 2.4 C.4.
	DELETE

	Article 3.3 C.2.
	CHANGE TO READ




	Mandatory Pre-Bid Conference Sign-In-Sheet
	00 73 01 - SUPPLEMENTARY CONDITIONS (EJCDC C-800—2018)
	Article 1— Definitions and Terminology
	Article 2— Preliminary Matters
	Article 3— Contract Documents: Intent, Requirements, Reuse
	Article 4— Commencement and Progress of the Work
	Article 5— Site, Subsurface and Physical Conditions, Hazardous Environmental Conditions
	Article 6— Bonds and Insurance
	Article 7— Contractor’s Responsibilities
	Article 8— Other Work at the Site
	Article 9— Owner’s Responsibilities
	Article 10— Engineer’s Status During Construction
	Article 12— Claims
	1. “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt requested, for one or more of the following:
	a. A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public entity under a contract for a public works project.
	b. Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to which the claimant is no...

	2. Payment of an amount that is disputed by the public entity.
	3. Upon receipt of a claim pursuant to this section, Owner shall conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide Contractor a written statement identifying what portion of the claim is disputed and wh...
	4. Contactor shall furnish reasonable documentation to support the claim.
	5. Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after Owner issues its written statement.
	6. If Contractor disputes Owner’s written response, or if Owner fails to respond to a claim, Contractor may demand in writing an informal conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent b...
	7. Within 10 business days following the conclusion of the meet and confer conference , if the claim or any portion of the claim remains in dispute, Owner shall provide Contractor a written statement identifying the portion of the claim that remains i...
	8. Failure by Owner to respond to a claim from Contractor within the time periods described herein or to otherwise meet the time requirements of this section shall result in the claim being rejected in its entirety.  A claim that is denied by reason o...
	9. Amounts not paid in a timely manner as required by this section shall bear interest at the maximum legal rate.

	Article 13— Cost of Work; Allowances, Unit Price Work
	13.01 Cost of the Work
	1. Rentals of all construction equipment and machinery, and the parts thereof, in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal ...
	2. Costs for equipment and machinery owned by Contractor will be paid at a rate shown for such equipment in the Caltrans Labor Surcharge & Equipment Rental Rate Book. An hourly rate will be computed by dividing the monthly rates by 176. These computed...


	Article 14— Tests and Inspections; Correction, Removal, or Acceptance of Defective Work
	Article 15— Payments to Contractor, Set Offs; Completions; Correction Period
	1. If some or all of the Work has been determined not to be at a point of Substantial Completion and will require re-inspection or re-testing by Engineer, the cost of such re-inspection or re-testing, including the cost of time, travel and living expe...

	Article 16— Suspension of Work and Termination
	Article 17— Final Resolutions of Disputes
	A. All matters subject to final resolution under this Article will be settled by arbitration administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules (subject to the conditions and limitations...
	B. The demand for arbitration will be filed in writing with the other party to the Contract and with the selected arbitration administrator, and a copy will be concurrently sent to Engineer for information. The demand for arbitration will be made with...
	C. The arbitration will be held in the same municipality as the Owner’s principal office location, or other, as directed by the Owner.
	D. The arbitrator(s) must be licensed engineers, contractors, attorneys, or construction managers. Hearings will take place pursuant to the standard procedures of the Construction Arbitration Rules that contemplate in-person hearings. The arbitrator(s...
	E. The Arbitrator(s) will have the authority to allocate the costs of the arbitration process among the parties, but will only have the authority to allocate attorneys' fees if a specific Law or Regulation or this Contract permits them to do so.
	F. The award of the arbitrator(s) must be accompanied by a reasoned written opinion and a concise breakdown of the award. The written opinion will cite the Contract provisions deemed applicable and relied on in making the award.
	G. The parties agree that failure or refusal of a party to pay its required share of the deposits for arbitrator compensation or administrative charges will constitute a waiver by that party to present evidence or cross-examine witness. In such event,...
	H. No arbitration arising out of or relating to the Contract will include by consolidation, joinder, or in any other manner any other individual or entity (including Engineer, and Engineer’s consultants and the officers, directors, partners, agents, e...
	1. the inclusion of such other individual or entity will allow complete relief to be afforded among those who are already parties to the arbitration;
	2. such other individual or entity is substantially involved in a question of law or fact which is common to those who are already parties to the arbitration, and which will arise in such proceedings;
	3. such other individual or entity is subject to arbitration under a contract with either Owner or Contractor, or consents to being joined in the arbitration; and
	4. the consolidation or joinder is in compliance with the arbitration administrator’s procedural rules.

	I. The award will be final. Judgment may be entered upon it in any court having jurisdiction thereof, and it will not be subject to modification or appeal, subject to provisions of the Laws and Regulations relating to vacating or modifying an arbitral...
	J. Except as may be required by Laws or Regulations, neither party nor an arbitrator may disclose the existence, content, or results of any arbitration hereunder without the prior written consent of both parties, with the exception of any disclosure r...

	Article 18— Miscellaneous
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