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COVER LETTER TO PROSPECTIVE BIDDERS 

Dear Prospective Bidder: 
Enclosed is a complete bid package for the project entitled 2022 Streets 

Rehabilitation Project, Project No. PWP-00120.  This bid package includes the 
following: 

Volume 1 – Bid Forms  
Notice Inviting Bids 
Access, Indemnity, and Release Agreement  
Instructions to Bidders 
Summary 
Submittals  
Geotechnical Data and Existing Conditions 
Bid Form 
Bid Bond 
Bidder Registration Form 
Statement of Qualifications 
Non-Collusion Affidavit 
Bidder Certifications 
Substitution Request Form 
 
Volume 2 – Contract Documents 
Contract Check List 
Contract, Part 1 
Contract, Part 2 – General Provisions 
Contract, Part 3 – Special Provisions  
Performance Bond 
Payment Bond 
Maintenance Bond 
Certificates of Insurance and Endorsements 
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Escrow for Security Deposit Agreement 
 

Volume 3 – Technical Specifications and Project Plans 
 Technical Specifications 

Appendix A: Limited Geotechnical Investigation 2022 Streets Rehab Project 
 
The project work is generally described as the rehabilitation of pavement of up to 

eight (8) streets throughout the City, including approximately 3.5 miles of street striping 
on 7 additional streets, several sections of sidewalk (curb, gutter, and ADA curb ramp) 
installation, and rehabilitation of the specialty stamped crosswalks in the downtown 
business district as further described in the bid package.   

Sealed completed bids must be received by the City Clerk, or a designee, at the 
place specified in the Notice Inviting Bids prior to the date and time specified in the 
Notice Inviting Bids.  Any bids that are late according to the official time kept by the City 
will be returned unopened.  Bids that do not conform to the requirements specified in 
the bid package may be rejected. 

Questions regarding the bid package should be directed in writing as soon as 
possible (but no later than five working days prior to the opening of bids) to: 

 
 CITY OF FORT BRAGG 
 Attn:  Chantell O’Neal 
 Assistant Director of Engineering 
 416 North Franklin Street 
 Fort Bragg, California 95437 

Phone: 707-961-2823 ext.133 
Fax: 707-961-2802 
coneal@fortbragg.com  

mailto:coneal@fortbragg.com
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NOTICE INVITING BIDS 
 

INVITATION TO BID 
 Notice Inviting Bids:  Notice is hereby given that sealed bids will be received by the City Clerk of 

the City of Fort Bragg (“City”), 416 North Franklin Street, Fort Bragg, California 95437 on or 
before 2:00 pm PDT, on June 29, 2023 for the following public work:   

CITY OF FORT BRAGG 
2022 STREETS REHABILIATION PROJECT 

PWP-00120 
SEVERAL LOCATIONS WITHIN CITY LIMITS 

Bids will be opened and read publicly at 2:00 pm, on Thursday, June 29, 2023 via Zoom video 
conference: 
Join Zoom Meeting: 
https://us06web.zoom.us/j/83722208290?pwd=NnpsVGNZRTlGSTlXM1BMZWQyUGdMdz09  
Meeting ID: 837 2220 8290 
Passcode: 890492 
Virtual or in-person participation is welcome. 

 Project Description:  The project work is generally described as the rehabilitation of pavement of 
up to eight (8) streets throughout the City, including approximately 3.5 miles of street striping on 7 
additional streets, several sections of sidewalk (curb, gutter, and ADA curb ramp) installation, and 
rehabilitation of the specialty stamped crosswalks in the downtown business district as further 
described in the bid package. Work shall be completed within a max of 109 working days (base bid 
within 70 working days, alternative 1 within 24 working days, and alternative 2 for 15 working days) 
from the date when Contract Time commences to run. 

 Engineer’s Estimate. The Engineer’s Opinion of Probable Costs is approximately $2,662,410 
base bid, or $3,351,824 with Alternates 1 & 2 included. 

 Procurement of Bidding Documents:  Bidding Documents contain the full description of the 
Work. Bidders may examine a complete hard-copy set of the Bidding Documents at the Fort Bragg 
City Hall, located at 416 North Franklin Street, Fort Bragg, California 95437. For on-line viewing of 
current bid postings and Project details, go to https://city.fortbragg.com. Bidders may obtain 
electronic Bidding Documents at no cost by contacting Chantell O’Neal, at (707) 961-2823 Ext.133, 
or emailing coneal@fortbragg.com on or after May 25, 2023. There will be a $168.25 non-
refundable charge for each printed bid package, electronic copies are distributed at no cost.  

 Instructions:  Bidders shall refer to Instructions to Bidders for required documents and items to be 
submitted at the date and time as set forth in Paragraph 1.01 above.   

 Pre-Bid Meeting and Site Visit:  The City will conduct a non-mandatory Pre-Bid Meeting and 
Site Visit at 2:00 pm on Monday, June 12, 2023 at City Hall, 416 N. Franklin Street, Fort Bragg CA 
95437.  The Pre-Bid Meeting and Site Visit will last approximately one and a half (1.5) hours. 

 Bid Preparation Cost:  Bidders are solely responsible for the cost of preparing their Bids. 
 Reservation of Rights:  City specifically reserves the right, in its sole discretion, to reject any or 

all Bids, to re-bid, or to waive inconsequential defects in bidding not involving time, price or quality 
of the work.  City may reject any and all Bids and waive any minor irregularities in the Bids. 

LEGAL REQUIREMENTS 
 Required Contractor’s License(s):  

A.  A California class “A” contractor’s license is required to bid this contract.  Joint ventures must 
secure a joint venture license prior to award of this Contract.   

 Required Contractor and Subcontractor Registration  
A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in Subcontractors 

List) are currently registered with the Department of Industrial Relations (“DIR”) and qualified to 
perform public work pursuant to Labor Code Section 1725.5. 

B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 2.01A 
above shall be returned and not considered; provided that if Bidder is a joint venture (Business & 
Professions Code Section 7029.1).  

 Bid Alternates:   

https://us06web.zoom.us/j/83722208290?pwd=NnpsVGNZRTlGSTlXM1BMZWQyUGdMdz09
https://city.fortbragg.com/
mailto:coneal@fortbragg.com
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A. Bid alternates are identified as follows: 
Alternate 1: Pine Street & Harold Street, Harold Street & Redwood Avenue, E. Oak Street, S. Harold 

Street & S. Lincoln Street, Harold Street.     
Alternate 2: Azalea Circle, and Penitenti Way.     

B.  The determination of lowest bid shall be based upon: Base contract bid plus those alternates 
specifically identified above as being used for the purpose of determining lowest bid. 

 [SECTION REMOVED] 
 Substitution of Securities:  City will permit the successful bidder to substitute securities for any 

retention monies withheld to ensure performance of the contract, as set forth in Escrow Agreement 
for Security Deposits in Lieu of Retention and incorporated herein in full by this reference, in 
accordance with Public Contract Code Section 22300.  

 Prevailing Wage Laws:  The successful Bidder must comply with all prevailing wage laws 
applicable to the Project, and related requirements contained in the Contract Documents.  Copies 
of the general prevailing rates of per diem wages for each craft, classification, or type of worker 
needed to execute the Contract, as determined by Director of the State of California Department of 
Industrial Relations, are on file at the City’s Public Works Department, may be obtained from the 
California Department of Industrial Relations website (http://www.dir.ca.gov/OPRL/
dprewagedetermination.htm) and are deemed included in the Bidding Documents.  Upon request, 
City will make available copies to any interested party.  Also, the successful Bidder shall post the 
applicable prevailing wage rates at the Site. 

 Prevailing Wage Monitoring: This Project is subject to prevailing wage compliance monitoring 
and enforcement by the Department of Industrial Relations. 
 
 
   

City of Fort Bragg 
 
 
Dated: _____________________________  By:  ___________________________________ 
        Cristal Muñoz    
        Acting City Clerk 
PUBLISH DATES:  May 25, 2023 

http://www.dir.ca.gov/OPRL/dprewagedetermination.htm
http://www.dir.ca.gov/OPRL/dprewagedetermination.htm
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ACCESS, INDEMNITY AND RELEASE AGREEMENT 
 

Dated:______________  
 

POTENTIAL CONTRACTOR:   

CITY:  CITY OF FORT BRAGG 

SITE:  Up to 15 City Streets 

PROJECT: 2022 Streets Rehabilitation Project- The rehabilitation of pavement for up to eight (8) 
streets throughout the City, includes approximately 3.5 miles of street striping on 7 
additional streets, several sections of sidewalk (curb, gutter, and ADA curb ramp) 
installation, and rehabilitation of the specialty stamped crosswalks in the downtown 
district. 

In consideration of the above-referenced City’s permitting the undersigned potential Contractor 
(Contractor) to have access to, and to conduct investigations, tests and/or inspections on the Site 
(access), and effective upon such access, Contractor hereby agrees as follows: 

1.01 To the greatest extent permitted by law including, without limitation, Civil Code Section 2782, 
Contractor hereby releases, and shall defend, indemnify, and hold harmless City, and its officers, 
employees, consultants, representatives, and agents, and all other parties having any other interest 
in the Site, against any claim or liability, including attorney’s fees, arising from or relating to any 
Site-related access, investigation, test, inspection and/or other activity conducted by Contractor or 
any of Contractor’s officers, employees, consultants, representatives, and/or agents, except for 
claims or liability arising out of the sole negligence, active negligence, or willful misconduct of City 
or any released and indemnified party. 

1.02 Contractor hereby waives the provisions of Civil Code Section 1542, which provides as follows: 

A general release does not extend to claims which the creditor does not 
know or suspect to exist in his or her favor at the time of executing the 
release, which if known by him or her must have materially affected his or 
her settlement with the debtor. 

1.03 Contractor shall repair any damage to the Site or adjacent property resulting from activities 
authorized hereunder, and comply with and be subject to all other requirements and obligations 
described or referenced in Geotechnical Data and Existing Conditions. 

1.04 Attached hereto (or to be delivered separately before Contractor’s visit to the Site) is a certificate 
for general liability insurance satisfying Contract Documents requirements. 

1.05 Although this Access, Indemnity and Release Agreement is not a Contract Document (see 
Agreement), it shall be fully effective and binding regardless of whether Contractor submits a Bid 
for the subject Project, is awarded a contract for the Project, or otherwise. 

CONTRACTOR:      
 
By:    

Signature 
 
Its:    

Title  (If Corporation: Chairman, President or 
Vice President) 

By:    
Signature 

 
Its:    

Title  (If Corporation: Secretary, Assistant 
Secretary, Chief Financial Officer or 
Assistant Treasurer) 
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INSTRUCTIONS TO BIDDERS 
 

Bids are requested by City, for a general construction contract, or work described in general, as 
set forth in the Notice Inviting Bids in accordance with the following additional terms. 

ARTICLE 1 - PROCEDURES FOR SUBMISSION OF BIDS 
1.01 Pre-Bid Conference and Site Visit 

A. City will conduct a Non-Mandatory Pre-Bid Meeting and Site Visit at the date, time and location 
indicated in Notice Inviting Bids, to consider such matters as Bidders may request and perform a 
Site Visit immediately following, at the Site.  Bidders may attend Pre-Bid Meeting and Site Visit and 
sign an attendance roster. 

B. The Site Visit may be the Bidders’ only opportunity to investigate conditions at the Site.  Other Pre-
Bid Site Visits may be scheduled at City’s sole discretion, depending on staff availability. 

C. City will issue Summary Notes of the Pre-Bid Conference, which shall constitute the sole and 
exclusive record and statement of the results of the Pre-Bid Conference.  The Summary Notes 
issued by City are not Contract Documents. 

1.02 Pre-Bid Investigations 
A. Prior to submission of Bid, Bidder must conduct a careful examination of Bidding Documents and 

understand the nature, extent, and location of Work to be performed. Refer to the General 
Conditions Document on required pre-bid investigations. 

B. Any Bidder wishing to investigate subsurface conditions or otherwise conduct invasive 
investigations, explorations, test, or studies at this Site before bidding, shall schedule such 
examinations with City by providing City at least seven (7) days advanced written notice.  
Additionally, any such Bidder must deliver an executed Access, Indemnity and Release Agreement 
(“Release”) and provide an insurance certificate as described therein by noon of the day prior to 
the site examination.  Bidders who intend only to observe Site conditions and not conduct such 
examinations are not required to provide an executed Release or an insurance certificate. 

C. Bidders may examine any available existing conditions information (e.g., record documents, 
specifications, studies, drawings of previous work), as well as applicable environmental 
assessment information (if any) regarding the Project, by giving City reasonable advanced notice.  
City will make copies available for a fee. A Bidder must give five (5) days advanced notice if copies 
are desired. 

1.03 Bidder Questions and Answers 
A. Bidders must direct all questions about the meaning or intent of Bidding Documents to City in 

writing. Interpretations or clarifications considered necessary by City in response to such questions 
will be issued by written Addenda mailed, emailed, or delivered to all parties recorded by City as 
having received Bidding Documents. City may not answer questions received less than 5 Days 
prior to the date for opening Bids. 

B. Only questions answered by formal written Addenda will be binding.  Any other interpretations or 
clarifications will be without legal effect, and Bidders shall not rely on oral statements. 

1.04 Addenda 
A. Addenda may also be issued to modify the Bidding Documents as deemed advisable by City.  

Addenda shall be acknowledged by number in the Bid Form and shall be part of the Contract 
Documents.  A complete listing of Addenda may be secured from City. 

ARTICLE 2 - RECEIPT OF BIDS 
2.01 Date and Time 

A. Sealed Bids will be received by the City until the date and time indicated in the Notice Inviting Bids. 
All Bid envelopes will be time-stamped to reflect their submittal time. City shall reject all Bids 
received after the specified time and will return such Bids to Bidders unopened. Bidders must 
submit Bids in accordance with this Instructions to Bidders Document. 
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2.02 Bid Submission 
A. City will receive Bids in opaque sealed envelopes, containing the required items described herein 

under Section 2.03, Required Contents of “Bid Submittals.” 
B. Bidders should mark their Bid envelopes using their name, address, identifying information and 

project number indicated in Notice Inviting Bids. 
2.03 Required Contents of “Bid Submittals” 

A. Bid Form.  Bidders must submit Bids on the City’s Bid Form.  Bidders must complete all Bid items 
and supply all information required by Bid documents and specifications. 

B. Bond Accompanying Bid.  Bidders must submit a completed Bond Accompanying Bid document 
(surety bond), cash, cashier’s check or certified check (certified without qualification and drawn on 
a solvent bank of the State of California or a National Bank doing business in the State of California) 
in an amount not less than 10% of the base Bid, payable to City of Fort Bragg. 

C. Bidder Registration Form.  Bidders must submit a completed Bidder Registration Form. 
D. Subcontractors List. Bidders must submit a Subcontractors List. The Subcontractors List must 

include the names, location, place of business, and other information required therein, for all 
subcontractors who will perform any portion of work, including labor, rendering of service, or 
specially fabricating and installing a portion of the work or improvement according to detailed 
drawings contained in the plans and specifications, in excess of one half of one percent (0.5%) of 
the total Bid amount. Any violation of this requirement may result in a Bid being deemed non-
responsive and not being considered.  

E. Statement of Qualifications for Construction Work.  Bidder must submit a Statement of 
Qualifications for Construction Work. 

F. Non-Collusion Affidavit.  Bidders must submit a completed Non-Collusion Affidavit. 
G. Bidder Certifications.  Bidders must submit a completed Bidder Certification. 

ARTICLE 3 - BID OPENING AND EVALUATION 
3.01 Determination of Apparent Low Bidder 

A. City will open each Bidder’s Envelopes at the time and place indicated in the Notice Inviting Bids, 
initially evaluate them for responsiveness, and determine an Apparent Low Bidder as specified 
herein. 

B. Apparent Low Bid will be determined solely on the Total Bid Price based on terms contained in the 
Notice Inviting Bids and the Bid Form, or as set forth in Paragraph 2.03 of the Notice Inviting Bids.  
All Bidders are required to submit Bids on all Bid items (including any alternates). 

C. For the Apparent Low Bidder only, City will evaluate the Apparent Low Bidder for responsiveness 
to the requirements of the Statement of Qualifications for Construction Work form and for 
Responsibility. 

D. If Apparent Low Bidder is determined to be non-responsive or non-responsible, then City may 
proceed to the next Apparent Low Bidder’s Bid pursuant to any procedures determined in its 
reasonable discretion, and proceed for all purposes as if this Apparent Low Bidder were the original 
Apparent Low Bidder. 

3.02 Evaluation of Bids 
A. Bids must be full, complete, clearly written and using the required forms.  Bidders shall make any 

change in the Bid by crossing out the original entry, entering and initialing the new entry.  Bidder’s 
failure to submit all required documents strictly as required entitles City to reject the Bid as non-
responsive. All Bidders must submit Bids containing each of the fully executed documents supplied 
in these bid documents [Including pages 1-17 to 1-42], descried in 2.03 Required Contents of 
“Bid Submittals”. 

B. In evaluating Bids, City will consider Bidders’ qualifications, whether or not the Bids comply with 
the prescribed requirements, unit prices, and other data, as may be requested in the Bid Form or 
prior to the Notice of Award. 

C. City may conduct reasonable investigations and reference checks of Bidder and other persons and 
organizations as City deems necessary to assist in the evaluation of any Bid and to establish 
Bidder’s responsibility, qualifications, financial ability, and capability to perform the Work in 
accordance with the Contract Documents to City’s satisfaction within the prescribed time.  
Submission of a Bid constitutes Bidder’s consent to the foregoing. 
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D. City shall have the right to consider information provided by sources other than Bidder. City shall 
also have the right to communicate directly with Bidder’s surety regarding Bidder’s bonds. 

E. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor 
of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct 
sum thereof will be resolved in favor of the correct sum. Discrepancies between written words and 
figures will be resolved in favor of the words. 

F. Bids shall be deemed to include the written responses of the Bidder to any questions or requests 
for information of City made as part of Bid evaluation process after submission of Bid. 

3.03 Reservation of Rights 
A. City reserves the right to: 

1. Reject any or all nonconforming, non-responsive, unbalanced, or conditional Bids, and  
2. Reject the Bid of any Bidder as non-responsive as a result of any error or omission in the 

Bid, and 
3. Reject the Bid of any Bidder if City believes that it would not be in the best interest of the 

Project to make an award to that Bidder, whether because the Bid is not responsive, the 
Bidder is unqualified or of doubtful financial ability, or fails to meet any other pertinent 
standard or criteria established by City.   

B. For purposes of this paragraph, an “unbalanced Bid” is one having nominal prices for some Bid 
items and enhanced prices for other Bid items. 

C. City may retain Bid securities and Bid bonds of other than the Apparent Low Bidder for a period of 
120 Days after award or full execution of the Contract, whichever first occurs. 

D. City may waive any informalities or minor irregularities in the Bids.   
E. City also reserves the right, in its discretion, to reject any or all Bids and to re-Bid the Project.  

3.04 Required Contractor and Subcontractor Registration  
A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in the 

Subcontractors List) are currently registered with the Department of Industrial Relations and 
qualified to perform public work pursuant to Labor Code Section 1725.5. 

B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 3.04.A 
above, shall be returned and not considered; provided that if Bidder is a joint venture (Business & 
Professions Code Section 7029.1) or if federal funds are involved in the Contract (Labor Code 
Section 1771.1(a)), City may accept a non-complying Bid provided that Bidder and all listed 
Subcontractors are registered at the time of Contract award. 

ARTICLE 4 - MANDATORY BID PROTEST PROCEDURES 
4.01 Submission of Written Bid Protest 

A. Any Bid protest in connection with the construction contract or work described in general in the 
Notice Inviting Bids must be submitted in writing to the City Clerk, City of Fort Bragg, 416 North 
Franklin Street, Fort Bragg, California 95437, before 3:30 p.m. of the fifth Business Day following 
the Bid opening. 

B. The initial protest document must contain a complete statement of the basis for the protest. 
C. The protest must refer to the specific portion of the document that forms the basis for the protest. 
D. The protest must include the name, address, and telephone number of the person representing the 

protesting party. 
E. Only Bidders who the City otherwise determines are responsive and responsible are eligible to 

protest a Bid; protests from any other Bidder will not be considered. In order to determine whether 
a protesting Bidder is responsive and responsible, City may evaluate all information contained in 
any protesting Bidder’s Bid, and conduct the same investigation and evaluation as City is entitled 
to take regarding an Apparent Low Bidder. 

F. The party filing the protest must concurrently transmit a copy of the initial protest document and 
any attached documentation to all other parties with a direct financial interest that may be adversely 
affected by the outcome of the protest.  Such parties shall include all other Bidders who appear to 
have a reasonable prospect of receiving an award depending upon the outcome of the protest. 

4.02 Exclusive Remedy 
A. The procedure and time limits set forth in this Article 4 are mandatory and are Bidder’s sole and 

exclusive remedy in the event of Bid protest. Bidder’s failure to comply with these procedures shall 
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constitute a waiver of any right to further pursue the Bid protest, including filing a Government Code 
Claim or other legal proceedings. A Bidder may not rely on a protest submitted by another Bidder, 
but must timely pursue its own protest. 

ARTICLE 5 - AWARD AND EXECUTION OF CONTRACT 
5.01 Notice of Award and Submittal of Executed Contract Documents 

A. If Contract is to be awarded, it will be awarded to the lowest responsible responsive Bidder. City 
will issue a Notice of Award. Such Award, if made, will be made within ninety (90) days after the 
opening of the Bid Proposals. 

B. Successful Bidder must execute and submit to City the “Required Contract Documents and Proof 
of Insurance” set forth below, by 5:00 p.m. of the tenth (10th) working Day following the Notice of 
Award. 

5.02 Required Contract Documents and Proof of Insurance 
A. Agreement, fully executed by successful Bidder. Submit two originals, each bearing an original, 

notarized signature on the signature page. 
B. Construction Performance Bond, fully executed by successful Bidder and surety, in the amount set 

forth in that document.  Submit one original. 
C. Construction Labor and Material Payment Bond, fully executed by successful Bidder and surety, in 

the amount set forth in that document.  Submit one original. 
D. Insurance Certificates and Endorsements, required by Supplementary Conditions—Insurance. 

Submit one original set. 
E. Any other items identified by City in its Notice of Award. 

5.03 Failure to Execute and Deliver Documents 
A. If Bidder to whom the Contract is awarded, within the period described in the Instructions to Bidders, 

fails or neglects to execute and deliver all required Contract Documents and file all required bonds, 
insurance certificates, and other documents, City may, in its sole discretion, rescind the award, 
recover on Bidder’s surety bond, or deposit Bidder’s cashier’s check or certified check for collection, 
and retain the proceeds thereof as liquidated damages for Bidder’s failure to enter into the Contract 
Documents. Bidder agrees that calculating the damages City may suffer as a result of Bidder’s 
failure to execute and deliver all required Contract Documents would be extremely difficult and 
impractical and that the amount of Bidder’s required Bid security shall be the agreed and presumed 
amount of City’s damages. 

B. Upon Bidder’s failure to timely deliver all required Contract Documents as set forth herein, City may 
determine the next Apparent Low Bidder and proceed accordingly.   

ARTICLE 6 - GENERAL CONDITIONS AND REQUIREMENTS 
6.01 Modification of Commencement of Work 

A. City expressly reserves the right to modify the date for the Commencement of Work under the 
Contract and to independently perform and complete work related to Project. City accepts no 
responsibility to Contractor for any delays attributed to its need to complete independent work at 
the Site. 

B. City shall have the right to communicate directly with Apparent Low Bidder’s proposed performance 
bond surety, to confirm the performance bond. City may elect to extend the time to receive faithful 
performance and labor and material payment bonds. 

6.02 Conformed Project Manual 
A. Following Award of Contract, City may prepare a conformed Project Manual reflecting Addenda 

issued during bidding, which will, failing objection, constitute the approved Project Manual. 
6.03 Payment Bond 

A. If the Project described in the Notice Inviting Bids involves an expenditure in excess of twenty-five 
thousand dollars ($25,000), the successful Bidder must file a payment bond with and approved by 
City prior to entering upon the performance of the Work, in accordance with Civil Code Section 
9550, et seq. 

6.04 Wage Rates 
A. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of 

worker needed to execute the Contract, as determined by Director of the State of California 
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Department of Industrial Relations, are on file at the City’s Public Works Department and may be 
obtained from the California Department of Industrial Relations website 
(https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html)  and are deemed included in 
the Bidding Documents. Upon request, City will make available copies to any interested party. Also, 
Contractor shall post the applicable prevailing wage rates at the Site. 

6.05 Withdrawal of Bids 
A. Bidders may withdraw their Bids at any time prior to the Bid opening time fixed in the Instructions 

to Bidders, only by written request for the withdrawal of Bid filed with City at the City Clerk’s office 
located at 416 North Franklin Street, Fort Bragg, California. Bidder or its duly authorized 
representative shall execute request to withdraw Bid. 

6.06 Ineligible Contractors and Subcontractors 
A. City will reject a Bid from a Bidder who is ineligible to bid or work on, or be awarded, a public works 

project pursuant to Labor Code Section 1777.1 or 1777.7.  Bidders and the Contractor who is 
awarded the project contract shall not utilize, or allow work by, any subcontractor who is ineligible 
to bid or work on, or be awarded, a public works project pursuant to Labor Code Section 1777.1 or 
1777.7.  (See Public Contract Code Section 6109.)  The California Division of Labor Standards 
Enforcement publishes a list of debarred contractors and subcontractors on the Internet at 
www.dir.ca.gov/DLSE/debar.html. 

6.07 Public Records Act Requests 
A. In accordance with the California Public Records Act, City will make available to the public Bidder’s 

Statement of Qualifications (“SOQ”), correspondence and written questions submitted during the 
Bid period, all Bid submissions opened in accordance with the procedures set forth herein, and all 
subsequent Bid evaluation information. All submissions not opened will remain sealed and shall be 
returned to the submitter. Except as otherwise required by law, City will not disclose trade secrets 
or proprietary financial information submitted by Bidders that has been designated as confidential 
by Bidder (including, without limitation, the SOQ). Any such trade secrets or proprietary financial 
information that Bidder believes should be exempted from disclosure shall be specifically identified 
and marked as such. Blanket-type identification by designating whole pages or sections shall not 
be permitted and shall be invalid. The specific confidential information must be clearly identified as 
such. 

B. Upon a request for records regarding this Bid, City will notify the Bidder involved, within ten Days 
from receipt of the request, when the records will be made available for inspection. If the Bidder 
timely identifies any “proprietary, trade secret, or confidential commercial or financial” information 
that Bidder determines is not subject to public disclosure, and requests that City refuse to comply 
with the records request, Bidder will, at its sole expense, take all appropriate legal action and defend 
City’s refusal to produce the information in all forums; otherwise City will make such information 
available to the extent required by applicable law, without restriction. 

C. Information disclosed in the Statement of Qualifications and the attendant opened submissions are 
the property of City unless Bidder makes specific reference to data that is considered proprietary. 
Subject to the requirements in the Public Records Act, reasonable efforts will be made to prevent 
the disclosure of information except on a need-to-know basis during the evaluation process. 

6.08 Substitutions 
A. Bidders must base their Bids on products and systems specified in Contract Documents or listed 

by name in Addenda. City will consider substitution requests only for “or equal items.”   
Bidders wanting to use “or equal” item(s)” may submit a Substitution Request Form no later than 
thirty-five (35) Days after Notice of Award. To assess “or equal” acceptability of product or system, 
request(s) for substitution must contain the information required in the Substitution Request Form. 
Insufficient information will be grounds for City to reject the substitution. City will, within a 
reasonable time, after having received a request for substitution, issue in writing its decision as to 
whether the proposed substitution is an “or equal” item compatible to City systems, durability, and 
quality. City’s decision shall be conclusive as to all Bidders. 
Prior to bid, requests for substitution will not be considered unless the Substitution Request Form 
is received at least seven (7) Days prior to Bid day. Substitutions approved before Bid day will be 
listed in Addenda and become part of the Contract Documents.  

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
http://www.dir.ca.gov/DLSE/debar.html
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As a limitation on Bidder's privilege to request substitution of “or equal” items, City has found that 
certain items are designated as City standards and certain items are designated to match existing 
items in use on a particular public improvement either completed or in the course of completion or 
are available from one source. As to such items, City will not permit substitution. Such items (if any) 
are described in Notice Inviting Bids. 
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SUMMARY 
 

PART 1 -  GENERAL 
1.01 Work Covered by Contract Documents 

A. The Work of this Contract comprises construction of all the Work indicated, described in the 
Specifications, or otherwise required by the Contract Documents. Unless provided otherwise in the 
Contract Documents, all risk of loss to Work covered by Contract Documents shall rest with 
Contractor until Final Acceptance of the Work. Cost of maintenance of systems and equipment 
prior to Final Acceptance will be considered as included in prices Bid and no direct or additional 
payment will be made therefore. 

B. For all Bid items, furnish and install all Work, including connections to existing systems, indicated 
and described in Specifications and all other Contract Documents. Work and requirements 
applicable to each individual Bid item, or unit of Work, shall be deemed incorporated into the 
description of each Bid item (whether Lump Sum or Unit Price). Any Bid item may be deleted from 
the Work and Contract Sum, in total or in part, prior to or after award of Contract without 
compensation in any form or adjustment of other Bid items or prices therefore. 

C. Allowance Work shall be done as Change Orders and as specified in the Modification Procedures 
section of this Document. Identify Allowance Items (from Bid Form) on the Progress Schedules and 
on Applications for Payment. The Amount given on the Bid Form under each Allowance Item is the 
sum of money set aside for each Allowance Item. These amounts shall be included in the Contract 
Sum on the Bid Form. If the cost of Work done under any Allowance Item is less than the amount 
given on the Bid Form under that Allowance Item, the Contract Sum shall be reduced by the 
difference between the amount given in the Bid Form and the cost of Work actually done. 

1.02 Work Sequence 
A. Construct Work in stages and at times to accommodate City operation requirements during the 

construction period; coordinate construction schedule and operations with City. 
1.03 Cooperation of Contractor and Coordination with Other Work 

A. Coordinate with City and any City forces, or other contractors and forces, as required by the 
General Conditions. 

1.04 Partial Occupancy/Utilization Requirements 
A. Allow City to take possession of and use any completed or partially completed portion of the Work 

during the progress of the Work as soon as is possible without interference to the Work. 
B. Possession, use of Work, and placement and installation of equipment by City shall not in any way 

evidence the completion of the Work or any part of it. 
C. Contractor shall not be held responsible for damage to the occupied part of the Work resulting from 

City occupancy. 
D. Make available, in areas occupied, on a 24 hour per day and 7 day per week basis if required, any 

utility services, heating, and cooling in condition to be put in operation at the time of occupancy. 
1. Responsibility for operation and maintenance of said equipment shall remain with 

Contractor. 
2. Make, and City shall certify, an itemized list of each piece of equipment so operated with 

the date operation commences. 
3. Itemized list noted above shall be basis for commencement of warranty period for 

equipment. 
4. City shall pay for utility cost arising out of occupancy by City during construction. 

E. Use and occupancy by City prior to acceptance of Work does not relieve Contractor of its 
responsibility to maintain insurance and bonds required under the Contract until entire Work is 
completed and accepted by City. 

F. Prior to date of Final Acceptance of the Work by City, all necessary repairs or renewals in Work or 
part thereof so used, not due to ordinary wear and tear, but due to Defective materials or 
workmanship or to operations of Contractor, shall be made at expense of Contractor, as required 
in the General Conditions. 

G. Use by City of Work or part thereof as contemplated by this Section of the General Requirements 
shall in no case be construed as constituting acceptance of Work or any part thereof. Such use 
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shall neither relieve Contractor of any responsibilities under Contract, nor act as waiver by City of 
any of the conditions thereof. 

1.05 Contractor Use of Site 
A. Confine operations at Site to areas permitted by Contract Documents, permits, ordinances, and 

laws.  Do not unreasonably encumber Site with materials or equipment. 
B. Assume full responsibility for protection and safekeeping of products stored on premises. Move any 

stored products that interfere with operations of City or other contractor. 
C. Coordinate parking, storage, staging, and Work areas with City. City will provide a storage area for 

Contractor's equipment and materials. Do not store construction materials in the dripline of any 
tree. 

D. Prior to commencement of Work or excavation, Contractor and City shall jointly survey the area 
adjacent to the Project area making permanent note and record of such existing damage such as 
cracks, sags or other similar damage. This record shall serve as a basis for determination of 
subsequent damage to structures, conditions or other existing improvements due to Contractor’s 
operations. All parties making the survey shall sign the official record of existing damage.  Cracks, 
sags or damage of any nature to the adjacent Project area, not noted in the original survey but 
subsequently noted, shall be reported immediately to City. 

E. The Contractor shall follow all County and City ordinances in force during the duration of this 
Contract. 

F. It is essential that the Contractor perform the Work with as little interference and disturbance as 
possible to the surrounding neighborhood. 

G. When suspect materials, outside the scope of Work, are encountered during the Work or restoration 
process, the Contractor shall immediately contact the Project Manager for evaluation and approval 
of the methods for dealing with the material.  
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SUBMITTALS 
 

PART 1 – GENERAL 
1.01 SUMMARY 

A. Section includes description of requirements and procedures for submittals. 
1.02 SCHEDULE OF SUBMITTALS 

A. Contractor shall prepare for City’s review and acceptance prior to commencement of work on the 
Site, for purposes of contract administration, a schedule of submittals (also referred to as a 
submittal register) required to complete the Work, prepared by Contractor and accepted by City for 
contract administration. Schedule of submittals shall include, for each submittal: the specification 
or drawing reference requiring the submittal, if applicable; the material, item, or process for which 
the submittal is required; the submittal number and identifying title of the submittal; the Contractor's 
anticipated submission date and the approval need date. 

B. Contractor shall update monthly the schedule of submittals to reflect actual submission and 
acceptance dates for submittals. Review by City of schedule of submittals does not excuse 
Contractor of obligation to supply, schedule and coordinate all submittals required by the Contract 
Documents. 

1.03 CONTRACTOR TO SUBMIT SHOP DRAWINGS, PRODUCT DATA AND SUBMITTALS 
A. Contractor shall review for compliance with Contract Documents, approve and submit to City Shop 

Drawings, Product Data, Samples and similar submittals required by Contract Documents. 
B. Contractor shall schedule and submit concurrently submittals covering component items forming a 

system or items that are interrelated. Contractor shall include certifications to be submitted with the 
pertinent drawings at the same time. 

C. Contractor shall coordinate scheduling, sequencing, preparing and processing of all submittals with 
performance of work so that work will not be delayed by submittal processing. 

D. Submittals shall specifically identify any Work depicted that does not conform to the Contract 
Documents. 

1.04 CITY REVIEW OF SHOP DRAWINGS, PRODUCT DATA AND SUBMITTALS 
A. After review by City of each Submittal, material will be returned to Contractor with actions defined 

as follows: 
1. NO EXCEPTIONS TAKEN - Accepted subject to its compatibility with general design 

concept of the Work, future Submittals and additional partial Submittals for any portions of 
the Work not covered in this Submittal. Does not constitute acceptance or deletion of 
specified or required items not shown on the Submittal. 

2. MAKE CORRECTIONS NOTED (NO RESUBMISSIONS REQUIRED) - Same as item 1 
above, except that minor corrections as noted shall be made by Contractor. 

3. REVISE AS NOTED AND RESUBMIT - Rejected because of major inconsistencies or errors 
that shall be resolved or corrected by Contractor prior to subsequent review by City. 

4. REJECTED - RESUBMIT - Submitted material does not conform to Drawings and/or 
Specifications in major respect, i.e.: wrong size, model, capacity, or material. 

B. City’s review will not constitute acceptance by City of any responsibility for the accuracy, 
coordination, or completeness of the Submittals. Accuracy, coordination, and completeness of 
Submittals shall be Contractor’s sole and exclusive responsibility including responsibility to back-
check comments, corrections, and modifications from City’s review before fabrication.  Contractor, 
Subcontractors, or suppliers may prepare Submittals. Contractor submission of any Submittal is a 
representation that Contractor has confirmed that the Submittal meets requirements of Contract 
Documents including, without limitation, conforming to structural space and access conditions at 
point of installation. City’s review will be only to assess if the items covered by the Submittals will, 
after installation or incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project as indicated by 
the Contract Documents. City’s review of Submittal, method of Work, or information regarding 
materials and equipment Contractor proposes to furnish shall not relieve Contractor of responsibility 
for errors therein and shall not be regarded as assumption of risks or liability by City, or any officer 
or employee thereof. Contractor shall have no claim under Contract Documents on account of 
failure or partial failure or inefficiency or insufficiency of any plan or method of Work or material and 
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equipment so accepted. City’s review shall be considered to mean merely that City has no objection 
to Contractor using, upon Contractor’s own full responsibility, plan or method of Work proposed, or 
furnishing materials and equipment proposed. 

C. Unless otherwise specified, City’s review will not extend to the means, methods, techniques, 
sequences, or procedures of construction or to safety precautions or programs incident thereto.  
The review and approval of a separate item as such will not indicate approval of the assembly in 
which the item functions. 

D. Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples or similar submittals until the City has 
reviewed respective Submittal and the Work described in the Submittal is authorized to proceed in 
accordance with paragraphs 1.04.A.1 or 2, above. Otherwise, any such Work is at Contractor’s 
sole risk for removal and replacement, at City’s sole discretion, and at Contractor’s sole expense. 
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GEOTECHNICAL DATA AND EXISTING CONDITIONS 
 

REPORTS AND INFORMATION ON EXISTING CONDITIONS 
 Inspection of Reports 

A. City, its consultants, and prior contractors may have collected documents providing a general 
description of the Site and conditions of the Work. These documents may consist of geotechnical 
reports for and around the Site, contracts, contract specifications, tenant improvement contracts, 
as-built drawings, utility drawings, information regarding Underground Facilities, and hazardous 
material surveys or information (collectively, Existing Conditions Data). 

B. Bidders may inspect Geotechnical and Existing Conditions Data. These documents are listed in 
Summary of Work and are available for review at the address identified therein. Copies may be 
obtained for the cost of reproduction and handling upon Bidder’s payment for the costs. 

C. Existing Conditions Data is for information purposes only and does not describe labor, materials or 
equipment furnished by Contractor, but rather, information regarding conditions of the work.  Such 
Existing Conditions Data is not a Contract Document. 

USE OF EXISTING CONDITIONS DATA 
 Above-Ground Existing Conditions 

A. City makes no warranty or representation of existing aboveground conditions, as-built conditions, 
or other aboveground actual conditions verifiable by reasonable independent investigation.  These 
conditions are verifiable by Bidder by the performance of its own independent investigation that 
Bidder must perform prior to bidding and Bidder must not rely on the information supplied by City 
regarding such existing conditions. 

B. Bidder represents and agrees that in submitting its Bid, it is not relying on any information regarding 
above-ground existing conditions supplied by City. 

 Underground Facilities 
A. Information supplied regarding existing Underground Facilities at or contiguous to the Site is based 

on information furnished to City by others (e.g., the builders of such Underground Facilities or 
others). 

B. City assumes responsibility for only the general accuracy, completeness or thoroughness of 
information regarding Underground Facilities that are owned by City. This express assumption of 
responsibility applies only if Bidder has conducted the independent investigation required of it under 
the General Conditions of the Contract and discrepancies were not apparent. Bidder is solely 
responsible for any interpretation or conclusion drawn from this information. City is not responsible 
for information regarding Underground Facilities that are owned by others. 

 Hazardous Materials Surveys 
A. Bidders may rely on this data and information for general accuracy regarding the locations of 

potentially hazardous materials. City does not warrant and makes no representation regarding the 
completeness or thoroughness of any data or information regarding existing conditions or 
hazardous materials including, without limitation, quantities, characteristics, volumes, or associated 
structural features. Bidder represents and agrees that in submitting a Bid it is not relying on any 
such data, information or deductions. 

B. Data and information regarding the locations of hazardous materials are not part of Contract 
Documents. 

 Geotechnical Data 
A. Bidder may rely upon the general accuracy of the “technical data” contained in the geotechnical 

reports and drawings identified above, but only insofar as it relates to subsurface conditions, 
provided Bidder has conducted the independent investigation required of it and discrepancies were 
not apparent. 

B. The term “technical data” shall include actual reported depths, reported quantities, reported soil 
types, reported soil conditions, and reported material, equipment, or structures that were 
encountered during subsurface exploration. The term “technical data” does not include, and Bidder 
may not rely upon, any other data, interpretations, opinions or information shown or indicated in 
such drawings or reports that otherwise relate to subsurface conditions or described structures. 
The term “technical data” shall not include the location of Underground Facilities. 



 1 - 16 
City of Fort Bragg 

Project No. PWP-00120 
 

C. Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or 
construction. Bidder is solely responsible for any interpretation or conclusion drawn from any 
“technical data” or any other data, interpretations, opinions, or information contained in supplied 
geotechnical data. 

 Representations 
A. Except as expressly set forth herein, City does not warrant, and makes no representation regarding, 

the accuracy or thoroughness of any geotechnical and existing conditions data. 
B. Bidder represents and agrees that in submitting its Bid, it is not relying on any geotechnical and 

existing conditions data supplied by City, except as specifically set forth herein. 

INVESTIGATIONS 
 Required Investigations 

A. Before submitting a Bid, each Bidder shall be responsible to obtain such additional or 
supplementary examinations, investigations, explorations, tests, studies and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site or 
otherwise, which may affect cost, progress, performance or furnishing of Work or which relate to 
any aspect of the means, methods, techniques, sequences or procedures of construction to be 
employed by Bidder and safety precautions and programs incident thereto or which Bidder deems 
necessary to determine its Bid for performing and furnishing the Work in accordance with the time, 
price and other terms and conditions of Contract Documents. 

B. Bidders shall advise City in writing during the Bid period of any questions, suppositions, inferences 
or deductions Bidders may have for City’s review and response. 

C. City has provided time in the period prior to bidding for Bidder to perform these investigations. 
 Access to Site for Investigations 

A. During the Pre-Bid Site Visit(s), City will provide each Bidder access to the Site to conduct such 
examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for 
submission of a Bid, provided that invasive testing will be permitted only to the extent provided in 
the Instructions to Bidders, and provided that each Bidder seeking access to conduct such 
investigations provides a signed Access, Indemnity and Release Agreement. Bidders must fill all 
holes and clean up and restore the Site to its former conditions upon completion of such 
explorations, investigations, tests, and studies. Such investigations may be performed only under 
the provisions of these Instructions to Bidders and the General Conditions of the Contract including, 
without limitation, proof of insurance and obligation to indemnify against claims arising from such 
investigation work. Each Bidder shall supply all equipment required to perform any investigations 
as each Bidder deems necessary. City has the right to limit the number of pieces of machinery 
operating at any one time due to safety concerns or in order to protect or maintain the Site from 
potential damage or interruption to general operational activities. 
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BID FORM 
TO THE CITY OF FORT BRAGG 

 
THIS BID IS SUBMITTED BY: 

 
 
____________________________________________________________________________________ 

(Firm/Company Name) 
 
 
Re:  2022 Streets Rehabilitation Project, PWP-00120 at Fort Bragg, California.   
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with the CITY OF FORT BRAGG in the form included in the Contract Documents (Agreement), to 
perform and furnish all Work as specified or indicated in the Contract Documents for the Contract 
Sum and within the Contract Time indicated in this Bid and in accordance with all other terms and 
conditions of the Contract Documents. 

2. Bidder accepts all of the terms and conditions of the Contract Documents, Notice Inviting Bids, and 
Instructions to Bidders, including, without limitation, those dealing with the disposition of Bid 
Security. This Bid will remain subject to acceptance for 60 Days after the day of Bid opening, unless 
there is a bid protest, then 90 days after the day of bid opening. 

3. In submitting this Bid, Bidder represents that Bidder has examined all of the Contract Documents, 
performed all necessary Pre-Bid investigations, attended the mandatory Pre-Bid Meeting, if any, 
received the Pre-Bid Meeting Summary Notes (if any), and received the following Addenda: 

 
 

Addendum Number 
 

Addendum Date 
 

Signature of Bidder 
   
   
   
   

 
4. Based on the foregoing, Bidder proposes and agrees to fully perform the Work within the time 

stated and in strict accordance with the Contract Documents for the following sums of money listed 
in the following Schedule of Bid Prices. 
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SCHEDULE OF BID PRICES 
 
All Bid items, including lump sums, unit prices and alternates (if any), must be filled in completely. Bid 
items are described in Summary of Work.  Quote in figures only, unless words are specifically requested. 

 

2022 STREETS REHAB PROJECT 

CITY OF FORT BRAGG 

BASE BID SCHEDULE 

Item 
NO. Item Description Quantity Unit Unit 

Price Amount 

1 Traffic Control Plan LS LS   
2 Stormwater Pollution Prevention Plan LS LS   
3 Construction Staking LS LS   
4 Remove Base and Surfacing 44,805 SF   
5 Class 2 Aggregate Base 713 CY   
6 Hot Mix Asphalt (Type A) 3,149 TON   
7 Cold Plane 41,439 SF   
8 4" Digout 8,666 SF   

9 6" Digout 33,995 SF   
10 Unsuitable Material Excavation & Backfill 

(Contingency) 
50 CY   

11 Cold Plane Asphalt Concrete (Conform Grind) 1,948 SF   
12 Slurry Seal (Type II) 347,640 SF   
13 Stamped HMA 292 SF   
14 Detectable Warning Surface 243 SF   
15 Adjust Utility to Grade 38 EA   
16 Reset Traffic Loops 9 EA   
17 Concrete Curb & Gutter 346 LF   
18 Concrete Sidewalk 1,795 SF   
19 Remove Drain Inlet 2 EA   
20 Drain Inlet 2 EA   
21 30” Nyloplast Drain Basin 4 EA   
22 12" HDPE SD Pipe 7 LF   
23 24" HDPE SD Pipe 708 LF   
24 Remove & Replace Water Bar 1 EA   
25 Remove SD Pipe 18 LF   
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26 Relocate Fire Hydrant 1 EA   
27 Relocate Roadside Sign 4 EA   
28 Roadside Sign 12 EA   
29 Curb Paint 176 LF   
30 Pavement Paint 8,630 SF   
31 Traffic Stripe 56,849 LF   
32 Pavement Marking 16,480 SF   
33 Remove Traffic Stripe 23,686 LF   
34 Remove Pavement Marking 20,325 SF   
35 FH Pavement Marker 39 EA   
36 Monument Preservation LS LS   
37 Mobilization LS LS   

 
TOTAL BASE BID PRICE: 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Dollar Figures) 
 

____________________________________________________________________________________ 
(Indicate Bid Price in Words) 

 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
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2022 STREETS REHAB PROJECT 
CITY OF FORT BRAGG 

BID ALTERNATE 1 : BID SCHEDULE 
Item 
NO. Item Description Quantity Unit Unit 

Price Amount 
1 Traffic Control Plan LS LS   
2 Stormwater Pollution Prevention Plan LS LS   
3 Construction Staking LS LS   
4 Remove Base and Surfacing 5,960 SF   
5 Class 2 Aggregate Base 77 CY   
6 Hot Mix Asphalt (Type A) 64 TON   
9 6” Digout 260 SF   

13 Detectable Warning Surface 175 SF   
14 Adjust Utility to Grade 6 EA   
16 Concrete Curb & Gutter 402 LF   
17 Concrete Sidewalk 2,576 SF   
19 Remove Drain Inlet 3 EA   
20 Drain Inlet 3 EA   
21 30” Nyloplast Drain Basin 2 EA   
27 Relocate Roadside Sign 4 EA   
28 Roadside Sign 4 EA   
29 Curb Paint 112 LF   
31 Traffic Stripe 12,151 LF   
32 Pavement Marking 4,105 SF   
33 Remove Traffic Stripe 12,151 LF   
34 Remove Pavement Marking 4,105 SF   
35 Fire Hydrant Pavement Marker 6 EA   
37 Mobilization LS LS   
38 Relocate Fence 1 EA   

TOTAL ALTERNATIVE 1 BID AMOUNT: 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Dollar Figures) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
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2022 STREETS REHAB PROJECT 
CITY OF FORT BRAGG 

BID ALTERNATE 2 : BID SCHEDULE 
Item 
NO. Item Description Quantity Unit Unit 

Price Amount 

1 Traffic Control Plan LS LS   

2 Stormwater Pollution Prevention Plan LS LS   

3 Construction Staking LS LS   
4 Remove Base and Surfacing 27,777 SF   
5 Class 2 Aggregate Base 356 CY   
6 Hot Mix Asphalt (Type A) 431 TON   

11 Cold Plane Asphalt Concrete (Conform Grind) 153 SF   

14 Detectable Warning Surface 64 SF   

15 Adjust Utility to Grade 3 EA   

17 Concrete Curb & Gutter 138 LF   
18 Concrete Sidewalk 527 SF   
27 Relocate Roadside Sign 3 EA   

32 Pavement Marking 154 SF   

34 Remove Pavement Marking 154 SF   

35 Fire Hydrant Pavement Marker 2 EA   

36 Monument Preservation LS LS   

37 Mobilization LS LS   

38 Concrete Driveway Conform 141 SF   
 
TOTAL ALTERNATIVE 2 BID AMOUNT: 
 
____________________________________________________________________________________ 

 (Indicate Bid Price in Dollar Figures) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
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TOTAL BID PRICE INCLUDING BASE BID AND ALTERNATES: 
 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Dollar Figures) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
 
1. The undersigned acknowledges that the Apparent Low Bidder will be determined as provided in 

Notice to Bidders and Instructions to Bidders. 
2. Subcontractors for work are listed in Subcontractors List, submitted herewith.  
3. The undersigned Bidder understands that City reserves the right to reject this Bid. 
4. If written notice of the acceptance of this Bid, hereinafter referred to as Notice of Award, is mailed 

or delivered to the undersigned Bidder within the time described in Paragraph 2 of this Document 
or at any other time thereafter before it is withdrawn, the undersigned Bidder will execute and 
deliver the documents required by Instructions to Bidders within the times specified therein. 

5. Notice of Award or request for additional information may be addressed to the undersigned Bidder 
at the address set forth below. 

6. The undersigned Bidder herewith encloses cash, a cashier’s check, or certified check of or on a 
responsible bank in the United States, or a corporate surety bond furnished by a surety authorized 
to do a surety business in the State of California, in form specified in the Instructions to Bidders, in 
the amount of ten percent (10%) of the Total Bid Price and made payable to the CITY OF FORT 
BRAGG. 

7. The undersigned Bidder agrees to commence Work under the Contract Documents on the date 
established in the Agreement’s General Conditions and to complete all Work within the time 
specified in the Agreement. 

8. The undersigned Bidder agrees that, in accordance with the General Conditions, liquidated 
damages for failure to complete all Work in the Contract within the time specified in the Agreement 
shall be as set forth therein. 

 
IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give the legal name 

of the corporation, state where incorporated, and names of president and 
secretary thereof; if a partnership, give name of the firm and names of all 
individual co-partners composing the firm; if Bidder or other interested 
person is an individual, give first and last names in full. 

 
 
NAME OF BIDDER: ___________________________________________________________________ 
 
is licensed in accordance with an act for the registration of Contractors, with license number:  
 
_____________________________________ Expiration date: __________________. 
 

I certify (or declare) under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct. 
 
      ___________________________________________ 

(Signature of Bidder) 
 

Date of Bid:     __________________________________________ 
        (Date)  
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Business Address:    __________________________________________ 
 
      __________________________________________ 
 
      __________________________________________ 
 
Email Address:     __________________________________________ 
 
 
NOTE: If Bidder is a corporation, set forth the legal name of the corporation together with the signature of 

the officer or officers authorized to sign contracts on behalf of the corporation. If Bidder is a 
partnership, set forth the name of the firm together with the signature of the partner or partners 
authorized to sign contracts on behalf of the partnership. 

 
_____________________________________   ____________________________________________ 
         (Place of Incorporation, if Applicable)       (Principal) 
 
      _____________________________________________ 
            (Principal) 
 
      _____________________________________________ 
            (Principal) 
 
Contractor’s Representative(s):   __________________________________________ 

          (Name/Title/Email) 
 
 
      __________________________________________ 
               (Name/Title/Email) 
 
      __________________________________________ 
         (Name/Title/Email) 
 
 
Officers Authorized to Sign Contracts  __________________________________________ 

(Name/Title/Email) 
 
      __________________________________________ 

(Name/Title/Email) 
 
      __________________________________________ 

(Name/Title/Email) 
 
 
Telephone Number(s):    __________________________________________ 
          (Area Code)  (Number) 
 
      __________________________________________ 
          (Area Code)  (Number) 
 
Authorized Representative Email:   __________________________________________ 
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BOND ACCOMPANYING BID 
 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
 That the undersigned 
 
  

(Name of Contractor) 
 
as Principal and the undersigned as Surety are held and firmly bound unto CITY OF FORT BRAGG, a 
California Municipal Corporation (“City”), as obligee, in the penal sum of (Dollar Amount In Words) 
          Dollars ($                         ) 
lawful money of the United States of America being at least ten percent (10%) of the aggregate amount of 
said Principal’s base Bid, for the payment of which, well and truly to be made, we bind ourselves, our 
successors, executors, administrators, and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, said Principal is submitting a Bid for City Contract Number PWP-00120, 2022 Streets 
Rehabilitation Project at Fort Bragg [several locations within City limits]. 
 
 THE CONDITION OF THIS OBLIGATION IS SUCH that if the Bid submitted by the said Principal 
be accepted and the Contract be awarded to said Principal and said Principal shall within the required 
periods enter into the Contract so awarded and provide the required Construction Performance Bond, 
Construction Labor and Material Payment Bond, insurance certificates, and all other endorsements, forms, 
and documents required under Instructions to Bidders, then this obligation shall be void, otherwise to remain 
in full force and effect. 
 
 IN WITNESS WHEREOF, the above parties have executed this instrument this ______ day of 
______________________________, 2023. 
 
 
 
(Corporate Seal)  By   

Principal 
 
 
  By   

Surety 
 
 
 (Corporate Seal)  By   

Attorney in Fact 
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BIDDER REGISTRATION FORM 
 
 
INDEPENDENT CONTRACTOR REGISTRATION 
 
Contractor’s License #             
 
Date:        Fed Tax I.D. #        
 
Contractor’s DIR Registration #            
 
Full Corporate Name of Company:           
 
Street Address:              
 
              
 
Mailing Address:             
 
              
 
Phone:        Fax:         
 
Name of Principal Contact:            
 
Email Address: _______________________________________________________________________ 
 
Type of Business:   _____ Sole Proprietor   _____ Partnership 
     _____ Non-Profit 501(c)(3)  _____ Corporation 
     _____ other (please explain:__________________________________) 
 
 
INSURANCE (Complete all items listed below that are applicable and/or are required by Supplementary 
Conditions – Insurance and Indemnification) 
 
Workers’ Compensation: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
 
General Liability: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
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Policy Limits: $              
 
A.M. Best Rating:             
 
Automobile Liability: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
Policy Limits: $              
 
A.M. Best Rating:             
 
 
All-Risk Course of Construction: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
Policy Limits: $              
 
A.M. Best Rating:             
 
 
 
BIDDER CERTIFIES, UNDER PENALTY OF PERJURY, THAT THE FOREGOING INFORMATION IS 
CURRENT AND ACCURATE AND AUTHORIZES CITY, AND ITS AGENTS AND REPRESENTATIVES 
TO OBTAIN A CREDIT REPORT AND/OR VERIFY ANY OF THE ABOVE INFORMATION. 
 
BIDDER: ____________________________________________________________________ 
    (COMPANY NAME) 
 
By: ______________________________ 
        NAME 
 
 

__________________________________ 
TITLE 

By: ______________________________ 
        SIGNATURE 
 
 

__________________________________ 
DATE 
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SUBCONTRACTORS LIST 
 

[See Instructions to Bidders paragraph 2.03.D] 
 

 
Subcontractor Name 

and Business Location 

 
Description of 

Work 

 
Subcontract 

Amount 

 
Subcontractor  

License No. 

 
DIR 

Registration 
Number 

 
 

DBE? 

 
 
 
 

    __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

     __Yes 
 
__No 

 
(Bidder to attach additional sheets if necessary) 



 1 - 30 
City of Fort Bragg 

Project No. PWP-00120 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 
 
 
 
 
 
 
 
 



 1 - 31 
City of Fort Bragg 

Project No. PWP-00120 
 

STATEMENT OF QUALIFICATIONS INSTRUCTIONS 
 

ARTICLE 1 – GENERAL INFORMATION 
 Minimum Bidder Qualifications 

A. Bidders must be duly licensed, pursuant to the license requirements in Notice Inviting Bids, 
Paragraph 2.01, and in accordance with the California Business & Professions Code §§7006, et 
seq., and have a history of work performance sufficient to meet the requirements of a responsible 
bidder in the Public Contract Code Section 1103. 

B. Bidders must have three (3) years’ experience as a continuously operating entity engaged in the 
performance of similar work. 

 Measurement 
A. Bidder’s compliance with the minimum qualification requirements will be measured by Bidder’s 

experience as an operating entity and also by the experience of the supervisory personnel who will 
have responsible charge of the various major components of the Work. 

B. If Bidder subcontracts portions of the Work, City, in its determination of whether the minimum 
qualification requirements have been met, may consider the qualifications of the Subcontractor’s 
supervisory personnel. 

C. The qualifications of the Key Personnel are to be submitted with the Statement of Qualifications 
(SOQ), by providing the information described herein. 

 Other Requirements 
A. Bidder's attention is called to the following minimum requirements for a Bidder to be found 

responsible to perform the Work: 
1. Building Capacity. Ability to secure, in accordance with the Contract documents, the required 

forms of Construction Performance Bond and Construction Labor and Material Payment 
Bond. Ability to obtain required insurance with coverage values that meet minimum 
requirements. 

2. Subcontracting Prior Experience. Satisfactory experience on public works, including without 
limitation, no history of default termination, excessively delayed completion or excessive 
defective work. 

3. Projects Public Experience. Evidence that Bidder and its team, including without limitation 
its Subcontractors (hereafter, including Bidder if Bidder performs such Work itself, 
"designated Subcontractor(s)"), have the human and physical resources of sufficient quantity 
and quality to perform the Work under Contract documents in a timely and Specification-
compliant manner, to include: 
a. Construction and management organizations with sufficient personnel and requisite 

disciplines, licenses, skills, experience, and equipment for the Project. 
b. Minimum licensing requirements including evidence of a valid California contractor's 

license for the Bidder and evidence of requisite licenses for Key Personnel of Bidder 
or any designated Subcontractor(s).  

c. Sufficiency of proposed quality assurance plan to meet the requirements of the 
Contract documents. 

d. Bidder's safety record. 
e. A field organization with skills, experience, and equipment sufficient to perform all on-

Site work and necessary scheduling. 
f. Expertise of Key Personnel to accomplish the duties and responsibilities required to 

perform the Work under Contract documents. Minimum experience requirements of 
Key Personnel including the completion of three projects of similar nature and 
complexity and having two years of experience on projects of similar nature and 
complexity. 

g. Bidder shall expressly indicate which, if any, of the foregoing designated 
Subcontractor(s)' functions it will perform itself. 

ARTICLE 2 – REQUIRED CONTENTS OF SOQ SUBMISSION 
 Transmittal Letter 

A. The Transmittal Letter shall name the proposed prime contractor, its legal structure (i.e., 
corporation, partnership, limited partnership, joint venture). If a joint venture or partnership is 
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proposed, Bidder shall identify partner and/or member of the joint venture and their roles and 
responsibilities. 

 Submittals 
A. Completed Questionnaires. Bidder shall include a completed Statement of Qualification 

Questionnaire in the following form.     
B. Surety Letter re: Capability to Provide Required Performance and Payment Bonds.  Bidder shall 

include a letter from a surety duly licensed to do business in the State of California, having a 
financial rating from A.M. Best Company of [A-, VIII or A-, V] or better, that the surety has agreed 
to provide Bidder with the required performance and payment bonds in accordance with the 
requirements set forth in the Construction Performance Bond and Construction Labor and Material 
Payment Bond documents, each in the penal sum of the Contractor’s bid when submitted.  City 
shall have the right to verify with the surety that the surety, based upon the Bid prices, will issue 
the required bonds under the conditions stated. 

C. Insurer Letter re: Capability to Provide the Required Insurance.  Bidder shall provide a letter from 
an insurance underwriter, having a financial rating reasonably acceptable to City, confirming that 
the insurer will provide Bidder the required coverages and amounts specified in the Contract 
Documents. 

D. License:  Evidence of a valid contractor's license and required licenses of all licensees of persons 
who are Key Personnel necessary to perform the Work. 

E. Litigation History. Description of litigation history involving the Contractor in a professional capacity 
for the past three years including names of involved parties, nature of dispute, and disposition. 

 Format 
A. The SOQ shall be clear and concise to enable management-oriented personnel to make a thorough 

evaluation and arrive at a sound determination as to whether the SOQ meets City's requirements. 
To this end, the SOQ should be as specific, detailed and complete as to demonstrate clearly and 
fully that the Bidder has a thorough understanding of and has demonstrated knowledge of the 
requirements to perform the Work (or applicable portion thereof). 

B. Any explanation requested by a Bidder regarding the meaning or interpretation of the SOQ must 
be requested in writing and with sufficient time allowed for a reply to reach Bidder before the 
submission of its SOQ. Oral explanations or instructions will not be binding. Any information 
provided to any prospective Bidder concerning this SOQ document will be furnished to all 
prospective Bidders as an Addendum to the Bidding Documents. 

 
[NEXT PAGE - STATEMENT OF QUALIFICATIONS QUESTIONNAIRE] 
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STATEMENT OF QUALIFICATIONS QUESTIONNAIRE 
 

Bidders shall complete the entire Statement of Qualifications Questionnaire and submit it in accordance 
with the Instructions to Bidders and Statement of Qualifications Instructions. Failure to complete the 
questionnaire or inclusion of any false statement(s) shall be ground for immediate disqualification. 
 

CONTACT INFORMATION 
 
Company Name:   
 
City of Company:   
 
Contact Person:   
 
Address:   
 
Phone:  _________    Fax:  
 
Email: ____________________________________________ 
 

PART A: GENERAL INFORMATION 
 

1. Does Bidder possess a valid and current California Contractor’s license for 
the work proposed?  

 

 
Yes ___ No ___ 

2. Does Bidder have the minimum liability insurance coverage required in the 
Insurance and Indemnification document? 
 

 
Yes ___ No ___ 

3. Has Bidder’s Contractor’s License been revoked at any time within the last 
five years?    
      

 
Yes ___ No ___ 

4. Has Bidder been “default terminated” by any City (other than for 
convenience), or has a Surety completed a contract for Bidder within the 
last five years? 
 

 
Yes ___ No ___ 

5. Has Bidder been convicted more than twice for failure to pay prevailing 
wages in the last three years? 
 

 
Yes ___ No ___ 

6. Are Bidder and all listed subcontractors registered and qualified with the 
Department of Industrial Relations pursuant to Labor Code Section 1725.5?  
 

 
Yes ___ No ___ 

Bidder may be disqualified if any answer to questions 1, 2, or 6 is No. 
Bidder may be disqualified if any answer to questions 3, 4, or 5 is Yes. 
 

PART B: SAFETY, PREVAILING WAGE, DISPUTES AND BONDS 
(SAFETY) 
 
Has Cal/OHSA, Federal OSHA, the EPA or any Air Quality Management Agency cited Bidder in the past 
five years? If yes, attach description of each citation. 
 Yes _____ No _____   
 
 



 1 - 34 
City of Fort Bragg 

Project No. PWP-00120 
 

(PREVAILING WAGE PROVISIONS) 
 

Has Bidder been fined, penalized or otherwise found to have violated any prevailing wage or labor code 
provision? If yes, attach description of each occurrence. 
 Yes _____ No _____ 
 
(LICENSE PROVISIONS) 
 
Has Bidder changed names or license numbers in the past five years? If so, please state reason for 
change. 
 
 Yes _____ No _____ Reason:  

  
 
(DISPUTES)  
 
In the past five years, has Bidder on any project that Bidder performed construction services made any 
written claim against any City for additional compensation or additional time, that the City disputed, 
exceeding on a per project basis an aggregate amount of $100,000 or 10% of the original contract sum? If 
yes, attach description of each instance including details of total claim(s) amount, resolution description 
including amount, and City’s name and phone number.  

Yes _____ No _____ 
 
In the past five years, has any City on any project that Bidder performed construction services asserted any 
written claim against Bidder for delay, defective work, warranty work, back charges and/or offsets, that the 
Bidder disputed, exceeding on a per project basis, an aggregate amount of $100,000 or 10% of the original 
contract sum? If yes, attach description of each instance including details of total claim(s) amount, 
resolution description including amount, and City’s name and phone number.  

Yes _____ No _____ 
 
(BONDING) 

 
Bonding Capacity – Provide documentation from Bidder’s surety identifying the following: 
 Name of bonding company/surety: _____________________________________________________ 
 
 Name of Surety Agent: ______________________________________________________________ 
 
 Surety Agent address: ______________________________________________________________ 
 

Surety Agent phone number: _________________________________________________________ 
 
Is surety a California-admitted surety? Yes _____ No _____ 
 
Is surety listed in the current edition of the California Department of the Treasury’s Listing of approved 
sureties? Yes _____ No _____ 
 
List surety’s A.M. Best Rating: ________________________________________________________ 
 
What is Bidder’s total bonding capacity? ________________________________________________ 
 
What percent does Bidder pay for bonds? _______________________________________________ 
 

PART C: EXPERIENCE OF PRIME CONTRACTOR 
 

The nature of this Project requires prior similar experience for the firm and the Key Personnel assigned. 
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Summarize similar project experience below and provide the detailed project information requested: 
 

Prime Contractor   
List three (3) projects of similar size and scope to the Work of the Contract, completed in the past, and 
indicate who were the superintendent, project manager and scheduler.  NOTE:  This listing will be used to 
assess compliance with the stated minimum qualifications in Paragraph 2.01 of the Notice Inviting Bids. 
 
 

 
Project Name/Description Construction Cost ($)  

Address 
Contact Person & 
Phone Number 

 
 
 
 
 
 
 
 
 

   

    

    

 
 
Key Personnel 
List Key Personnel that will be assigned to the Work of the current Project and their experience/training 
with the projects listed above: 
 
Project Manager: ________________________________________________________________ 
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Project Superintendent: ___________________________________________________________ 
 

Project Scheduler: _______________________________________________________________ 
 

Recent Projects 
Provide information about three (3) of Bidder’s most currently completed projects. Names and references 
must be current and verifiable. NOTE: This listing will be used to assess compliance with the stated 
minimum qualifications in Paragraph 1.01 of the Instructions. If a separate sheet is used, it must contain all 
of the following information: 
 
1. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
 
 Const. Mgr. or Project Mgr. (name and phone number): ____________________________________ 
 
 Description of Project, Scope of Work Performed: _________________________________________ 
 
 ________________________________________________________________________________ 
 
 Total Construction Cost: _____________________________________________________________ 
 
 Total Change Order Amount: _________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
 
2. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
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 Const. Mgr. or Project Mgr. (name and phone number):____________________________________ 
 
 Description of Project, Scope of Work Performed: ________________________________________ 
 
 ________________________________________________________________________________ 
 
 Total Construction Cost: ____________________________________________________________ 
 
 Total Change Order Amount: ________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
 
3. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
 
 Const. Mgr. or Project Mgr. (name and phone number): ____________________________________ 
 
 Description of Project, Scope of Work Performed: _________________________________________ 
 
 ________________________________________________________________________________ 
 
 Total Construction Cost: _____________________________________________________________ 
 
 Total Change Order Amount:_________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
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PART D: FINANCIAL INFORMATION 
 

 
1. Has Bidder ever reorganized under the protection of bankruptcy laws? 
 Yes _____ No _____ If yes, please state when _________________ 
 
2. If Bidder has had the general liability carrier identified in the Bidder Registration and Safety Experience 

Form for less than five years, please provide additional information below for balance of the last five 
years: 

 
 Agency Name: ____________________________________________________________________ 
 
 Contact Name: ____________________________________________________________________ 
  

Phone Number ____________________________________________________________________ 
 
 Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

3. Has Bidder ever had insurance terminated by a carrier? Yes _____ No _____ 
 If yes, explain on a separate signed sheet marked with correlating cross-reference to this paragraph 

of the questionnaire. 
 
 
Bidder hereby declares under penalty of perjury that all the information provided in this questionnaire is 
true and correct. 
 
  
________________________________________________ 
SIGNATURE 
 
_________________________________________________ 
TITLE 
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NON-COLLUSION AFFIDAVIT 
PUBLIC CONTRACT CODE §7106 

 
NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
STATE OF CALIFORNIA   ) 
     ) ss. 
COUNTY OF _____________________ ) 
 
_________________________________________________________________, being first duly sworn, 
   (Name of Principal of Bidder) 
 
deposes and says that he or she is the ____________________________________________________  
       (Office or Title of Affiant) 
 
of _________________________________________________________________________, the party  
     (Name of Bidder) 
making the foregoing Bid, that the Bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive 
or sham; that Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham Bid, and has not directly or indirectly colluded, conspired, connived or agreed with any bidder or 
anyone else to put in a sham Bid, or that anyone shall refrain from bidding, and that the Bidder has not in 
any manner, directly or indirectly, sought by agreement, communication or conference with anyone to fix 
the Bid price of Bidder or any other bidder, or to fix any overhead, profit or cost element of the Bid price, or 
of that of any other bidder, or to secure any advantage against City, or anyone interested in the proposed 
contract; that all statements contained in the Bid are true; and further, that Bidder has not, directly or 
indirectly, submitted its Bid price or any breakdown thereof, or the contents thereof, or divulged information 
or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, Bid depository, or to any member or agent thereof to effectuate a collusive or 
sham Bid. 
 
Executed under penalty of perjury under the laws of the State of California: 
 

  
(Name of Bidder) 
 
  
(Signature of Principal) 

 
A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document.  

 
State of California  ) 
    ) ss. 
County of __________________) 
 
Subscribed and sworn to (or affirmed) before me this ______ day of ______________________, 2023 by 
 
____________________________________________________________________________________ 
proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me. 
 
 
(Seal)      _____________________________________________ 
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     Signature of Notary Public 
 
NOTE: If Bidder is a partnership or a joint venture, this affidavit must be signed and sworn to by 

every member of the partnership or venture. 
 
NOTE: If Bidder [including any partner or venturer of a partnership or joint venture] is a corporation, 

this affidavit must be signed by the Chairman, President, or Vice President and by the 
Secretary, Assistant Secretary, Chief Financial Officer, or Assistant Treasurer. 

 
NOTE: If Bidder’s affidavit on this form is made outside the State of California, the official position 

of the person taking such affidavit shall be certified according to law. 
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BIDDER CERTIFICATIONS 
 

TO BE EXECUTED BY ALL BIDDERS AND SUBMITTED WITH BID 
 
The undersigned Bidder certifies to City as set forth in Articles 1 through 8 below:  
 
ARTICLE 1 – STATEMENT OF CONVICTIONS 

By my signature hereunder, I hereby swear, under penalty of perjury, that no more than one final, 
unappealable finding of contempt of court by a Federal Court has been issued against Bidder within the 
past two years because of failure to comply with an order of a Federal Court or to comply with an order of 
the National Labor Relations Board. 

CERTIFICATION OF WORKER’S COMPENSATION INSURANCE 
By my signature hereunder, as the Contractor, I certify that I am aware of the Labor Code Section 

3700, which requires every employer to be insured against liability for worker's compensation or to 
undertake self-insurance in accordance with the provisions of that Code, and I will comply with such 
provisions before commencing the performance of the work of this Contract. 

CERTIFICATION OF PREVAILING WAGE RATES AND RECORDS 
By my signature hereunder, as the Contractor, I certify that I am aware of Labor Code Section 

1773, which requires the payment of prevailing wage on public projects. Contractor and any subcontractors 
under the Contractor shall comply with Labor Code Section 1776 regarding wage records, and with Labor 
Code Section 1777.5 regarding the employment and training of apprentices. Contractor is responsible to 
ensure compliance by any and all subcontractors performing work under this Contract. 

CERTIFICATION OF COMPLIANCE WITH PUBLIC WORKS CHAPTER OF LABOR CODE 
By my signature hereunder, as the Contractor, I certify that I am aware of Labor Code Sections 

1777.1 and 1777.7 Code, and Contractor and Subcontractors are eligible to bid and work on public works 
projects. 

CERTIFICATION OF NON-DISCRIMINATION 
By my signature hereunder, as the Contractor, I certify that there will be no discrimination in 

employment with regard to race, color, religion, gender, sexual orientation, age or national origin; that all 
federal, state, and local directives and executive orders regarding non-discrimination in employment will be 
complied with; and that the principal of equal opportunity in employment will be demonstrated positively 
and aggressively. 

CERTIFICATION OF NON-DISQUALIFICATION 
By my signature hereunder, as the Contractor, I swear, under penalty of perjury, that the below 

indicated Bidder, any officer of Bidder, or any employee of Bidder who has a proprietary interest in such 
Bidder, has never been disqualified, removed, or otherwise prevented from bidding on, or completing a 
Federal, State, or local government project because of a violation of law or safety regulation, except as 
indicated on the separate sheet attached hereto entitled “Previous Disqualifications.” If a statement of 
“Previous Disqualifications” is attached, please explain the circumstances.   

CERTIFICATION OF ADEQUACY OF CONTRACT AMOUNT 
By my signature hereunder, as the Contractor, pursuant to Labor Code Section 2810(a), I certify 

that, if awarded the Contract based on the undersigned’s Bid, the Contract will include funds sufficient to 
allow the Contractor to comply with all applicable local, state, and federal laws or regulations governing the 
labor or services to be provided. I understand that City will be relying on this certification if it awards the 
Contract to the undersigned. 
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CERTIFICATION REGARDING DIR CONTRACTOR / SUBCONTRACTOR 
REGISTRATION 

By my signature hereunder, as the Contractor, I certify that Contractor, and all Subcontractors listed 
on the Subcontractors List are the subject of current and active contractor registrations pursuant to Division 
2, Part 7, Chapter 1 (commencing with section 1720) of the California Labor Code. Contractor’s registration 
number is ____________________ [please complete].  Subcontractors’ registration numbers are as 
indicated in the Subcontractors List. 

 
 
BIDDER:          

   (Name of Bidder) 
 

Date:  ______________________ By:         
   (Signature) 
 

Name:         
   (Print Name) 
 

Its:         
   (Title) 
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SUBSTITUTION REQUEST FORM 
 
To:  CITY OF FORT BRAGG 
 
   
PROJECT:   
 
 
City Project No:  

Contractor: 
 

 
Substitution 
Request By: 

Firm: 

 
Transmittal Record Attn: Firm: Date Sent: Date 

Rec’d: 
Date 
Due: 

Contractor to City 
 

     

Contractor to Architect 
 

     

City / Architect to Consultant 
 

     

Architect to City Representative 
 

     

City Representative to Contractor 
 

     

 
We hereby submit for your consideration the following product instead of the specified item for the 
Project:  
 
Section / Drawing Article Specified Item 
 
 
 
 
Proposed Substitution: 
 
 
 
 

 
We have (a) attached manufacturer’s literature, including complete technical data and laboratory test 
results, if applicable, (b) attached an explanation of why proposed substitution is a true equivalent to 
specified item, (c) included complete information on changes to Contract Documents that the proposed 
substitution will require for its proper installation, and (d) filled in the blanks below: 
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Contractor to complete the questions that follow and certify to the accuracy of all answers: 
 
A. Does the substitution affect dimensions shown on Drawings?  Yes __ /  No __.  If No, please 

explain proposed mitigation and why substitution is equivalent to originally specified item: 
 
 
 
 
B. Will the undersigned pay for changes to the building design, including engineering and detailing 

costs caused by the requested substitution? Yes __ /  No __.  If No, please state reasons 
explaining why substitution is equivalent to originally specified item:   

 
 
 
 
C. What effect does the substitution have on other trades?  No effect: __ /  Some effect __.  If  

substitution will affect other trades, please explain the effect and why substitution is equivalent to 
originally specified item: 
 
 
 
 

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add?   Shorten?  
If the substitution will add to schedule dates or affect critical activities, please explain why 
substitution is equivalent to originally specified item: 

 
 
 
E. Please describe differences between proposed substitution and specified item.  Please explain 

and identify any and all differences, and please explain why substitution is equivalent to originally 
specified item: 
 
 
 
 

F. What is the Cost Differential to Contractor in original specified item and proposed substitution 
including all mark-ups?  [If substitution requested during bid period, skip this question.] 

 
 
 
 
G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Yes ____; 

No____.  If No, please explain why substitution is equivalent to originally specified item: 
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H. Does Contractor accept full responsibility for delays caused by redesign of other items of the Work 
necessitated by substitution?  Yes __ /  No __.  If No, please state reasons and explain why 
substitution is equivalent to originally specified item: 

 
 
 
 
I. Does Contractor state that the function, appearance and quality are equivalent or superior to the 

specified item?  Yes __ /  No __.  If No, please explain why substitution is equivalent to originally 
specified item: 

 
 
 
 
 

 
We certify that the function, appearance, and quality of the proposed substitution are equivalent or superior 
to those of the specified item, except as we may specifically state otherwise in this request. 
 
 
 
Submitted by:  Signature:   
 
Firm:          Date:   
 
Address:  Phone/ Fax:   
 
Remarks:  
 
 
 
 Consultant City Representative  
 Response: Response:  
 o Accepted o Accepted   
 o Not Accepted o Not Accepted   
 o Accepted As Noted o Accepted As Noted   
 o Received Too Late o Received Too Late   
 
Remarks:  Remarks:    
 
      
 
By:  By:    
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CITY OF FORT BRAGG 
416 N. Franklin Street 

Fort Bragg, California 95437 

CONTRACT CHECK LIST 

Complete, accurate, executed copies of the following documents must be submitted to the 
CITY OF FORT BRAGG in accordance with the bid package issued by the City for the 2022 
STREETS REHABILITATION PROJECT, Project No. PWP-00120 within ten (10) working days 
of receiving written notice of award of the project.  The bidder’s security of any successful 
bidder that fails to do so will be forfeited to the City. 

_____ Contract Check List 

_____ Contract, Part 1 

_____ Contract, Part 2 – General Provisions 

_____ Contract, Part 3 – Special Provisions  

_____ Performance Bond 

_____ Payment Bond 

_____ Maintenance Bond 

_____ Certificates of Insurance and Endorsements 
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CITY OF FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 1 

The CITY OF FORT BRAGG, 416 N. Franklin Street, Fort Bragg, California 95437 (“City”) 
enters into this Contract, dated ___________, 2023, for reference purposes only, with [Name 
and Address of Contractor] (“Contractor”). 

RECITALS 
A. NOTICE INVITING BIDS.  The City gave notice inviting bids to be submitted by June 

29, 2023 for the 2022 Streets Rehabilitation Project (“Project”) by published notice 
and/or posting in accordance with California Public Contract Code Section 20164 and 
other applicable law.   

B. BID OPENING.  On June 29th, 2023, at 2:00 PM City representatives opened the bids 
for the Project and read the bids aloud. 

C. PROJECT AWARD.  On July 10th, 2023, the City Council awarded the Project to the 
Contractor and directed City staff to send the Contractor written notice of award of the 
project.  The City Council conditioned award of the project on the Contractor’s providing 
executed copies of all documents specified in the contract check list included in the bid 
package within ten (10) working days of receiving written notice of award of the project.   

D. REQUIRED DOCUMENTS.  The Contractor has provided the City executed copies of 
all documents specified in the contract check list included in the bid package within ten 
(10) working days of receiving written notice of award. 

E. INVESTIGATION AND VERIFICATION OF SITE CONDITIONS. The Contractor 
warrants that it has conducted all necessary pre-bid investigations and other 
obligations, and agrees that it shall not be entitled to Change Orders (time or 
compensation) due to any information, error, inconsistency, omission, or conditions that 
Contractor should have known as a part of this Work.  Contractor shall be responsible 
for the resultant losses, including, without limitation, the cost of correcting Defective 
Work. In executing this Contract, Contractor shall rely on the results of its own 
independent investigation and shall not rely on City-supplied information regarding 
above ground conditions and as-built conditions, and Contractor shall accept full 
responsibility for its verification work sufficient to complete the Work as intended. 

   
CONTRACT TERMS 
The City and the Contractor agree as follows: 
1. THE WORK.  The Contractor shall furnish all equipment, tools, apparatus, facilities, 

material labor, and skill necessary to perform and complete in a good and workmanlike 
manner the 2022 Streets Rehabilitation Project (“Work”) as shown in the Technical 
Specifications and Project Plans in accordance with the Contract Documents and 
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applicable law.   

2. LOCATION OF WORK  

The Work will be performed at the following location:  Up to 15 City Streets.  

3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with 
the Contract Documents within One Hundred Nine (109) working days from the date 
specified in the City’s Notice to Proceed (“Time for Completion”).   

4. REMEDIES FOR FAILURE TO TIMELY COMPLETE THE WORK.  If the Contractor 
fails to fully perform the Work in accordance with the Contract Documents by the Time 
for Completion, as such time may be amended by change order or other modification to 
this Contract in accordance with its terms, and/or if the Contractor fails, by the Time for 
Completion, to fully perform all of the Contractor’s obligations under this Contract that 
have accrued by the Time for Completion, the Contractor will become liable to the City 
for all resulting loss and damage in accordance with the Contract Documents and 
applicable law.  The City’s remedies for the Contractor’s failure to perform include, but 
are not limited to, assessment of liquidated damages of $1000 per day in accordance 
with California Government Code Section 53069.85 and the Contract Documents, 
and/or obtaining or providing for substitute performance in accordance with the Contract 
Documents. 

5. CONTRACT PRICE AND PAYMENT.  As full compensation in consideration of 
completion of the Work in accordance with the Contract Documents and in 
consideration of the fulfillment of all of the Contractor’s obligations under the Contract 
Documents, the City will pay the Contractor in lawful money of the United States the 
total price of $____________________ (the “Contract Price”) as specified in the 
Contractor’s completed Bid Schedule dated _______________, and attached to and 
incorporated in this Contract.  Payment to the Contractor under this Contract will be for 
Work actually performed in accordance with the Contract Documents and will be made 
in accordance with the requirements of the Contract Documents and applicable law.  
The City will have no obligation to pay the Contractor any amount in excess of the 
Contract Price unless this Contract is first modified in accordance with its terms.  The 
City’s obligation to pay the Contractor under this Contract is subject to and may be 
offset by charges that may apply to the Contractor under this Contract.  Such charges 
include but are not limited to, charges for liquidated damages and/or substitute 
performance in accordance with the Contract Documents.  

The Contract Sum is all inclusive and includes all Work; all federal, state, and local 
taxes on materials and equipment, and labor furnished by Contractor, its 
subcontractors, subconsultants, architects, engineers, and" vendors or otherwise arising 
out of Contractor's performance of the Work, including any increases in any such taxes 
during the term of this Agreement; and any duties, fees, and royalties imposed with 
respect to any materials and equipment, labor or services. The taxes covered hereby 
include (but are not limited to) occupational, sales, use, excise, unemployment, FICA, 
and income taxes, customs, duties, and any and all other taxes on any item or service 
that is part of the Work, whether such taxes are normally included in the price of such 
item or service or are normally stated separately. Notwithstanding the foregoing, each 
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party shall bear such state or local inventory, real property, personal property or fixtures 
taxes as may be properly assessed against it by applicable taxing authorities. 

 6. PREVAILING WAGES.  In accordance with California Labor Code Section 1771, not 
less than the general prevailing rate of per diem wages for work of a similar character in 
the locality in which the Work is to be performed, and not less than the general 
prevailing rate of per diem wages for holiday and overtime work fixed as provided in the 
California Labor Code must be paid to all workers engaged in performing the Work.  In 
accordance with California Labor Code Section 1770 et seq., the Director of Industrial 
Relations has determined the general prevailing wage per diem rates for the locality in 
which the Work is to be performed.  In accordance with California Labor Code Section 
1773, the City has obtained the general prevailing rate of per diem wages and the 
general rate for holiday and overtime work in the locality in which the Work is to be 
performed for each craft, classification or type of worker needed to perform the project.  
In accordance with California Labor Code Section 1773.2, copies of the prevailing rate 
of per diem wages are on file at the City Public Works Department and will be made 
available on request.  Throughout the performance of the Work the Contractor must 
comply with all provisions of the Contract Documents and all applicable laws and 
regulations that apply to wages earned in performance of the Work. 

 
6.1.  Contractor acknowledges and agrees that it shall comply with the requirements 

of California Public Contracts Code sections 2600 et seq., in its entirety and, in 
particular, those sections related to Skilled and Trained Workforce.  By its 
execution of this agreement Contractor certifies and warrants that it is aware of 
the requirement of California Public Contracts Code section 2600 et seq. and its 
requirements as to a Skilled and Trained Workforce. 

 
7. THE CONTRACT DOCUMENTS.  This Contract consists of the following documents 

(“Contract Documents”), all of which are incorporated into and made a part of this 
Contract as if set forth in full.  In the event of a conflict between or among the Contract 
Documents, precedence will be in the following order: 

7.1 This Part 1 of the Contract and change orders and other amendments to this 
Contract signed by authorized representatives of the City and the Contractor. 

7.2 The General Provisions, Part 2 of the Contract, and change orders and other 
amendments to the General Provisions signed by authorized representatives of 
the City and the Contractor. 

7.3 The Special Provisions, Part 3 of the Contract, addenda to the Special Provisions 
signed by authorized representatives of the City and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized 
representatives prior to bid opening, and change orders and other amendments 
to the Special Provisions signed by authorized representatives of the City and the 
Contractor. 
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7.4 The Technical Specifications, addenda to the Technical Specifications signed by 
authorized representatives of the City and issued prior to bid opening, Equal 
Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other amendments 
to the Technical Specifications signed by authorized representatives of the City 
and the Contractor. 

7.5 The Project Plans, addenda to the Project Plans signed by authorized 
representatives of the City and issued prior to bid opening, Equal Product 
Proposals accepted by the City and signed by authorized City representatives 
prior to bid opening, and change orders and other amendments to the Project 
Plans signed by authorized representatives of the City and the Contractor.   

7.6 Notice Inviting Bids 
7.7 Instructions to Bidders  
7.8 The successful bidder’s completed Proposal Cover Page and Bid Schedule 
7.9 The successful bidder’s completed Contractor License Information 
7.10 The successful bidder’s completed List of Proposed Subcontractors  
7.11 The successful bidder’s Workers Compensation Insurance Certification 
7.12 The successful bidder’s completed Non-collusion Affidavit 
7.13 The successful bidder’s Debarment Certification 
7.14 The successful bidder’s completed Certificates of Insurance and Endorsements 
7.15 The successful bidder’s executed Performance Bond  
7.16 The successful bidder’s executed Payment Bond 
7.17 The Maintenance Bond form included in the bid package that the Contractor 

must execute prior to release of final payment under the Contract 
7.18 The successful bidder’s Qualification Statement, if any 
7.19 The successful bidder’s signed Signature Form 

8. PROVISIONS INCORPORATED BY REFERENCE.  Provisions or parts of provisions 
that are incorporated by reference and not set forth at length in any of the Contract 
Documents will only form a part of this Contract to the extent the Contract Documents 
expressly make such provisions or parts of provisions a part of this Contract.  For 
example, published public works agreement provisions, such as those of the State of 
California Department of Transportation Standard Specifications (known as the 
Standard Specifications) are only a part of this Contract to the extent expressly 
incorporated in the Contract by section number.  When such published provisions are 
made a part of this Contract, references in the published provisions to other entities, 
such as the State, the Agency, or similar references, will be deemed references to the 
City as the context of this Contract may require. 
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9. INTERPRETATION OF CONTRACT DOCUMENTS.  Any question concerning the 
intent or meaning of any provision of the Contract Documents, including, but not limited 
to, the Technical Specifications or Project Plans, must be submitted to the Public Works 
Director, or his/her designee, for issuance of an interpretation and/or decision by the 
authorized Public Works Director in accordance with the requirements of the Contract 
Documents.  Interpretations or decisions by any other person concerning the Contract 
Documents will not be binding on the City.  The decision of the Public Works Director, or 
his/her designee, shall be final. 

10. ASSIGNMENT PROHIBITED.  The Contractor may not assign part or all of this 
Contract, or any monies due or to become due under this Contract, or any other right or 
interest of the Contractor under this Contract, or delegate any obligation or duty of the 
Contractor under this Contract without the prior written approval of an official authorized 
to bind the City and an authorized representative of Contractor’s surety or sureties.  Any 
such purported assignment or delegation without such written approval on behalf of the 
City and the Contractor’s sureties will be void and a material breach of this Contract 
subject to all available remedies under this Contract and at law and equity. 

11. CONTRACTOR’S LICENSE CERTIFICATION.  By signing this Contract the Contractor 
certifies that the Contractor holds a valid Type A license issued by the California State 
Contractors Licensing Board, and that the Contractor understands that failure to 
maintain its license in good standing throughout the performance of the Work may result 
in discipline and/or other penalties pursuant to the California Business and Professions 
Code, and may constitute a material breach of this Contract subject to all available 
remedies under this Contract and at law and equity.   

12. SEVERABILITY.  If any term or provision or portion of a term or provision of this 
Contract is declared invalid or unenforceable by any court of lawful jurisdiction, then the 
remaining terms and provisions or portions of terms or provisions will not be affected 
thereby and will remain in full force and effect. 

13. PROJECT REPRESENTATIVES 

13.1 The City has designated Chantell O’Neal as its Construction Project Manager to 
act as its Representative in all matters relating to the Contract. If Project 
Manager is an employee of City, Project Manager is the beneficiary of all 
Contractor obligations to the City including, without limitation, all releases and 
indemnities.  

 Project Manager shall have final authority over all matters pertaining to the 
Contract and shall have sole authority to modify the Contract on behalf of the 
City, to accept work, and to make decisions or actions binding on the City, and 
shall have sole signature authority on behalf of the City. 

 The City may assign all or part of the Project Manager’s rights, responsibilities 
and duties to a construction manager or other City representative. 

  
13.2 The Contractor has designated _________________ as its Project Manager to 

act as Contractor’s Representative in all matters relating to the Contract.  The 
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Contractor’s Project Manager shall have final authority over all matters pertaining 
to the Contract and shall have sole authority to modify the Contract on behalf of 
the Contractor and to make decisions or actions binding on the Contractor, and 
shall have sole signature authority on behalf of the Contractor. 

 
 
Executed on ___________________, by  

CONTRACTOR     CITY 
 
                                                                                               
By: _____________________________  By:  Peggy Ducey 
Title: ____________________________ Title:  City Manager 
 
[Attach Notary Acknowledgment Page]  ATTEST: 
 
      By:___________________________ 
        Cristal Muñoz 
        Acting City Clerk 
 
      APPROVED AS TO FORM: 
 
      By: ___________________________ 
       Keith F. Collins 
       City Attorney 
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CITY OF FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 2 

GENERAL PROVISIONS 

1. DEFINITIONS 
The following terms as used in any agreement of which these General Provisions are a 
part are defined as follows: 

1.1 Architect or Engineer:  The person or persons so specified on the title sheet 
of the Technical Specifications and/or Project Plans. 

1.2 ASTM:  American Society for Testing and Materials, latest edition. 
1.3 Bid Package:  All of the documents listed as comprising the entire Bid 

Package as specified in the Instructions to Bidders and representing the full 
set of documents made available to bidders on the Project. 

1.4 Caltrans Standard Specifications:  Caltrans construction manual entitled, 
“State of California, Department of Transportation, Standard Specifications,” 
latest edition. 

1.5 City:  CITY OF FORT BRAGG. 
1.6 Construction Project Manager:  The City’s authorized representative for 

administration and overall management of the Project contract and Work.  The 
Construction Manager is the official point of contact between the City, the 
Architect and/or Engineer, and the Contractor.   

1.7 Contract:  The agreement between the City and Contractor concerning the 
Project, as evidenced by and comprised of the Contract Documents. 

1.8 Contract Documents:  All documents identified in Section 7 of Part 1 of the 
Contract. 

1.9 Contractor:  The successful bidder for the Project and party to the Project 
agreement with the City as specified in the Project agreement.  

1.10 Days:  Unless otherwise specified in the Contract Documents, Days mean 
working days. 

1.11 Project:  The 2022 Streets Rehabilitation Project as described in the 
Technical Specifications and Project Plans. 

1.12 Project Inspector:  The party or parties charged by the City with inspecting 
the Work for compliance with the requirements of the Contract Documents and 
applicable laws and regulations.  The Project Inspector acts under the 
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direction of the City and shall coordinate with the Construction Manager and 
Architect as directed by the City in accordance with the Contract Documents. 

1.13 Project Plans:  The primarily graphic detailed requirements concerning the 
Project contained in Volume 3 of the Bid Package and any addenda to the 
Project Plans signed by authorized City representatives and issued prior to bid 
opening, Equal Product Proposals accepted by the City and signed by 
authorized City representatives prior to bid opening, and change orders and 
other amendments to the Project Plans signed by authorized representatives 
of the City and the Contractor in accordance with the requirements of the 
Contract Documents.   

1.14 Subcontractor:  A person, firm or corporation that is obligated as a party to a 
contract with the Contractor to perform part of the Project work.  For purposes 
of these General Provisions Subcontractors include, but are not limited to, 
those that are obligated as parties to a contract with the Contractor to specially 
fabricate and install a portion of the Project Work according to the Technical 
Specifications and/or Project Plans.   

1.15 Technical Specifications:  The detailed Project requirements contained in 
Volume 3 of the Bid Package and any addenda to the Technical Specifications 
signed by authorized City representatives and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other 
amendments to the Technical Specifications signed by authorized 
representatives of the City and the Contractor in accordance with the 
requirements of the Contract Documents.   

1.16 Time for Completion: The Time for Completion is the time by which the Work 
must be completed, as defined in the Contract, Part 1, or as modified in a 
writing, executed by the City and Contractor. 

1.17 Work:  The furnishing of all equipment, tools, apparatus, facilities, material, 
labor and skill necessary to perform and complete in a good and workmanlike 
manner the Project as shown in the Technical Specifications and Project Plans 
in accordance with the Contract Documents and applicable law. 

1.18 Written Notice: Will be deemed to have been duly served for purposes of 
these General Provisions and any agreement of which they are a part if 
delivered in person to the individual or to a member of the firm or to any office 
of the corporation for whom the notice is intended, or if sent by registered or 
certified mail to the last known business address known to the party giving 
notice.  Unless otherwise specified in the Contract Documents, the last known 
address of the Contractor shall be that listed in the Contractor’s completed 
Proposal Cover Page and Bid Schedule. 
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2. PLANS AND SPECIFICATIONS  

2.1 Documents Furnished by City.  The City will furnish to the Contractor, free of 
charge, one (1) set of reproducible Project Plans and two (2) sets of prints of 
the Project Plans and Technical Specifications for execution of the Work.  
Throughout the performance of the Work the Contractor must keep one copy 
of the Project Plans and Technical Specifications in good order and available 
for review by the Construction Manager, the Engineer, the Architect, and any 
other City contractors or representatives.   

2.2 Ownership of Documents Furnished by City.  All documents furnished by the 
City, including, but not limited to, the Technical Specifications, Project Plans, 
and any copies, are the property of the City.  Documents furnished by the City 
may not to be used on any other work.  All documents furnished by the City 
must be returned to City upon completion of the Work. 

2.3 Technical Specifications and Project Plans. 

2.3.1 The Technical Specifications and Project Plans are complementary 
and intended to mutually describe the Work necessary to complete the 
Project in accordance with the Contract Documents. 

2.3.2 In general, the Project Plans indicate dimensions, position and kind of 
construction, and the Technical Specifications indicate qualities and 
methods.  Any Work indicated on the Project Plans and not mentioned 
in the Technical Specifications or vice versa must be furnished as 
though fully set forth in both.  Work that is not particularly detailed, 
marked or specified shall be the same as similar Work that is detailed, 
marked or specified.  The Contractor must furnish items necessary for 
the operation of equipment depicted in the Project Plans or specified in 
the Technical Specifications that are suitable to allow such equipment 
to function properly at no extra charge. 

2.3.3 Contractor shall perform reasonably implied parts of Work as 
“incidental work” although absent from Drawings and Specifications.  
Incidental work includes any work not shown on Drawings or described 
in Specifications that is necessary or normally or customarily required 
as a part of the Work shown on Drawings or described in 
Specifications.  Incidental work includes any work necessary or 
required to make each installation satisfactory, legally operable, 
functional, and consistent with the intent of Drawings and 
Specifications or the requirements of Contract Documents.  Contractor 
shall perform incidental work without extra cost to City.  Incidental work 
shall be treated as if fully described in Specifications and shown on 
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Drawings, and the expense of incidental work shall be included in price 
Bid and Contract Sum. 

2.3.4 Before undertaking each portion of the Work, Contractor shall carefully 
study and compare the Contract Documents and check and verify 
pertinent figures shown in the Contract Documents and all applicable 
field measurements.   Contractor shall be responsible for any errors 
that might have been avoided by such comparison.  The Contractor 
must notify the Construction Manager and the Architect in writing as 
soon as possible of any apparent errors or inconsistencies, including, 
but not limited to, typographical or notational errors in the Project 
Plans, Technical Specifications, and/or in work done by others 
affecting the Work.  The Construction Manager will issue written 
instructions concerning any such apparent errors, inconsistencies, or 
clarifications with reasonable promptness and these shall be binding 
on the Contractor.  If Contractor believes that a written response, 
clarification or interpretation justifies an adjustment in the Contract 
Sum or Contract Time, Contractor shall give City prompt written notice.  
If the parties are unable to agree to the amount or extent of the 
adjustment, if any, then Contractor shall perform the Work in 
conformance with City’s response, clarification, or interpretation and 
may make a written claim for the adjustment as provided in Section 11.  
If the Contractor proceeds with Work impacted by apparent errors or 
inconsistencies without instructions from the Construction Manager, 
the Contractor shall do so at its sole risk and shall have all of the 
obligations and the City shall have all of the rights and remedies 
specified in Section 11 concerning any resulting damage or defect.   

2.3.5 The General Provisions apply with equal force to all of the Work, 
including extra work authorized by the Construction Manager in 
accordance with the Contract Documents.  The Contractor must submit 
any required shop diagrams and/or drawings by the times and in the 
quantities indicated in the Technical Specifications.  Any such shop 
diagrams and/or drawings must show completely the Work to be done, 
expanding on the Project Plans concerning details not previously 
shown, field conditions and the condition of the Work.  Architect or 
Engineer review of such shop diagrams and/or drawings will concern 
conformance with the requirements of the Contract Documents only.  
The Architect or Engineer assumes no responsibility for the 
correctness or accuracy of the dimensions or any other contents of any 
shop diagrams and/or drawings submitted by the Contractor.  The 
Contractor must check all dimensions at the Work site.  Shop diagrams 
and/or drawings must be clearly marked with the name of the Project 
and the name of the Contractor, subcontractor or supplier making the 
submittal, and must be stamped and signed by the Contractor and 
submitted under a signed transmittal letter from the Contractor 
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certifying that all dimensions have been checked at the Work site.  
These requirements are mandatory.  The Architect or Engineer will not 
review shop diagrams and/or drawings that do not satisfy these 
requirements.  The Contractor will be responsible for any and all 
discrepancies between dimensions of the actual Project site and/or 
Work and those shown on shop diagram and/or drawings submitted by 
the Contractor, and for any other errors contained in or resulting from 
such shop diagrams and/or drawings, including, but not limited to, 
errors in material and/or equipment quantities and any resulting errors, 
delays or additional cost in the performance of the Work.  The 
Contractor will have all of the obligations and the City will have all of 
the rights and remedies that are specified in Section 11 concerning any 
discrepancies or errors in shop diagrams and/or drawings submitted by 
the Contractor, and concerning any resulting errors, delays or 
additional costs in the performance of the Work.   

3. CONTROL OF WORK AND MATERIAL 

3.1 Construction Manager’s Status.  The Construction Manager will administer the 
Project in accordance with the Contract Documents. After execution of the 
agreement and issuance of the Notice to Proceed, all correspondence and/or 
instructions concerning the Project between the Contractor and/or City shall be 
forwarded through the Construction Manager.  Except as otherwise provided 
in the Contract Documents, the Construction Manager will not be responsible 
for and will not have control or charge of construction means, methods, 
techniques, or procedures or for safety precautions in connection with the 
Work.  The Construction Manager, however, will have authority to reject 
materials and/or workmanship that do not conform to the requirements of the 
Contract Documents.  The Construction Manager will also have the authority 
to require inspection or testing of the Work.   

3.2 Architect or Engineer’s Status.  The Architect or Engineer will advise the 
Construction Manager concerning decisions on all claims of the Contractor 
and all other matters relating to the execution and progress of the Work or the 
interpretation of the Contract Documents.  The Architect or Engineer will also 
advise the Construction Manger concerning Work that does not conform to the 
Contract Documents.  Whenever, in the Architect's or Engineer’s opinion, it is 
necessary or advisable in accordance with the Contract Documents, the 
Architect or Engineer may recommend to the Construction Manager inspection 
or testing of the Work, whether or not such Work is then fabricated, installed or 
completed. 

3.3 Inspection and Testing of Work and Material. 

3.3.1 The City, the Construction Manager, the Architect or Engineer and their 
representatives will have access to the Work at all times wherever it is 
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in preparation or progress.  The Contractor must provide proper 
facilities for such access and for inspection. 

3.3.2 The Contractor must inspect all materials as delivered and promptly 
return all defective materials without waiting for their rejection by the 
Construction Manager or Architect or Engineer. 

3.3.3 If the Construction Manager, the Technical Specifications, or any laws, 
ordinances, or any public authority require any Work to be tested or 
approved, the Contractor must give the Construction Manager timely 
notice of the Contractor’s readiness for inspection.  Inspections will be 
promptly made, and where practicable, at the source of supply.  Any 
work subject to such testing that is covered up without timely notice to 
the Construction Manager or without the approval or consent of the 
Construction Manager must, if required by the Construction Manager, 
be uncovered for examination at the Contractor's expense.  The 
Contractor will have all of the obligations and the City will have all of the 
rights and remedies that are specified in Section 11 concerning any 
work subject to testing that is covered up without timely notice to the 
Construction Manager and that is not uncovered for examination at the 
Contractor’s Expense if required by the Construction Manager.   

3.3.4 Tests of materials or qualification tests required by the Contract 
Documents must be made in accordance with the Technical 
Specifications and the requirements of the California Building Standards 
Code as adopted by the City and other applicable law.  Copies of all 
testing reports shall be distributed as required in the Technical 
Specifications. 

3.3.5 The City or its representatives may order re-examination of questioned 
Work.  If ordered to do so, the Contractor must uncover such Work.  If 
such Work is found to be according to the Contract Documents, the City 
shall pay the cost of uncovering and restoring the Work, unless such 
Work was subject to testing and covered up without timely notice to or 
approval of the Construction Manager.  If re-examined Work is found 
not in accordance with the Contract Documents, the Contractor must 
pay the cost of uncovering and restoring the Work.  The Contractor will 
have all of the obligations and the City will have all of the rights and 
remedies that are specified in Section 11 concerning any re-examined 
Work not in accordance with the Contract Documents that the 
Contractor fails to uncover and restore at the Contractor’s expense.   

3.3.6 The Contractor must replace or correct without charge any material or 
workmanship found not to conform to the requirements of the Contract 
Documents, unless the City consents to accept such material or 
workmanship with an appropriate adjustment in the Contract Price.  The 
Contractor must promptly segregate and remove non-conforming 
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material from the Work site.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any failure by the Contractor to 
replace or correct without charge any material or workmanship that 
does not conform to the requirements of the Contract Documents and 
that the City has not consented to accept.   

3.4 Samples Furnished by the Contractor.  The Contractor must furnish all 
samples for approval as directed in sufficient time to permit the Architect or 
Engineer to examine, approve and select samples before they are required by 
the progress of the Work.  Portions of the Work for which samples are required 
and for which the Architect or Engineer has selected samples must be in 
accordance with such approved samples.  Samples must be sent prepaid to 
the office of the Construction Manager or to such place as the Construction 
Manager may direct. 

3.5 Materials and Substitutions. 

3.5.1 Materials used for the Work must be new and of the quality specified.  
When not particularly specified, materials must be the best of their class 
or kind.  The Contractor must, if required, submit satisfactory evidence 
as to the kind and quality of materials. 

3.5.2 If the Contractor submitted complete information to the Public Works 
Department for products proposed as equals in accordance with the Bid 
Package, and the City approved such products proposed as equals in 
writing, the Contractor may either furnish such products approved as 
equals, or furnish the products listed by manufacturer name, brand or 
model number in the Technical Specifications or Project Plans.  The 
City retains the right, in its sole discretion, to accept or reject any other 
proposed substitution.  To be considered, proposals concerning 
products proposed as equals must include sufficient information to 
permit the City to determine whether the products proposed as equals 
will satisfy the same performance requirements as products listed by 
manufacturer’s name, brand or model number.  Such performance 
requirements may include, but are not limited to, size, strength, 
function, appearance, ease of maintenance and repair, and useful life 
requirements.  If the City does not accept a proposed substitution, the 
Contractor must furnish the product specified in the Technical 
Specifications or Project Plans for the Contract Price, regardless of 
whether the product is specified by manufacturer’s name, brand or 
model number, or otherwise.   

3.5.3. During the performance of the Work, all materials must be neatly 
stacked, properly protected from the weather and other adverse 
impacts, and placed so as to avoid interference with efficient progress 
of the Work, with other activities of the City, or with the use of existing 
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City facilities by the public.  All materials must be delivered so as to 
ensure efficient and uninterrupted progress of the Work. Materials must 
be stored so as to cause no obstruction and so as to prevent 
overloading of any portion of the Work.  The Contractor will be 
responsible for damage or loss of materials delivered to and/or stored 
at the Work site due to weather or other causes.  The Contractor must 
promptly remove from the Work site all materials rejected by the City or 
its representatives as failing to conform to the requirements of the 
Contract Documents, whether such non-conforming materials have 
been incorporated in the Work or not.  If the City or its representatives 
so direct, the Contractor must promptly replace and re-execute Work 
performed by the Contractor and order the replacement and re-
execution of Work performed by subcontractors using non-conforming 
materials with materials that satisfy the requirements of the Contract 
Documents without expense to the City.  The Contractor will bear the 
expense of making good all Work destroyed or damaged by such 
removal.  The Contractor will have all of the obligations and the City will 
have all of the rights and remedies that are specified in Section  11 
concerning any failure by the Contractor to replace or re-execute Work 
using non-conforming materials, and/or to make good all work 
destroyed or damaged by such removal and/or execution.   

3.6 Maintenance and Examination of Records.  Contractor shall maintain in a safe 
place at the Site one record copy of all Drawings, Specifications, Addenda, 
Contract Modifications, Change Orders, Work Directives, Force Account 
orders, and written interpretations and clarifications in good order and 
annotated to show all as-built changes made during construction.  These 
Project Record Documents, together with all approved Samples and a 
counterpart of all approved Shop Drawings, shall be maintained and available 
to the City for reference.  Upon completion of the Work, Contractor shall 
deliver to the City, the Project Record Documents, Samples and Shop 
Drawings and as-built drawings. 

 Throughout Contractor’s performance of the Work of the Project, Contractor 
shall maintain construction records to include: shop drawings; product 
data/material data sheets; samples; submittals; purchases; materials; 
equipment; inspections; applicable handbooks; applicable codes and 
standards; maintenance and operating manuals and instructions; RFI Log; 
Submittal Log; other related documents and revisions which arise out of the 
Construction Contracts.  Contractor shall maintain records of principal building 
layout lines, elevations for the bottom of footings, floor levels, and key site 
elevations (certified by a qualified surveyor or professional engineer).  
Contractor shall make all records available to the City.  At the completion of 
the Project, Contractor shall deliver all such records to the City to have a 
complete set of record as-built drawings. 
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 The City may examine and audit at no additional cost to the City all books, 
estimates, records, contracts, documents, bid documents, bid cost data, 
subcontract job cost reports and other Project related data of the Contractor, 
subcontractors engaged in performance of the Work, and suppliers providing 
supplies, equipment and other materials required for the Work, including 
computations and projections related to bidding, negotiating, pricing or 
performing the Work or contract modifications and other materials concerning 
the Work, including, but not limited to, Contractor daily logs, in order to 
evaluate the accuracy, completeness, and currency of cost, pricing, scheduling 
and any other project related data.  The Contractor will make available all such 
Project related data at all reasonable times for examination, audit, or 
reproduction at the Contractor’s business office at or near the Work site, and 
at any other location where such Project related data may be kept until three 
years after final payment under the Agreement.  Pursuant to California 
Government Code Section 8546.7, if the amount of public funds to be 
expended is in excess of $10,000, this Contract shall be subject to the 
examination and audit of the State Auditor, at the request of the City, or as part 
of any audit of the City, for a period of three (3) years after final payment under 
the Agreement. 

3.7  Advertising.  No advertising signs of any kind may be displayed on the Work 
site, or on fences, offices or elsewhere adjacent to the Work site, except those 
“SB1 Tax Dollars at Work Signs”. 

3.8 Project Schedule.  Prior to the pre-construction meeting, the Contractor shall 
submit a baseline schedule showing each task of Work, including, as required 
by the City, equipment procurement and delivery (Contractor and City 
supplied), activities with Subcontractors and suppliers, major submittal 
reviews, commissioning of systems, use of major equipment on site, and 
necessary interface with the City and third parties. The baseline schedule shall 
include the sequence of each task, the number of days required to complete 
each task, and the critical path controlling the completion of the entire Work.  
The schedule shall allow for the completion of the entire Work within the Time 
for Completion. 

3.8.1 City Review of Schedule.  The City may review the Contractor’s 
submitted schedule and may note any exceptions.  The Contractor 
shall correct any exceptions noted by the City within five (5) working 
days of being notified of the exceptions. 

3.8.2 Update of Schedule.  After submission of a schedule to which the City 
has taken no exceptions, the Contractor shall submit an updated 
schedule on a biweekly basis until completion of the Work.  The 
updated schedule shall show the progress of Work as of the date 
specified in the updated schedule.  Contractor shall provide the City 
with an electronic copy of each updated schedule. 
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3.8.3 Float.  The baseline schedule and all later submitted schedules shall 
show early and late completion dates for each task.  The number of 
days between these dates shall be designated as “Float.”  The Float 
shall be designated to the Project and shall be available to both the 
City and the Contractor as needed to complete the Work in accordance 
with the Contract. 

3.8.4 Failure to Submit Schedule.  If the Contractor fails to submit the 
schedule within the time period specified in this section or submit a 
schedule to which the City has taken uncorrected exceptions, the City 
may withhold payments to the Contractor until such schedules are 
submitted and/or corrected in accordance with the Contract 
documents. 

3.8.5 Responsibility for Schedule.  The Contractor will be solely and 
exclusively responsible for creating the schedule and properly updating 
it.  The City may note exceptions to any schedule submitted by the 
Contractor.  However, the Contractor will be solely responsible for 
determining the proper method of addressing such exceptions, and the 
City’s review of the schedule will not create scheduling obligations for 
the City. 

3.8.6  Contractor’s baseline schedule and progress schedules shall be in the 
form of a CPM (arrow) diagram. Contractor shall provide the City with 
native format electronic schedules and hard copies of the baseline 
schedule, schedule updates, and look ahead schedules. All electronic 
and hard copies of the schedule that Contractor provides to the City 
shall indicate the critical path of the Work (in red) and shall show a 
logical progression of the Work through completion within Contract 
Time. 

3.8.7  The City has no obligation to accept an early completion date. 
3.8.8  The City may request a recovery schedule should Contractor fall 21 or 

more Days behind any schedule milestone, which schedule shall show 
Contractor’s plan and resources committed to retain Contract 
completion dates.  The recovery schedule shall show the intended 
critical path.  If the City requests, Contractor shall also: secure and 
demonstrate appropriate subcontractor and supplier consent to the 
recovery schedule; and submit a written plan and narrative explaining 
on trade flow and construction flow changes and man-hour loading 
assumptions for major Work activities and/or subcontractors. 

3.8.9   If the Contractor requests an extension of the Time for Completion, it 
shall submit the request in a writing that provides information justifying 
the request and stating the extent of the adjustment requested for each 
specific change or alleged delay. The writing shall include this narrative 
and a schedule diagram depicting how the changed Work or other 
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impact affects other schedule activities. The schedule diagram shall 
show how Contractor proposes to incorporate the changed Work or 
other impact in the schedule and how it impacts the current schedule 
impact or critical path or otherwise. Any requests of an extension of the 
Time for Completion stemming from an alleged project delay shall be 
made within five (5) days of the commencement of the alleged delay, 
explain the reason for delay, include the anticipated length of the 
delay, and contain a narrative justifying the extension, in addition to the 
other information and schedules required by this section. 

3.9 Construction Staking.  All Work done under this Contract must be in 
conformance with the Project Plans and staked by the Engineer in the field.  
The Contractor must inform the Engineer, forty-eight (48) hours in advance, 
of the time and places at which he or she wishes to do work, in order that 
lines and grades may be furnished and necessary measurements for record 
and payment made, with the minimum of inconvenience to the Engineer and 
delay to the Contractor. 

3.10 Materials Testing.  Materials will be tested by the CITY OF FORT BRAGG or 
its authorized agent, following State of California Test Methods.  Statistical 
testing may not be used.  All individual samples must meet the specified test 
results.  Each material used must meet the specified requirements. 

  The Contractor must request and coordinate all testing.  All tests must occur 
in the presence of the Project Inspector.  The City will, at its sole discretion, 
have the right to reject any and/or all test results that do not meet this 
requirement, and to order a retest in the presence of the Project Inspector.  
The costs for all retests so ordered will be the responsibility of the 
Contractor.  The cost of all retests will be charged to the Contractor at the 
actual cost plus 30 percent, with a minimum charge of $150.00 per test to 
cover staff and administrative costs. 

  Sampling and testing will comply with Chapter 6 of the Caltrans Construction 
Manual, at a minimum.  Where conditions vary, the City may perform 
additional testing.  Cost for testing of materials offered in lieu of the specified 
materials will be the responsibility of the Contractor.  Cost for R-value tests 
when required by the Standard Specifications will be the responsibility of the 
Contractor. 

  Testing will only be performed on normal City working days between the 
hours of 8:00 a.m. and 4:00 p.m. unless other arrangements are made in 
advance.  Tests performed outside of these hours may be subject to 
increased charges. 

  The Contractor must request all tests in writing a minimum of two (2) working 
days in advance of the time desired.  A minimum of one working day must be 
allowed for compilation and reporting of data and test results after tests have 
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been performed.  No subsequent layer of material may be placed until a 
passing test is obtained and acknowledged by the City. 

  Concrete and asphalt may be supplied only from suppliers approved and 
certified by the State Department of Transportation.  Proposed mix designs 
for all concrete and asphalt concrete to be placed within the CITY OF FORT 
BRAGG must be provided to and approved by the City, prior to placement. 

  The Contractor must coordinate with the City concerning any additional 
testing as required. 

4. CHANGES IN WORK 

4.1 City Directed Change Orders.  The City may at any time during the progress 
of the Work direct any amendments to the Work or any of the Contract 
Documents, including, but not limited to the Technical Specifications, or 
Project Plans.  Such amendments will in no way void the agreement, but may 
be applied to amend the Contract Price or Time for Completion, if such 
amendments affect the Contract Price, the Project schedule, or any other 
provision of the Contract Documents based on a fair and reasonable 
valuation of the amendment in accordance with this Section 4. 

4.2 Writing Requirement.  Change orders and other amendments to the Technical 
Specifications, the Project Plans, or other Contract Documents may be made 
only by a writing executed by authorized representatives of the City and the 
Contractor.   

4.3 Contractor Proposed Change Orders.  Unless the Construction Manager 
otherwise authorizes or the City and the Contractor otherwise agree, change 
order proposals submitted by the Contractor must be submitted to the 
Construction Manager no later than the time of the proposed change.   

4.4 All Change Orders.  All change order proposals must be submitted on 
completed Change Order forms provided by the City.  All such change order 
proposals must itemize all cost impacts of the proposed change order and 
include a total price for that change order and the amended Contract Price 
that would become effective upon execution of the change order.  All change 
order proposals must specify any change in the Project schedule, or in any 
project milestone including, but not limited to, the Time for Completion, under 
the change order, and must provide information justifying the requested 
change in the Time for Completion.  It is understood that change orders that 
do not specify a change in any milestone, including, but not limited to, the 
Time for Completion, will be accomplished by the Time for Completion then in 
effect.   

4.5 Change Order Pricing.  Change order pricing will be governed by the 
following:   
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4.5.1 Unit prices specified in the Contract Documents will apply to cost 
impacts involving items for which the Contract Documents specify unit 
prices.   

4.5.2 Cost impacts involving items for which no unit prices are specified will 
be calculated by adding the itemized actual direct cost that would be 
added or reduced under the change order and an allowance for 
indirect costs in accordance with this Section.  Itemization for direct 
costs for required labor must include the classifications of labor 
required, the total hours required for each classification, the hourly 
rate for each classification and other labor related costs such as 
liability and workers compensation insurance, social security, 
retirement and unemployment insurance.  All other cost impacts for 
which no unit prices are specified must be itemized as appropriate, 
including the cost of tools, vehicles, phones and other equipment, and 
the cost of all required materials or supplies.  Indirect costs added 
under a change order may not exceed an allowance of fifteen (15) 
percent of the total of combined Contractor and subcontractor direct 
costs added under the change order.  Such allowance covers 
Contractor overhead and profit under the change order and includes 
the cost of insurance in addition to that required pursuant to Section 
8.8, bond premiums, superintendent labor, clerical labor, home office 
expenses, worksite office expenses, and utility costs under the 
change order.  Such costs may not be itemized as direct costs under 
a change order.  Indirect costs deducted under a change order will be 
calculated in exactly the same way as indirect costs added under a 
change order, except indirect costs deducted under a change order 
may not exceed an allowance of seven and a half (7.5) percent of the 
total of combined Contractor and subcontractor direct costs deducted 
under the change order.  

4.6 Liability Under Unapproved Change Orders.  The Contractor shall be solely 
responsible for any and all losses, costs, or liabilities of any kind incurred by 
the Contractor, any subcontractor engaged in the performance of the Work, 
any party supplying material or equipment for the Work or any third party that 
are incurred pursuant to Contractor-proposed change orders prior to issuance 
of an approved change order executed in accordance with this Section 4.  
The Contractor will have all of the obligations and the City will have all of the 
rights and remedies that are specified in Section 11 concerning any work or 
resulting losses, costs, or liabilities pursuant to a Contractor proposed change 
order before issuance of an approved change order executed in accordance 
with this Section 4.   

4.7 Changes Subject to Contract Documents.  Any changes in the Work and/or 
the Contract Documents pursuant to change orders and any other 
amendments issued in accordance with the Contract Documents, including 
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this Section 4, will in all respects be subject to all provisions of the Contract 
Documents, including, but not limited to, the Technical Specifications and the 
Project Plans, except as modified by such change orders or amendments.   

4.8 Change Order Disputes.   

4.8.1 Disputed City Directed Change Orders.  If the Contractor disputes a 
City directed change order following a reasonable effort by the City 
and the Contractor to resolve the dispute including, at a minimum, a 
meeting between appropriate representatives of the Contractor and 
the City, the Contractor must commence performing the Work 
consistent with the disputed change order within five (5) working days 
of the last meeting between representatives of the Contractor and the 
City to resolve the dispute, or within the time specified in the disputed 
City directed change order, whichever is later.  In performing Work 
consistent with a disputed City-directed change order pursuant to this 
provision the Contractor will have all of the Contractor’s rights 
concerning claims pursuant to the Contract Documents and applicable 
law.   

4.8.2 Disputed Contractor Proposed Change Orders.  If the City disputes a 
Contractor proposed change order, the City and the Contractor will 
use reasonable efforts to resolve the dispute including, at a minimum, 
holding a meeting between appropriate representatives of the 
Contractor and the City.  Regardless of and throughout any such 
efforts to resolve the dispute the Contractor must continue performing 
the Work irrespective of and unmodified by the disputed change 
order.  In continuing to perform the Work,  the Contractor will retain all 
of the Contractor’s rights under contract or law pertaining to resolution 
of disputes and protests between contracting parties.  Disputes 
between the City and the Contractor concerning any Contractor-
proposed change order or other amendment do not excuse the 
Contractor’s obligation to perform the Work in accordance with the 
Contract Documents excluding such Contractor-proposed change 
order or other amendment by the Time for Completion or waive any 
other Project milestone or other requirement of the Contract 
Documents.   

4.9 Change in Time for Completion.  The Time for Completion may only be 
changed through a Change Order, and all time limits stated in the Contract 
Documents are to mean that time is of the essence.  Contractor shall not be 
entitled time extension for impacts that consume Float, but do not impact the 
critical path.  Time extensions will not be granted unless substantiated by the 
Critical Path Method (CPM) Schedule, and then not until the CPM float 
becomes zero.  If contractor fails to submit documentation requesting and 
justifying a change in Time for Completion consistent with the Contract 
Documents, the Contractor shall be deemed to have agreed that there is no 
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extension of time and that Contractor has irrevocably waived its rights to any 
change in the Time for Completion.  Contractor initiated change orders shall 
address any impacts on the Time for Completion when first submitted to the 
City.  Contractor shall submit any request for change in the Time for 
Completion and all supporting information and documentation required by the 
Contract Documents within seven (7) working days of receipt of a City-
directed Change Order. 

5. TRENCHING AND UTILITIES 

5.1 Contractor to Locate Underground Facilities.  During construction, Contractor 
shall comply with Government Code Sections 4216 to 4216.9, and in 
particular Section 4216.2 which provides, in part:  “Except in an emergency, 
every person planning to conduct any excavation shall contact the 
appropriate regional notification center at least two working days, but no more 
than 14 calendar days, prior to commencing that excavation, if the excavation 
will be conducted in an area which is known, or reasonably should be known, 
to contain subsurface installations other than the underground facilities owned 
or operated by the excavator, and, if practical, the excavator shall delineate 
with white paint or other suitable markings the area to be excavated.  The 
regional notification center shall provide an inquiry identification number to the 
person who contacts the center and shall notify any member, if known, who 
has a subsurface installation in the area of the proposed excavation.” 

 Contractor shall contact Underground Service Alert (USA), and schedule the 
Work to allow ample time for the center to notify its members and, if 
necessary, for any member to field locate and mark its facilities.  Contractor is 
charged with knowledge of all subsurface conditions reflected in USA records.  
Prior to commencing excavation or trenching work, Contractor shall provide 
the City with copies of all USA records secured by Contractor.  Contractor 
shall advise the City of any conflict between information in the Contract 
Documents, Drawings, independent investigations, and that provided by USA 
records.  Contractor’s excavation shall be subject to and comply with the 
Contract Documents. 

 Contractor shall also investigate the existence of existing service laterals, 
appurtenances or other types of utilities, indicated by the presence of an 
underground transmission main or other visible facilities, such as buildings, 
manholes, new asphalt, meters and junction boxes, on or adjacent to the Site, 
even if not shown or indicated in existing conditions data, Contract 
Documents, or USA records, or discovered during Contractor’s pre- or post-
bid investigation.  Contractor shall immediately secure all such available 
information and notify the City and the utility City, in writing, of its discovery. 

5.2 Excavation More Than Four Feet Deep.  In accordance with California Public 
Contract Code Section 7104, if the Work involves excavation more than four 
feet deep the Contractor must promptly notify the City in writing before 
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disturbing: any material that the Contractor believes may be hazardous 
waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II or Class III disposal site in 
accordance with provisions of existing law; any subsurface or latent physical 
conditions at the Work site differing from those indicated; or any unknown 
physical conditions at the Work site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in the Contract Documents. The City will 
promptly investigate any such conditions for which notice is given.  If the City 
finds that the conditions do materially differ, or involve hazardous waste, and 
would cause a decrease or increase in the cost or time of performance of the 
Work, the City will issue a change order pursuant to Section 4 of these 
General Provisions.  If a dispute arises between the City and the Contractor 
concerning whether the conditions materially differ, or involve hazardous 
waste, or cause a decrease or increase in the cost or time of performance, 
the Contractor will not be excused from any completion date provided in the 
Contract Documents, but shall proceed with all Work to be performed.  The 
Contractor will retain all rights under contract or law pertaining to resolution of 
disputes and protests between contracting parties. 

5.3 Excavation of Five Feet or More.  In accordance with California Labor Code 
Section 6705, contractors performing contracts exceeding $25,000 in cost 
and involving excavation five or more feet deep must submit for the City’s 
acceptance, prior to excavation, a detailed plan showing the design of 
shoring, bracing, sloping, or other provisions to be made for worker protection 
from the hazard of caving ground during excavation.  If the plan varies from 
the shoring system standards, it must be prepared by a registered civil or 
structural engineer. 

5.4 Utility Relocation Costs.   

5.4.1 In accordance with California Government Code Section 4215, the 
City assumes the responsibility for the timely removal, relocation or 
protection of existing main or trunkline utility facilities located on the 
Work site if such utilities are not identified by the City in the Technical 
Specifications and/or Project Plans.  The City will compensate the 
Contractor for the costs of locating, repairing damage not due to the 
Contractor’s failure to exercise reasonable care, and removing or 
relocating existing main or trunkline utility facilities located at the Work 
site and not identified with reasonable accuracy in the Technical 
Specifications and/or Project Plans.  The City will also compensate 
the Contractor for the cost of equipment on the Project necessarily 
idled during such work.  The Contractor will not be assessed 
liquidated damages for Work completion delays caused by the City’s 
failure to provide for removal or relocation of such main or trunkline 
utility facilities. 
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5.4.2 Nothing in this provision or the Contract Documents will be deemed to 
require the City to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the Work 
site can be inferred from the presence of other visible facilities, such 
as buildings, meter and junction boxes, on or adjacent to the Work 
site; provided, however, that nothing in this provision or the Contract 
Documents shall relieve the City from identifying main or trunklines in 
the Technical Specifications and/or Project Plans. 

5.4.3. Nothing in this provision or the Contract Documents will preclude the 
City from pursuing any appropriate remedy against the utility for 
delays which are the responsibility of the utility. 

5.4.4 Nothing in this provision or the Contract Documents will be construed 
to relieve the utility from any obligation as required either by law or by 
contract to pay the cost of removal or relocation of existing utility 
facilities.  

5.4.5 If the Contractor while performing the Work discovers utility facilities 
not identified by the City in the Technical Specifications and/or Project 
Plans, the Contractor must immediately notify the City and utility in 
writing.  

5.4.6 Either the City or the utility, whichever owns existing main or trunkline 
utility facilities located on the Work site, shall have sole discretion to 
effect repairs or relocation work or to permit the Contractor to perform 
such repairs or relocation work at a reasonable price. 

5.5 Concealed or Unknown Conditions.  

5.5.1 If either of the following conditions is encountered at Site when 
digging trenches or other excavations that extend deeper than four 
feet below the surface, Contractor shall promptly give a written Notice 
of Differing Site Conditions to the City before conditions are disturbed, 
except in an emergency, and in no event later than seven (7) calendar 
days after first observance of: 

5.5.1.1  Subsurface or Latent physical conditions which differ 
materially from those indicated in the Contract Documents; 
or 

5.5.1.2  Unknown physical conditions of an unusual nature or which 
differ materially from those ordinarily encountered and 
generally recognized as inherent in work of the character 
provided for in the Contract Documents. 

5.5.2  In response to Contractor’s Notice of Differing Site Conditions under 
this Section, the City will investigate the identified conditions, and if 
they differ materially and cause increase or decrease in Contractor’s 
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cost of, or time required for, performance of any part of the Work, the 
City will negotiate the appropriate change order following the 
procedures set forth in the Contract Documents.  If the City 
determines that physical conditions at the Project are not latent or are 
not materially different from those indicated in Contract Documents or 
that no change in terms of the Contract Documents is justified, the 
City will so notify Contractor in writing, stating reasons (with 
Contractor retaining all rights under the Contract Documents). 

5.5.3   Contractor shall not be entitled to any adjustment in the Contract Sum 
or Contract Time regarding claimed latent or materially different 
Project conditions (whether above or below grade) if Contractor knew 
or should have known of the existence of such conditions at the time 
Contractor submitted its Bid, failed to give proper notice, or relied 
upon information, conclusions, opinions or deductions of the kind that 
the Contract Documents preclude reliance upon. 

5.5.4    Regarding Underground Facilities, Contractor shall be allowed an 
increase in the Contract Sum or an extension of the Time for 
Completion, or both, to the extent that they are attributable to the 
existence of any Underground Facility that is owned and was built by 
the City only where the Underground Facility: 

5.5.4.1  Was not shown or indicated in the Contract Documents or in 
the information supplied for bidding purposes or in 
information on file at USA; and;  

5.5.4.2  Contractor did not know of it; and 
5.5.4.3  Contractor could not reasonably have been expected to be 

aware of it or to have anticipated it from the information 
available.  (For example, if surface conditions such as 
pavement repairs, valve covers, or other markings, indicate 
the presence of an Underground Facility, then an increase in 
the Contract Sum or an extension of the Time for Completion 
will not be due, even if the Underground Facility was not 
indicated in the Contract Documents, in the information 
supplied to Contractor for bidding purposes, in information 
on file at USA, or otherwise reasonably available to 
Contractor.) 

5.6   Contractor shall bear the risk that Underground Facilities not owned or built 
by the City may differ in nature or locations shown in information made 
available by the City for bidding purposes, in information on file at USA, or 
otherwise reasonably available to Contractor.  Underground Facilities are 
inherent in construction involving digging of trenches or other excavations on 
City’s Project, and Contractor is to apply its skill and industry to verify the 
information available. 
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5.7   Contractor’s compensation for claimed latent or materially different Project 
conditions shall be limited to the actual, reasonable, incremental increase in 
cost of that portion of the Work, resulting from the claimed Latent or materially 
different Site conditions.  Such calculation shall take into account the 
estimated value of that portion of the Work and the actual value of that portion 
of the Work, using for guidance Contractor’s or its subcontractor’s bid amount 
and actual amounts incurred for that portion of the Work and the reasonable 
expectation (if any) of differing or difficult site conditions in the Work area 
based on the available records and locale of the Work.  For example, if 
Contractor excavates in an area unexpected, then such costs would be 
recoverable entirely; while if Contractor extends an existing excavation, then 
such costs would be recoverable if the resulting excavation costs in that work 
area exceeded the reasonable expectations therefor. 

6. PROJECT FACILITIES 

6.1  Work Site Offices.  Any Work site office facilities used by the Contractor 
and/or its privities must conform to all applicable codes, ordinances and 
regulations.  The cost of such Work site office facilities shall be paid from and 
included in the Contract Price. 

6.2  City Rights of Access and Ownership.  The City and its authorized 
representatives will at all reasonable times while such office facilities are 
located at the Work site (including, at a minimum, all times during which the 
Work is performed), have access to any such Work site office facilities used 
by the Contractor and/or its privities.  With respect to the right of access of the 
City and its authorized representatives, neither the Contractor nor its privities 
shall have a reasonable expectation of privacy pursuant to the Fourth 
Amendment to the United States Constitution or other applicable law 
concerning such Work site office facilities used by the Contractor and/or its 
privities.  Without exception, any and all Project related materials located at 
such Work site facilities will be deemed at all times to be City property subject 
to inspection and copying by the City and its authorized representatives at all 
reasonable times while such facilities are located at the Work site (including, 
at a minimum, all times during which the Work is performed).  Any 
interference by the Contractor or its privities with the City’s rights of access 
and/or Ownership pursuant to this Section 6 will constitute a material breach 
of the Agreement subject to any and all remedies available pursuant to the 
Contract Documents and at law and equity.   

7. PROSECUTION AND PROGRESS OF THE WORK 

7.1 Liquidated Damages.  Time is of the essence in the Agreement.  The City and 
the Contractor agree that it will be difficult and/or impossible to determine the 
actual damage which the City will sustain in the event of the Contractor’s 
failure to fully perform the Work or to fully perform all of the Contractor’s 
obligations that have accrued pursuant to the Agreement by the Time for 
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Completion.  Accordingly, the City and the Contractor agree in accordance 
with California Government Code Section 53069.85 that the Contractor will 
forfeit and pay to the City liquidated damages in the sum of $1000 per day for 
each and every calendar day completion of the Work and/or performance of all 
of the Contractor’s obligations that have accrued pursuant to the Agreement is 
delayed beyond the Time for Completion.  The City and the Contractor further 
agree in accordance with California Government Code Section 53069.85 that 
the liquidated damages sum specified in this provision is not manifestly 
unreasonable under the circumstances existing at the time the Agreement was 
made, and that the City may deduct liquidated damages sums in accordance 
with this provision from any payments due or that may become due the 
Contractor under the Agreement. 

7.2 No Damage for Avoidable Delays.  All delays in the Work that might have 
been avoided by the exercise of care, prudence, foresight and diligence of the 
Contractor or any privities of the Contractor will be deemed avoidable delays.  
Delays in the Work that may be unavoidable but that do not necessarily affect 
other portions of the Work or prevent completion of all Work within the Time 
for Completion, including, but not limited to, reasonable delays in Engineer 
approval of shop drawings, placement of construction survey stakes, 
measurements and inspection, and such interruption as may occur in 
prosecution of the Work due to reasonable interference of other contractors of 
the City, will be deemed avoidable delays.  The Contractor will not be awarded 
a change in the Project schedule, the Time for Completion, and/or additional 
compensation in excess of the contract price for avoidable delays.  

7.3 Unavoidable Delays.  All delays in the Work that result from causes beyond 
the control of the Contractor and that the Contractor could not have avoided 
through exercise of care, prudence, foresight, and diligence will be deemed 
unavoidable delays.  Orders issued by the City changing the amount of Work 
to be done, the quantity of materials to be furnished, or the manner in which 
the work is to be prosecuted, and unforeseen delays in the prosecution of the 
Work due to causes beyond the Contractor’s control, such as strikes, lockouts, 
labor disturbances, fires, epidemics, earthquakes, acts of God, neglect by 
utility owners or other contractors that are not privities of the Contractor will be 
deemed unavoidable delays to the extent they actually delay the Contractor’s 
completion of the Work.  The Contractor will be awarded a change in the 
Project schedule, the Time for Completion, and/or additional compensation in 
excess of the Contract Price for unavoidable delays to the extent such delays 
actually delay the Contractor’s completion of the Work and/or result in the 
Contractor incurring additional costs in excess of the Contract Price.  

7.4 No Damage for Contractor Caused Delay.  Contractor shall not be entitled to 
additional compensation for extended field or home office overhead, field 
supervision, costs of capital, interest, escalation charges, acceleration costs or 
other impacts for any delays to the extent such delays are caused by the 
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failure of the Contractor or any subcontractor or other entity engaged in 
performance of the Work to perform the Work in accordance with the Contract 
Documents.   

7.5 No Damage for Other Delay.  Contractor will not be entitled to damages for 
delay to the Work caused by the following, which the City and Contractor 
agree will be deemed for purposes of California Public Contract Code Section 
7102 either not caused by the City, and/or within the contemplation of the City 
and the Contractor, and/or reasonable under the circumstances: 

7.5.1 Exercise of the City’s right to sequence the Work in a manner that 
would avoid disruption to the City and other contractors based on:  the 
failure of the Contractor or any subcontractor or other entity engaged in 
the performance of the Work to perform the Work in accordance with 
the Contract Documents, enforcement by the City or any other 
governmental agency of competent jurisdiction of any government act 
or regulation, or enforcement by the City of any provisions of the 
Agreement.   

7.5.2 Requests for clarification or information concerning the Contract 
Documents or proposed change orders or modifications to the Contract 
Documents, including extensive and/or numerous such requests for 
clarification or information or proposed change orders or modifications, 
provided such clarifications or information or proposed change orders 
or modifications are processed by the City or its representatives in a 
reasonable time in accordance with the Contract Documents. 

7.6 Delays Caused by the City and/or Its Privities.  Delay caused by the City 
and/or other Contractors of the City will be deemed unavoidable delays.  
Either the City or the Contractor may propose a change in the Time for 
Completion for delays that are purported to be caused by the City and/or its 
privities and that are not reasonable under the circumstances involved and/or 
that are not within the contemplation of the City and the Contractor.  Such 
proposed changes in the Time for Completion will constitute change order 
proposals subject to Section 4.  In accordance with Section 4, the City and the 
Contractor may agree upon pricing for the cost impacts, if any, resulting from 
such delays.  If such pricing is in anticipation of cost impacts that may, but 
have not yet occurred, the City will be obligated to pay the Contractor for such 
anticipated impacts in accordance with the Agreement and any applicable, 
approved change orders only to the extent the Contractor actually incurs the 
anticipated cost impacts.  Notwithstanding anything to the contrary in Section 
4, the City and the Contractor may agree to a daily rate or cap or lump sum 
that will apply to the cost impacts, if any, resulting from delay purportedly 
caused by the City and/or its privities subject to this provision.  However, if 
such daily rate or cap or lump sum is in anticipation of cost impacts that have 
not yet occurred, the City will be obligated to pay such daily rate or cap or 
lump sum only to the extent the Contractor actually incurs such cost impacts. 
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7.7 Weather Delays.  Extensions of the Time for Completion will not be allowed for 
normal, adverse weather conditions that are consistent with historical weather 
data of the National Oceanographic and Atmospheric Administration of the 
U.S. Department of Commerce for the record station that is nearest or most 
applicable to the Work site.  The Contractor should understand that normal 
adverse weather conditions are to be expected and plan the Work accordingly, 
such as by incorporating into the Project schedule, normal adverse weather 
delays as reflected in historical data of the National Oceanic and Atmospheric 
Administration of the U.S. Department of Commerce for the weather station 
most applicable to the Work site.  Extensions of the Time for Completion for 
delays due to adverse weather will be allowed only if the number of adverse 
weather days far exceeds the historical data.  No extensions of the Time for 
Completion will be granted for normal, adverse weather conditions or for 
adverse weather conditions that merely result in delays that do not or would 
not, themselves, result in failure to complete the Work by the Time for 
Completion.    

7.8 Delay Claims. Within five (5) days of the beginning of any delay, Contractor 
shall notify the City in writing, by submitting a notice of delay that shall 
describe the anticipated delays resulting from the delay event in question. 
Whenever the Contractor claims a delay for which the Time for Completion 
may be extended, the Contractor must request an extension of time within five 
(5) days of submitting its notice of delay.   The request must be in writing in the 
form of a change order and describe in detail the cause for the delay, and, if 
possible, the foreseeable extent of the delay.  The City will determine all 
claims and adjustments in the Time for Completion.  No claim for an 
adjustment in the Time for Completion will be valid and such claim will be 
waived if not submitted in accordance with the requirements of this Section 
and Section 4.9.  In cases of substantial compliance with the notice timing 
requirements of this Section (but not to exceed twenty-one (21) days from the 
beginning of the delay event), City may in its sole discretion recognize a claim 
for delay accompanied with the proper documentation and justification, 
provided the Contractor also shows good faith and a manifest lack of prejudice 
to the City from the late notice. 

7.9 Contractor Coordination of the Work. 

7.9.1 The City reserves the right to do other work in connection with or in the 
vicinity of the Project by contract or otherwise, and Contractor shall at 
all times conduct the Work so as to impose no hardship on the City, 
others engaged in the Work or other contractors working at the Work 
site.  The Contractor will adjust, correct and coordinate the Work with 
the work of others so that no delays result in the Work or other work at 
or near the Work site. 

7.9.2 If any part of the Work depends for proper execution or results upon the 
work of the City or any other contractor, the Contractor will, before 
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proceeding with such Work, promptly report to the City any apparent 
discrepancies or defects in such other Work.  Failure of the Contractor 
to promptly report any apparent discrepancy or defect will be deemed 
an acceptance of the City’s or other contractor's Work as fit and proper. 

7.9.3 The Contractor will anticipate the relations of the various trades to the 
progress of the Work and will ensure that required anchorage or 
blocking is furnished and set at proper times.  Anchorage and blocking 
necessary for each trade shall be part of the Work except where stated 
otherwise. 

7.9.4 The Contractor will provide proper facilities at all times for access of the 
City, the Construction Manager, Architect or Engineer, and other 
authorized City representatives to conveniently examine and inspect 
the Work. 

8. CONTRACTOR RESPONSIBILITIES 

8.1. Eligibility.  By executing the Agreement, the Contractor certifies that the 
Contractor is not ineligible to perform work on public works projects pursuant 
to California Labor Code Sections 1777.1 or 1777.7.  In accordance with 
California Public Contract Code Section 6109(a), contractors who are ineligible 
to perform work on public works projects pursuant to California Labor Code 
Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform the 
Work.  To the fullest extent permitted by law, the Contractor shall hold 
harmless and indemnify the City from and against any and all damages, costs, 
and liability arising from or as a consequence of any violation of Public 
Contract Code Section 6109. 

8.2 Non Discrimination. During the performance of this Contract, Contractor will 
not discriminate against any employee or subcontractor of the Contractor or 
applicant for employment because of race, religion, creed, color, national 
origin, gender, sexual orientation, or age. Contractor will take affirmative action 
to ensure that applicants are employed and that employees are treated during 
employment without regard to their race, religion, creed, color, national origin, 
gender, sexual orientation, or age. 

Contractor acknowledges that Contractor, and all subcontractors hired by 
Contractor to perform services under this Agreement, are aware of and 
understand the Immigration Reform and Control Act (“IRCA”). Contractor is 
and shall remain in compliance with the IRCA and shall ensure that any 
subcontractors hired by Contractor to perform services under this Agreement 
are in compliance with the IRCA. In addition, Contractor agrees to indemnify, 
defend and hold harmless City, its agents, officers and employees, from any 
liability, damages or causes of action arising out of or relating to any claims 
that Contractor’s employees, or employees of any subcontractor hired by 
Contractor, are not authorized to work in the United States for Contractor or its 
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subcontractor and/or any other claims based upon alleged IRCA violations 
committed by Contractor or Contractor’s subcontractors. 

8.3 Supervision of the Work.  The Contractor will be solely responsible for the 
performance of the Work, including portions of the Work to be performed by 
subcontractors.  The Contractor is charged with ensuring that all orders or 
instructions from the City, Construction Manager or Architect are disseminated 
to and followed by all subcontractors engaged in performance of the Work.  
The Contractor will supervise the Work using the Contractor’s best skill and 
attention.  At any time during the progress of the Work, the City, the 
Construction Manager, or the Architect may require the Contractor and/or 
subcontractors engaged in performance of the Work to attend a project 
meeting and the Contractor will attend, and ensure the attendance of any 
subcontractors whose attendance is required by the City and/or advisable in 
light of the matters to be addressed at the meeting.   

8.4 Contractor's Superintendent.  The Contractor will keep on the Work, 
throughout its progress, a competent superintendent and any necessary 
assistants, all satisfactory to the City.  The superintendent may not be 
changed without the consent of the City.  The superintendent will represent the 
Contractor and all directions given by the City to the superintendent will bind 
the Contractor in accordance with the Agreement.  Superintendent time 
included in Contractor’s completed bid schedule and/or in approved change 
orders, if any, must be included in Contractor’s approved overhead rate and 
may not be charged as a direct cost. 

8.5 Competent Employees.  The Contractor must at all times enforce strict 
discipline and good order among the Contractor’s employees and may not 
employ on the Project any unfit person or anyone not skilled in the Work 
assigned, or anyone incompetent or unfit for the duties of that person.  When 
the City determines that a Contractor employee does not satisfy the 
requirements of this provision, upon notice from the City, the Contractor must 
ensure that employee performs no further Work and is no longer present at the 
Work site.  Any such Contractor employee may not again be employed on the 
Project without City approval.   

8.6 Items Necessary for Proper Completion of the Work.  Except as otherwise 
noted in the Contract Documents, the Contractor will provide and pay for all 
labor, materials, equipment, permits, fees, licenses, facilities and services 
necessary for the proper execution and timely completion of the Work in 
accordance with the Contract Documents. 

8.7 Construction Reports.  The Contractor must submit daily construction reports 
detailing the daily progress of the Work to the Construction Manager on a 
weekly basis. 

8.8 Subcontracting.  The Contractor must perform with his or her own 
organization, a value of work amounting to not less than fifty percent (50%) of 
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the Contract amount, except that the bid amount for subcontracted “Specialty 
Items” so designated in the Special Provisions may be eliminated from the 
Contract amount and not considered as sub-contracted for the purposes of 
calculating the value of work to be performed by the Contractor. For the 
purposes of determining the value of work to be performed by the Contractor 
pursuant to this provision, materials, equipment, incidentals, etc., shall be 
considered to have been purchased by the Contractor or Subcontractor that is 
to install them.  Where a portion of an item is subcontracted, the value of work 
subcontracted will be based on the estimated cost of such portion of the 
subcontracted item, as determined from information submitted by the 
Contractor, subject to approval by the Engineer. 

8.8.1 By executing the Contract, the Contractor certifies that no subcontractor 
included on the list of proposed subcontractors submitted with the 
Contractor’s bid is ineligible to perform work on public works projects 
pursuant to California Labor Code Sections 1777.1 or 1777.7.  In 
accordance with California Public Contract Code Section 6109(a), 
subcontractors who are ineligible to perform work on public works 
projects pursuant to California Labor Code Sections 1777.1 or 1777.7 
may neither bid on, be awarded or perform as a subcontractor on the 
Work.  In accordance with California Public Contract Code Section 
6109(b), any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  The 
Contractor will ensure that no debarred subcontractor receives any 
public money for performing the Work, and any public money that may 
have been paid to a debarred subcontractor for the Work is returned to 
the City.  The Contractor will be responsible for payment of wages to 
workers of a debarred subcontractor who has been allowed to perform 
the Work. 

8.8.2 The Agreement and the performance of the Work are subject to the 
requirements of the Subletting and Subcontracting Fair Practices Act 
codified at California Public Contract Code Section 4100 et seq.  If the 
Contractor fails to specify a subcontractor or specifies more than one 
subcontractor for the same portion of the Work in excess of one-half of 
one percent of the Contractor’s total bid, the Contractor agrees that the 
Contractor is fully qualified to perform that portion of the Work with the 
Contractor’s own forces, and that the Contractor will perform that 
portion of the Work with the Contractor’s own forces.  If after award of 
the Agreement the Contractor subcontracts, except as provided for in 
California Public Contract Code Sections 4107 or 4109, any such 
portion of the Work, the Contractor will be subject to the penalties set 
forth in California Public Contract Code Sections 4110 and 4111, 
including cancellation of the Agreement, assessment of a penalty of up 
to 10 percent of the amount of the subcontract, and disciplinary action 
by the Contractors State License Board.   
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8.8.3. No contractual relationship exists between the City and any 
subcontractor engaged in performance of the Work.   

8.8.4 Incorporation of Contract Documents.  The Contractor must incorporate 
the Contract Documents in each contract with a subcontractor engaged 
in the performance of the Work including the indemnity and insurance 
requirements to the extent they apply to the scope of the 
subcontractor’s work.  The Contractor shall be solely responsible for 
any delay or additional costs incurred as a result of its failure to provide 
adequate or accurate project information to a subcontractor that results 
in improper submittals and/or work, or time or other impacts is the sole 
responsibility of the Contractor.  The Contractor will have all of the 
obligations and the City will have all of the remedies that are specified 
in Section 11. 

8.8.5 Subcontractor agrees to be bound to General Contractor and City in the 
same manner and to the same extent as General Contractor is bound 
to City under the Contract Documents.  Subcontractor further agrees to 
include the same requirements and provisions of this agreement, 
including the indemnity and insurance requirements, with any Sub-
subcontractor to the extent they apply to the scope of the Sub-
subcontractor’s work. A copy of the City’s Contract Document Indemnity 
and Insurance provisions will be furnished to the Subcontractor upon 
request.  The Contractor shall require all subcontractors to provide a 
valid certificate of insurance with the required endorsements included in 
the agreement prior to commencement of any work and General 
Contractor will provide proof of compliance to the City.  

8.8.6 Coordination of Subcontract Work:  The Contractor is responsible for 
scheduling the Work of subcontractors so as to avoid delay or injury to 
either Work or materials. 

8.9 Insurance.   

8.9.1 All required insurance shall be provided in the form of “occurrence”-type 
policies underwritten by admitted insurers in the State of California with 
a rating of A or better from the current year Best Rating Guide.  All 
policies must be issued at the expense of the Contractor and must be 
maintained at the Contractor’s expense throughout the performance of 
the Work.   

8.9.2 The Contractor and any subcontractors engaged in performance of the 
Work must secure payment of workers compensation in accordance 
with California Labor Code Section 3700 and other applicable law.  The 
Contractor must verify that all Subcontractors comply with this 
requirement.   
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8.9.3 Within ten (10) working days following notice of award the Contractor 
must submit to the City along with executed copies of all other 
documents specified in the Contract Check List certificates of insurance 
and endorsements evidencing that the Contractor has in effect and will 
maintain throughout the performance of the Work the following kinds 
and amounts of insurance: 

8.9.3.1 Worker’s Compensation Insurance.  Workers Compensation 
and Employers Liability insurance as required by any 
applicable law, regulation or statute, including the provisions 
of Division IV of the Labor Code of the State of California, 
and any act or acts amending it.  Worker’s Compensation 
insurance must be for Statutory Limits and must cover the 
full liability of the Contractor.  The Contractor’s Employer’s 
Liability Insurance must be in an amount no less than 
$1,000,000.00 per occurrence.  The insurance must be 
endorsed to waive all rights of subrogation against City and 
its officials, officers, employees, and volunteers for loss 
arising from or related to the work performed under this 
agreement. 

8.9.3.2 Commercial General Liability and Automobile Liability 
Insurance.  Coverage for liability because of Bodily Injury 
and Property Damage including, but not limited to the 
following coverage: 

• Completed Operations and Products Liability 
• Bodily Injury 
• Personal Injury 
• Broad Form Property Damage Liability 
• Contractual Liability insuring the obligations assumed by 

the Contractor under the Contract Documents  
• Automobile Liability, including owned, non-owned and 

hired automobiles 
• Coverage for the XCU hazards of Explosion, Collapse 

and Underground Hazards 

8.9.3.3 Commercial General Liability Self-Insured Retentions: 

• All self-insured retentions (SIR) must be disclosed to City 
for approval and shall not reduce the limits of liability. 

• Policies containing any self-insured retention (SIR) 
provision shall provide or be endorsed to provide that the 
SIR may be satisfied by either the named insured or the 
City. 
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• The City reserves the right to obtain a full certified copy 
of any insurance policy and endorsements. Failure to 
exercise this right shall not constitute a waiver of right to 
exercise later. 

8.9.3.4 Commercial Umbrella Policy.  The limits of insurance 
required in these Contract Documents may be satisfied by a 
combination of primary and umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be 
endorsed to contain a provision that such coverage shall 
also apply on a primary and non-contributory basis for the 
benefit of City (if agreed to in a written contract or 
agreement) before the City’s own Insurance or self-
insurance shall be called upon to protect it as a named 
insured. 

8.9.4 The Additional Insured coverage under the Contractor’s policy shall be 
“primary and non-contributory” and will not seek contribution from the 
City’s insurance or self-insurance and shall be at least as broad as CG 
20 01 04 13. 

8.9.5 The limits of the insurance required above will be at least:  

Comprehensive General Liability 

Bodily Injury Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 
Property Damage Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 

Comprehensive Automobile Liability 

Bodily Injury Liability $2,000,000  each person 
    $2,000,000  each occurrence 
Property Damage Liability $2,000,000 each occurrence 

8.9.6 For each insurance policy required under the Agreement except for the 
required workers compensation insurance policy, the Contractor must 
provide endorsements that add the City, its officials, officers, 
employees, agents and volunteers as an additional insured (“Additional 
Insured”).  Such endorsements must:  provide that the insurance 
required to be furnished by the Contractor will be primary as regards 
the City, and that the City’s insurance will be excess of and not 
contribute to the insurance required to be furnished by the Contractor; 
that the City will receive 30 day written notice of any reduction or 
cancellation of such insurance required to be furnished by the 
Contractor; and include a severability of interest clause acceptable to 
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the City.  Said endorsement shall be at least as broad as Insurance 
Services Office form number CG2010 (Ed. 11/85). 

8.9.7 It shall be a requirement under these Contract Documents that any 
available insurance proceeds broader than or in excess of the specified 
minimum insurance coverage requirements and/or limits shall be 
available to the Additional Insured.  Furthermore, the requirements for 
coverage and limits shall be (1) the minimum coverage and limits 
specified in this Agreement; or (2) the broader coverage and maximum 
limits of coverage of any insurance policy or proceeds available to the 
named insured; whichever is greater. 

8.9.8 Contractor shall maintain insurance as required by these Contract 
Documents to the fullest amount allowed by law and shall maintain 
insurance for a minimum of five years following the completion of this 
project.  In the event contractor fails to obtain or maintain completed 
operations coverage as required by this Agreement, the City at its sole 
discretion may purchase the coverage required and the cost will be paid 
by Contractor. 

8.10 Indemnities.   

8.10.1  The Contractor will take all responsibility for the Work, and will bear 
all losses and damages directly or indirectly resulting to the 
Contractor, any subcontractors engaged in performance of the 
Work, the City, its officials, officers, employees, agents, volunteers 
and consultants, and to third parties on account of the performance 
or character of the Work, unforeseen difficulties, accidents, or 
occurrences of other causes arising out of the  Contractor’s 
execution of the Work or of any subcontractor engaged in 
performance of the Work.  To the fullest extent permitted by law the 
Contractor will indemnify, defend and hold harmless the City, its 
officials, officers, employees, agents, volunteers and consultants 
from and against any or all loss, liability, expense, claims, costs 
(including costs of defense and consultants’ costs), suits, and 
damages of every kind, nature and description (including, but not 
limited to, penalties resulting from exposure to hazards in violation of 
the California Labor Code and bodily injury or death) directly or 
indirectly arising from the Contractor’s  performance of the Work, 
failure to perform the Work, or condition of the Work that is caused 
in whole or in part by any act or omission of Contractor, its 
subcontractors, or anyone directly or indirectly employed by any of 
them, or anyone for whose acts any of them may be liable, resulting 
from any cause whatsoever, save for liability for any loss, damage, 
or expense arising out of the City’s sole negligence or willful 
misconduct.  
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8.10.2  The Contractor will indemnify, defend and hold harmless the City, 
the City’s officials, officers, employees, volunteers, agents and the 
Construction Manager and Architect for all liability on account of any 
patent rights, copyrights, trade names or other intellectual property 
rights that may apply to the Contractor’s performance of the Work. 
The Contractor will pay all royalties or other charges as a result of 
intellectual property rights that may apply to methods, types of 
construction, processes, materials, or equipment used in the 
performance of the Work, and will furnish written assurance 
satisfactory to the City that any such charges have been paid.  

8.10.3  The Contractor assumes all liability for any accident or accidents 
resulting to any person or property as a result of inadequate 
protective devices for the prevention of accidents in connection with 
the performance of the Work.  The Contractor will indemnify, defend, 
and hold harmless the City and its officials, officers, employees, 
agents, volunteers and consultants from such liability. 

8.10.4  Approval of the Contractor’s certificates of insurance and/or 
endorsements does not relieve the Contractor of liability under this 
Section 8.9.  The Contractor will defend, with legal counsel 
reasonably acceptable to the City, any action or actions filed in 
connection with any Claims and will pay all related costs and 
expenses, including attorney's fees incurred.  The Contractor will 
promptly pay any judgment rendered against the City, its officials, 
officers, employees, agents, volunteers or consultants for any 
Claims.  In the event the City, its officials, officers, employees, 
agents, volunteers or consultants is made a party to any action or 
proceeding filed or prosecuted against Contractor for any Claims, 
Contractor agrees to pay the City, its officials, officers, employees, 
agents, volunteers and consultants any and all costs and expenses 
incurred in such action or proceeding, including but not limited to, 
reasonable attorneys' fees. 

8.10.5  Subject to the requirements of Section 5 of the General Provisions, 
the Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims related to damage to surface or underground facilities 
caused by the Contractor or any of the Contractor’s privities or 
agents.  

8.10.6  The Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims, including any fines or other penalties, related to 
failure of the Contractor and/or privities or agents of the Contractor 
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to comply with the requirements of the General Permit, or to 
implement the Stormwater Pollution Prevention Plan (“SWPPP”) in 
accordance with provision 12 of the Special Provisions.  The City 
may withhold from amounts due or that may become due to the 
Contractor under this Contract amounts that equal or are estimated 
to equal the amount of claims, including fines, resulting from failure 
of the Contractor and/or privities or agents of the Contractor to 
comply with the requirements of the General Permit, or to implement 
the SWPPP in accordance with provision 12 of the Special 
Provisions.  

8.10.7  In accordance with California Civil Code Section 2782(a), nothing in 
the Contract will be construed to indemnify the City for its sole 
negligence, willful misconduct, or for defects in design furnished by 
the City.  By execution of the Contract Documents the Contractor 
acknowledges and agrees that the Contractor has read and 
understands the insurance and indemnity requirements of the 
Contract Documents, which are material elements of consideration.   

8.10.8  The defense and indemnification obligations of these Contract 
Documents are undertaken in addition to, and shall not in any way 
be limited by, the insurance obligations contained in these Contract 
Documents. 

8.10.9  Contractor/Subcontractor's responsibility for such defense and 
indemnity obligations shall survive the termination or completion of 
these Contract Documents for the full period of time allowed by law. 

8.10.10  If Contractor fails to perform any of the foregoing defense and 
indemnity obligations, the City may defend itself and back-charge 
the Contractor for the City’s costs and fees (including attorneys’ and 
consultants’ fees), and damages and withhold such sums from 
progress payments or other Contract monies which may become 
due. 

8.11 Licenses/Permits.  The Contractor must, without additional expense to the 
City, obtain all licenses, permits and other approvals required for the 
performance of the Work. 
  

8.12 California Labor Code Requirements.   

8.12.1 In accordance with California Labor Code Section 1771.1, this Project 
is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations (DIR).  The Contractor and 
subcontractors engaged in performance of the Work must comply with 
Labor Code Section 1771.1. 
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8.12.2 In accordance with California Labor Code Section 1810, eight (8) 
hours of labor in performance of the Work shall constitute a legal 
day’s work under the Agreement.   

8.12.3 In accordance with California Labor Code Section 1811, the time of 
service of any worker employed in performance of the Work is limited 
to eight hours during any one calendar day, and forty hours during 
any one calendar week, except in accordance with California Labor 
Code Section 1815, which provides that work in excess of eight hours 
during any one calendar day and forty hours during any one calendar 
week is permitted upon compensation for all hours worked in excess 
of eight hours during any one calendar day and forty hours during any 
one calendar week at not less than one-and-one-half times the basic 
rate of pay.   

8.12.4 The Contractor and its subcontractors will forfeit as a penalty to the 
City $25 for each worker employed in the performance of the Work for 
each calendar day during which the worker is required or permitted to 
work more than eight (8) hours in any one calendar day, or more than 
forty (40) hours in any one calendar week, in violation of the 
provisions of California Labor Code Section 1810 et seq. 

8.12.5 In accordance with California Labor Code Section 1773.2, the City 
has determined the general prevailing wages in the locality in which 
the Work is to be performed for each craft or type of work needed to 
be as published by the State of California Department of Industrial 
Relations, Division of Labor Statistics and Research, a copy of which 
is on file in the Public Works Department and shall be made available 
on request.  The Contractor and subcontractors engaged in the 
performance of the Work shall pay no less than these rates to all 
persons engaged in performance of the Work. 

8.12.6 In accordance with California Labor Code Section 1775, the 
Contractor and any subcontractors engaged in performance of the 
Work must comply with Labor Code Section 1775 which establishes a 
penalty of up to $200 per day for each worker engaged in the 
performance of the Work that the Contractor or any subcontractor 
pays less than the specified prevailing wage.  The amount of such 
penalty shall be determined by the Labor Commissioner.  The 
Contractor or subcontractor shall pay the difference between the 
prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less 
than the prevailing wage rate.  If a subcontractor worker engaged in 
performance of the Work is not paid the general prevailing per diem 
wages by the subcontractor, the Contractor is not liable for any 
penalties therefor unless the Contractor had knowledge of that failure 



City of Fort Bragg 
Project No. PWP-00120 

Contract, Part 2 
General Provisions 

2-45 

or unless the Contractor fails to comply with all of the following 
requirements: 

8.12.6.1 The contract executed between the Contractor and the 
subcontractor for the performance of part of the Work must 
include a copy of the provisions of California Labor Code 
Sections 1771, 1775, 1776, 1777.5, 1813, and 1815. 

8.12.6.2 The Contractor must monitor payment of the specified 
general prevailing rate of per diem wages by the 
subcontractor by periodic review of the subcontractor’s 
certified payroll records. 

8.12.6.3 Upon becoming aware of a subcontractor’s failure to pay 
the specified prevailing rate of wages, the Contractor must 
diligently take corrective action to halt or rectify the failure, 
including, but not limited to, retaining sufficient funds due 
the subcontractor for performance of the Work. 

8.12.6.4 Prior to making final payment to the subcontractor, the 
Contractor must obtain an affidavit signed under penalty of 
perjury from the subcontractor that the subcontractor has 
paid the specified general prevailing rate of per diem wages 
to employees engaged in the performance of the Work and 
any amounts due pursuant to California Labor Code Section 
1813. 

8.12.7 In accordance with California Labor Code Section 1776, the 
Contractor and each subcontractor engaged in performance of the 
Work, must keep accurate payroll records showing the name, 
address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other 
employee employed in performance of the Work.  Each payroll record 
must contain or be verified by a written declaration that it is made 
under penalty of perjury, stating that the information contained in the 
payroll record is true and correct and that the employer has complied 
with the requirements of Sections 1771, 1811, and 1815 for any work 
performed by the employer’s employees on the public works project.  
The payroll records required pursuant to California Labor Code 
Section 1776 must be certified and must be available for inspection by 
the City and its authorized representatives, the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards 
of the Department of Industrial Relations and must otherwise be 
available for inspection in accordance with California Labor Code 
Section 1776. 
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8.12.8 In accordance with California Labor Code Section 1777.5, the 
Contractor, on behalf of the Contractor and any subcontractors 
engaged in performance of the Work, will be responsible for ensuring 
compliance with California Labor Code Section 1777.5 governing 
employment and payment of apprentices on public works contracts. 

8.12.9 In case it becomes necessary for the Contractor or any subcontractor 
engaged in performance of the Work to employ on the Work any 
person in a trade or occupation  (except executive, supervisory, 
administrative, clerical, or other non-manual workers as such) for 
which no minimum wage rate has been determined by the Director of 
the Department of Industrial Relations, the Contractor must pay the 
minimum rate of wages specified therein for the classification which 
most nearly corresponds to Work to be performed by that person. The 
minimum rate thus furnished will be applicable as a minimum for such 
trade or occupation from the time of the initial employment of the 
person affected and during the continuance of such employment. 

8.13 Laws and Ordinances.  The Contractor and all subcontractors engaged in the 
performance of the Work must conform to the following specific rules and 
regulations as well as all other laws, ordinances, rules and regulations that 
apply to the Work.  Nothing in the Technical Specifications or Project Plans is 
to be construed to permit Work not conforming to these codes: 

• National Electrical Safety Code, U. S. Department of Commerce 
• National Board of Fire Underwriters' Regulations 
• California Building Standards Code as adopted by the City 
• California Plumbing Code as amended by applicable local ordinances for 

plumbing, sewage disposal and health requirements. 
• California Mechanical Code as amended by applicable local ordinances for 

all construction work. 
• California Administrative Code Titles 15, 19 and 24 (with California 

amendments), and Americans with Disabilities Act (ADA) accessibility 
guidelines, whichever is more stringent. 

• Manual of Accident Prevention in Construction, latest edition, published by 
A.G.C. of America 

• Industrial Accident Commission's Safety Orders, State of California 
• Regulations of the State Fire Marshall (Title 19, California Code of 

Regulation) and Applicable Local Fire Safety Codes 
• Labor Code of the State of California - Division 2, Part 7, Public Works and 

Public Agencies 
• Federal, state, and local air pollution control laws and regulations 

applicable to the Contractor and/or Work 

8.14 Guaranty.  The Contractor guarantees all of the Work for one year from the 
date the City accepts the Work.  Upon receiving written notice of a need for 
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repairs which are directly attributable to defective materials or workmanship 
the Contractor must make good any defects arising or discovered in any part 
of the Work by diligently commencing the necessary repairs within seven (7) 
days from the date of notice from the City.  If the Contractor fails to make good 
any defects in the Work in accordance with this provision, in addition to any 
other available remedy under the contract or at law or equity, the City may 
make good or have made good such defects in the Work and deduct the cost 
from amounts that may be due or become due the Contractor, and/or call on 
the Contractor’s maintenance bond for the cost of making good such defects 
and for the City’s reasonable legal costs, if any, of recovering against the 
bond.  The Contractor shall remain responsible for repairing any Work found to 
be defective regardless of when such defect is discovered by the City. 

 Where defective or rejected Work and any damage caused thereby has been 
corrected, removed, or replaced by the Contractor pursuant to this section, the 
guarantee period with respect to that Work shall be extended for an additional 
period of one year after such correction, removal, or replacement has been 
satisfactorily completed. 

8.15 Safety. 

8.15.1 In accordance with generally accepted construction practices and 
applicable law, the Contractor will be solely and completely 
responsible for conditions of the Work site, including safety of all 
persons and property during performance of the Work.  This 
requirement will apply continuously and not be limited to normal 
working hours.  For purposes of California Labor Code Section 6400 
and related provisions of law, the Contractor and the Contractor’s 
privities and any other entities engaged in the performance of the 
Work will be “employers” responsible for furnishing employment and a 
place of employment that is safe and healthful for the employees, if 
any, of such entities engaged in the performance of the Work.  Neither 
the City nor its officials, officers, employees, agents, volunteers or 
consultants will be “employers” pursuant to California Labor Code 
Section 6400 and related provisions of law with respect to the 
Contractor, the Contractor’s privities or other entities engaged in the 
performance of the Work.  The Contractor agrees that neither the City, 
the Construction Manager, the Architect, nor the Engineer will be 
responsible for having hazards corrected and/or removed at the Work 
site.  The Contractor agrees that the City will not be responsible for 
taking steps to protect the Contractor’s employees from such hazards, 
or for instructing the Contractor’s employees to recognize such 
hazards or to avoid the associated dangers.  The Contractor agrees 
with respect to the Work and the Work site, the Contractor will be 
responsible for not creating hazards and for having hazards corrected 
and/or removed, for taking appropriate, feasible steps to protect the 
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Contractor’s employees from such hazards and that the Contractor 
has instructed and/or will instruct its employees to recognize such 
hazards and how to avoid the associated dangers. 

8.15.2 Review and inspection by the City, the Construction Manager, the 
Architect or Engineer, and/or other representatives of the City of the 
Contractor's performance of the Work will not constitute review of the 
adequacy of the Contractor's safety measures in, on, or near the Work 
site.  Such reviews and inspections do not relieve the Contractor of 
any of the Contractor’s obligations under the Contract Documents and 
applicable law to ensure that the Work site is maintained and the 
Work is performed in a safe manner. 

8.15.3 The Contractor will be solely responsible for the implementation and 
maintenance of safety programs to ensure that the Work site is 
maintained and the Work is performed in a safe manner in 
accordance with the Contract Documents and applicable law.  

8.15.4 Within ten (10) working days following notice of award the Contractor 
must submit to the City a copy of the Contractor’s Safety Plan.  

8.15.5 The Contractor must furnish and place proper guards and systems for 
the prevention of accidents, including, but not limited to, those 
systems required pursuant to Title 8, Section 1670 et seq. of the 
California Code of Regulations concerning safety belts and nets.  The 
Contractor must provide and maintain any other necessary systems or 
devices required to secure safety of life or property at the Work site in 
accordance with accepted standards of the industry and applicable 
law. The Contractor must maintain during all night hours sufficient 
lights to prevent accident or damage to life or property.   

8.16 Assignment of Unfair Business Practice Claims.  In accordance with California 
Public Contract Code Section 7103.5, the Contractor and any subcontractors 
offer and agree to assign to the City all rights, title, and interest in and to all 
causes of action the Contractor or any subcontractors may have under Section 
4 of the Clayton Act (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 
(commencing with § 16700) of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services or materials 
pursuant to this contract.  This assignment shall be made and become 
effective at the time the City tenders final payment to the Contractor, without 
further acknowledgement by the parties. 

8.17 Contractor shall be responsible for properly notifying residents and property 
owners impacted by this project in accordance with City standards.  Specific 
notification procedures vary with the type of work and shall be coordinated 
with the City before work begins.  The City will furnish a list of impacted 
property owners. 
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8.18 Contractor shall use paper products and printing and writing paper that meets 
Federal Trade Commission recyclability standards as defined in 16 CFR 
260.12. 

9. MEASUREMENT AND PAYMENT 

9.1 F.O.B.  All shipments must be F.O.B. destination to the Work site and/or other 
sites indicated in the Contract Documents.  The Contract Price is all-inclusive 
(including sales tax).  There shall be no additional compensation paid for 
containers, packing, unpacking, drayage or insurance.   

9.2 Payment 

9.2.1 On or about the first day of each calendar month the Contractor will 
submit to the Construction Manager a verified application for payment 
and schedule of values supported by a statement showing all materials 
actually installed during the preceding month and the cost of labor 
actually expended in the performance of the Work.  Billing must be 
received on a monthly basis, at a minimum.  Unless otherwise 
provided in the Contract Documents, no allowances or payments will be 
made for material or equipment not placed at the Work site.   

9.2.2 To be eligible for payment the Contractor’s applications for payment 
must include certified payroll reports prepared in accordance with 
California Labor Code Section 1776 and the Agreement for each 
employee of the Contractor and any subcontractors engaged in the 
performance of the Work during the preceding months, applications for 
payment will not be processed without certified payroll reports. 

9.2.3 In accordance with California Public Contract Code Section 20104.50, 
the City will review applications for payment as soon as practicable 
after receipt.  Any application or part of an application that is 
determined to be improper will be returned to the Contractor as soon as 
practicable, but no later than seven (7) days after receipt by the City, 
along with a written description of the reasons why the application is 
improper.  The Contractor’s failure to submit a schedule in the time 
specified in Section 3.8, or its submission of a schedule to which the 
City has taken any uncorrected exception, shall serve as a basis for 
returning an application for payment in its entirety. 

9.2.4 Unless the Contractor has elected to post securities in lieu of retention 
in accordance with California Public Contract Code Section 22300 and 
the Agreement, and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make progress payments to the Contractor in 
accordance with applicable law in the amount of ninety-five (95) percent 
of the value of the labor actually performed and the material 
incorporated in the Work as specified in Contractor’s verified application 
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for payment upon approval  by the City’s authorized representative(s).  
Payment of progress payments will not be construed as acceptance of 
the Work performed.  If the Contractor has elected to post securities in 
lieu of retention in accordance with Public Contract Code Section 22300 
and the Agreement and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make payments to the Contractor or the 
Contractor’s escrow agent in accordance with such escrow agreement. 

9.2.5 The City will pay the Contractor’s final invoice in accordance with 
applicable law and this Section 9 following acceptance of the Work 
provided that: 

9.2.5.1 The Contractor has furnished evidence satisfactory to the 
City that all claims for labor and material have been paid, or 
the time for filing valid stop notices has passed and no stop 
notices have been filed, or all stop notices filed have been 
released by valid release or release bond acceptable to the 
City. 

9.2.5.2 No claim has been presented to the City by any person 
based upon any acts or omissions of the Contractor or any 
subcontractor engaged in the performance of the Work. 

9.2.5.3 No other claim or dispute exists under the Agreement or 
applicable law concerning payment of the Contractor’s final 
invoice and/or release of the Agreement retention. 

9.2.5.4 The Contractor has filed with the City the Maintenance Bond 
provided in the Contract Documents with duly notarized 
signatures of an authorized representative of the Contractor 
and an attorney-in-fact of an admitted surety insurer 
acceptable to the City and such Maintenance Bond binds the 
Contractor as Principal and the Surety in accordance with its 
terms in the amount of 10% of the final Contract Price. 

9.2.6 In accordance with California Public Contract Code Section 20104.50, if 
the City fails to make a progress payment within thirty (30) days of 
receipt of an undisputed, properly submitted application for payment, 
the City will pay the Contractor interest equivalent to the legal rate set 
forth in subdivision (a) of California Code of Civil Procedure Section 
685.010.  The number of days available to the City to make a payment 
without incurring an interest obligation pursuant to this provision and 
California Public Contract Code Section 20104.50 will be reduced by 
the number of days, if any, by which the City has delayed return of an 
application for payment beyond the seven day return requirement set 
forth in Section 9.2.5.  
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9.3 Non-Allowable Direct Charges.  The following costs are not allowable direct 
charges under the Agreement.  The following costs may only be paid under 
the Agreement, if at all, as part of any allowance for contractor overhead 
and/or profit established under the Agreement. 

9.3.1 Labor costs in excess of applicable prevailing wages pursuant to the 
Agreement and applicable law, liability and workers compensation 
insurance, social security, retirement and unemployment insurance 
and other employee compensation and benefits pursuant to bona fide 
compensation plans in effect at the time specified for the opening of 
Project bids for contractor and subcontractor employees engaged in 
the performance of the Work or in excess of the labor costs specified 
in Section 4.5 of this Contract in the case of cost impacts involving 
items for which the Contract Documents do not specify prices and for 
which no lump sum amount has been approved by the City.  However, 
in no event will allowable direct labor charges under the agreement 
include employee bonuses, employee vehicles or vehicle allowances, 
employee telephones or telephone allowances, or employee housing 
or housing allowances, whether or not such benefits are part of a 
bona fide compensation plan in effect at the time specified for the 
opening of Project bids.   

9.3.2 Superintendent labor and clerical labor. 
9.3.3 Bond premiums. 
9.3.4 Insurance in excess of that required under Section 8.8. 
9.3.5 Utility costs. 
9.3.6 Work Site office expenses. 
9.3.7 Home office expenses.  
9.3.8 Permit or license costs. 

9.4 Retention.  The City or its agent may, in accordance with the Contract 
Documents and applicable law, withhold any payment of monies due or that 
may become due the Contractor because of: 

9.4.1 Defective work not remedied or uncompleted work. 
9.4.2 Claims filed or reasonable evidence indicating probable filing of 

claims. 
9.4.3 Failure to properly pay subcontractors or to pay for material or labor. 
9.4.4 Reasonable doubt that the Work can be completed for the balance 

then unpaid. 
9.4.5 Damage to another contractor. 
9.4.6 Damage to the City. 
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9.4.7 Damage to a third party. 
9.4.8 Delay in the progress of the Work, which, in the City’s judgment, is 

due to the failure of the Contractor to properly expedite the Work. 
9.4.9 Liquidated damages or other charges that apply to the Contractor 

under the Agreement. 
9.4.10 Any other lawful basis for withholding payment under the contract. 

9.5 Securities in Lieu of Retention.   

9.5.1 In accordance with Public Contract Code Section 22300, except 
where federal regulations or policies do not permit substitution of 
securities, the Contractor may substitute securities for any moneys 
withheld by the City to ensure performance of the Work.  At the 
Contractor’s request and expense, securities equivalent to the amount 
withheld will be deposited with the City, or with a state or federally 
chartered bank in California as the escrow agent, who will then pay 
those moneys to the Contractor under the terms of an Escrow for 
Security Deposit agreement.  The Escrow for Security Deposit 
agreement is provided in the Contract Documents.  Upon satisfactory 
completion of the Work, the securities will be returned to the 
Contractor. 

9.5.2 Alternatively, at the Contractor’s request and expense, the City will 
pay retentions earned directly to the escrow agent.  At the 
Contractor’s expense, the Contractor may direct investment of the 
payments into securities.  Upon satisfactory completion of the Work, 
the Contractor will receive from the escrow agent all securities, 
interest, and payments received by the escrow agent from the City 
pursuant to this provision and the terms of the Escrow for Security 
Deposit agreement.  The Contractor will, within 20 days of receipt of 
payment, pay to each subcontractor the respective amount of interest 
earned, less costs of retention withheld from each Subcontractor, on 
monies withheld to ensure the Contractor’s performance of the Work. 

9.5.3 Securities eligible for investment in accordance with this provision 
include those listed in Government Code Section 16430, bank or 
savings and loan certificates of deposit, interest bearing demand 
deposit accounts, standby letters of credit, or any other security 
mutually agreed to by the Contractor and the City.   

9.5.4 The Contractor will be the beneficial owner of any securities 
substituted for moneys withheld and will receive any interest thereon. 

10. PROJECT ACCEPTANCE AND CLOSEOUT 

10.1 Occupancy.  The City reserves the right to occupy or use any part or parts or 
the entirety of the Work before the Work is fully performed.  Subject to 
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applicable law, exercising this right will in no way constitute acceptance of 
any part of the Work so occupied or used or acceptance of the entire Work, 
nor will such occupancy or use in any way affect the times when payments 
will become due the Contractor, nor will such occupancy or use in any way 
prejudice the City’s rights under the Agreement, any Agreement bonds, or at 
law or equity.  Occupancy or use shall not waive the City’s rights to assess 
liquidated damages in accordance with Section 7 after the date of such 
occupancy or use. 

10.2 Work Completion and Final Inspection.  When the Contractor considers the 
Work is completed, the Contractor will submit written certification to the 
Construction Manager specifying that:  the Contract Documents have been 
reviewed; the Work has been inspected for compliance with the Contract 
Documents; the Work has been completed in accordance with the Contract 
Documents; and that equipment and systems have been tested in the 
presence of the City’s representative and are operational.  The City and/or the 
City’s authorized representatives will make an inspection to verify that the 
Work is complete and will notify the Contractor in writing of any incomplete or 
deficient Work.  The Contractor will take immediate steps to remedy the 
stated deficiencies and give notice of correction to the Construction Manager.  
Upon receiving a notice of correction, the City or the City’s authorized 
representatives will re-inspect the Work.  The Contractor must correct all 
punch list items within 15 working days after the issuance of the punch list.  
Before acceptance of the Work the Contractor must submit: one set of the 
Project Record Drawings (As-Builts), and any equipment operating and 
maintenance instructions and data, warranties. 

10.3 Work Acceptance.   

10.3.1 All finished Work will be subject to inspection and acceptance or 
rejection by the City, the Construction Manager, and the Architect 
or Engineer and other government agencies having jurisdiction over 
the Work.  Final acceptance of the Work will be at the discretion of 
the City. 

10.3.2 The City will accept the Work in writing only when the Work has 
been completed to the City’s reasonable satisfaction.  Progress 
payments will in no way be construed as acceptance of any part of 
the Work. 

10.3.3 In evaluating the Work, no allowance will be made for deviations 
from the Technical Specifications, Project Plans or other Contract 
Documents unless already approved in writing in accordance with 
the requirements of Section 4, above. 

10.3.4 The fact that the Work and materials have been inspected from 
time to time and that progress payments have been made does not 
relieve the Contractor of the responsibility of replacing and making 



City of Fort Bragg 
Project No. PWP-00120 

Contract, Part 2 
General Provisions 

2-54 

good any defective or omitted work or materials in accordance with 
the requirements of the Contract Documents. 

10.3.5  None of the provisions of this section, including acceptance of the 
Project, final payment, or use or occupancy of the Project Site shall 
constitute acceptance of Work not done in accordance with the 
Contract Documents nor relieve Contractor of liability relating to the 
express guarantees or responsibility for faulty materials or 
workmanship.  Nothing in this section or the Contract Documents 
shall be construed to limit, relieve, or release Contractor’s, 
subcontractors’, and materials suppliers’ liability to the City for 
damages sustained as a result of latent defects in materials, 
equipment, or the Work caused by the Contractor, its agents, 
suppliers, employees, or Subcontractors. 

11. REMEDIES AND DISPUTES 

11.1 Failure to Correct Work.  Within ten (10) working days of receiving written 
notice from the City describing Work that is defective or that is otherwise not in 
accordance with the requirements of the Agreement and/or applicable law and 
directing that such Work be corrected, the Contractor and/or the Contractor’s 
sureties must give the City written notice of the intent of the Contractor and/or 
the Contractor’s sureties to correct such Work and commence correction of 
such Work in accordance with the City’s notice and the Agreement.  If the 
Contractor and/or the Contractor’s sureties do not give the City written notice 
of intent to correct such Work and commence correction of such Work within 
ten (10) working days of receipt of the City’s notice, then the City may correct 
such work and/or have such work corrected for the account and at the 
expense of the Contractor and/or its sureties, and the Contractor and/or its 
sureties will be liable to the City for any resulting excess cost.  The City may, 
in addition to all other remedies that the City may have under the Agreement 
and at law or equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contractor.  Contractor 
shall not be entitled to an extension of the Time of Completion because of a 
delay in the performance of the Work attributable to the City’s exercise of its 
rights under this section.   

11.2 Termination for Cause 

11.2.1 In accordance with California Public Contract Code Section 7105, in 
addition to all other available remedies that the City may have under 
the Agreement, and at law or equity, the City may terminate the 
Contractor’s control of the Work for any material breach of the 
Contract, including, but not limited to the following: 

11.2.1.1 If the Contractor or any of its subcontractors engaged in the 
performance of the Work fails to timely perform the Work 
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and/or any of the Contractor’s material obligations under the 
Contract Documents, including but not limited to submission 
of an acceptable schedule, that have accrued except for 
due to reasons beyond the control of the Contractor 
pursuant to the Contract Documents.   

11.2.1.2 If the Contractor is adjudged bankrupt, or if it should make a 
general assignment for the benefit of creditors, or if a 
receiver should be appointed on account of its creditors.   

11.2.1.3 If the Contractor or any of the subcontractors engaged in 
the performance of the Work persistently or repeatedly 
refuses or fails to supply enough properly skilled workmen 
or proper materials for the timely completion of the Work.   

11.2.1.4 If the Contractor fails to make prompt payment to 
subcontractors engaged in the performance of the Work or 
for material or labor used in the performance of the Work in 
accordance with the Contract Documents and applicable 
law.   

11.2.1.5 If the Contractor or any subcontractors engaged in the 
performance of the Work persistently disregards laws or 
ordinances applicable to the performance of the Work, or 
the instructions of the City, the Construction Manager, the 
Architect, or other authorized representatives of the City.   

11.2.2 If the City intends to terminate the Contractor’s control of the Work for 
any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will immediately serve written notice to the Contractor 
and its sureties in accordance with the Contract Documents.  Notice 
of the City’s intent to terminate the Contractor’s control of the Work 
will be given by registered or certified mail and specify the grounds for 
termination, the required cure and the time by which the cure must be 
effected.  Upon receipt of notice of the City’s intent to terminate the 
Contractor’s control of the Work for any of the reasons specified in 
provisions 11.2.1.1 through 11.2.1.5, above, the Contractor will have 
ten (10) days from receipt of the notice or a longer time specified in 
the notice to cure its default.  If the Contractor does not affect the 
required cure by the time specified in the notice, the City will issue a 
written notice of termination to the Contractor and its sureties by 
registered or certified mail.  The notice of termination will specify:  that 
upon receipt of the notice the Contractor’s right to perform or 
complete the Work, including on behalf of the Contractor’s sureties, is 
terminated; that the Contractor’s sureties will have the right to take 
over and complete the Work and perform all of the Contractor’s 
remaining obligations that have accrued under the Agreement; and 
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that if the Contractor’s sureties do not both give the City written notice 
of their intention to take over and perform the Agreement and 
commence completion of the Work and performance of all of the 
Contractor’s remaining obligations that have accrued under the 
Agreement within ten (10) days after receipt of notice of termination 
that the City may declare the Contractor’s sureties in default and take 
over the completion of the Work or have the Work completed for the 
account and at the expense of the Contractor and its sureties, and the 
Contractor and its sureties will be liable to the City for any resulting 
excess cost.  The City may, in addition to all other available remedies 
that the City may have under the Contract Documents and at law or 
equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contactor. 

11.2.3 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in Sections 11.2.1.1 through 11.2.1.5, the 
Contractor will, if so directed by the City, immediately remove from the 
Work site any and all materials and personal property belonging to the 
Contractor which have not been incorporated in the Work and the 
Contractor and its sureties will be liable upon their bond for all 
damages caused the City by reason of the Contractor's failure to 
complete the Work. 

11.2.4 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in provisions 11.2.1.1 through 11.2.1.5, above, the 
City reserves the right to refuse tender of the Contractor by any surety 
to complete the Work. 

11.2.5 If the City completes or has completed any portion of, or the whole of 
the Work, following termination of the Contractor’s control of the Work 
for any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will neither be liable for nor account to the Contractor 
or the Contractor’s sureties in any way for the time within which, or the 
manner in which such Work is performed, or for any changes made in 
such Work or for the money expended in satisfying claims and/or suits 
and/or other obligations in connection with completing the Work.  If, 
following termination of the Contractor’s control of the Work for any of 
the reasons specified in Sections 11.2.1.1 through 11.2.1.5, above, 
the unpaid balance of the Contract Price exceeds the expense of 
completing the Work, including compensation for additional legal, 
managerial and administrative services and all other amounts due for 
the completion of the Work and/or satisfaction of claims of the City 
and/or others arising out of the Agreement and any other charges that 
apply to the Contractor under the Agreement, the difference will be 
paid to the Contractor.  If such expenses of completing the Work 
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exceed the unpaid balance of the Contract Price, the Contractor or its 
sureties will pay the difference to the City. 

11.2.6 If the Agreement or Contractor’s control of the Work is terminated for 
any reason, Contractor waives all consequential damages resulting 
therefrom, including, but not limited to, the loss of any anticipated 
profit by the Contractor for the Work, the loss of profit on any potential 
or future jobs, and the loss of bonding capacity. 

11.2.7 In accordance with California Government Code Section 4410, in the 
event a national emergency occurs, and public work being performed 
by contract is stopped, directly or indirectly, because of the freezing or 
diversion of materials, equipment or labor, as the result of an order or 
a proclamation of the President of the United States, or of an order of 
any federal authority, and the circumstances or conditions are such 
that it is impracticable within a reasonable time to proceed with a 
substantial portion of the work, then the City and the Contractor may, 
by written agreement, terminate the Agreement.  In accordance with 
California Government Code Section 4411, such an agreement will 
include the terms and conditions of the termination of the contract and 
provision for the payment of compensation or money, if any, which 
either party will pay to the other or any other person, under the facts 
and circumstances in the case.  Compensation to the Contractor will 
be determined on the basis of the reasonable value of the work done, 
including preparatory work.  As an exception to the foregoing, in the 
case of any fully completed separate item or portion of the Work for 
which there is a separate contract price, the contract price shall 
control.  The parties may in any other case adopt the contract price as 
the reasonable value of the work or any portion of the work done. 

11.2.8 In the event a termination for cause is later determined to have been 
made wrongfully or without cause, then the termination shall be 
treated as a termination for convenience, and the Contractor shall 
have no greater rights than it would have following a termination for 
convenience.  Any contractor claim arising out of a termination for 
cause shall be made in accordance with this section.  

11.3  Termination for Convenience. 

11.3.1  The City may terminate performance of the Work under the Contract 
Documents in accordance with this clause in whole, or from time to 
time in part, whenever the City shall determine that termination is in 
the City’s best interest.  Termination shall be effected by the City 
delivering to the Contractor notice of termination specifying the extent 
to which performance of the Work under the Contract Documents is 
terminated, and the effective date of the termination. 
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11.3.2  Contractor shall comply strictly with the City’s direction regarding the 
effective date of the termination, the extent of the termination, and 
shall stop work on the date and to the extent specified. 

11.3.3  Contractor shall be entitled to a total payment on account of the 
Contract work so terminated measured by: (i) the actual cost to 
Contractor of Work actually performed, up to the date of the 
termination, with profit and overhead limited to twelve percent (12%) 
of actual cost of work performed, up to but not exceeding the actual 
contract value of the work completed as measured by the Schedule of 
Values and Progress Schedule; and (ii) offset by payments made and 
other contract credits.  In connection with any such calculation, 
however, the City shall retain all rights under the Contract Documents 
including, without limitation, claims, indemnities, or setoffs. 

11.3.4  Under no circumstances may Contractor recover legal costs of any 
nature, nor may Contractor recover costs incurred after the date of the 
termination. 

11.4 Disputes.   
 The procedure set forth in California Public Contracts Code section 9204 (as 

summarized in Exhibit A attached hereto) shall apply to all “claims” by the 
Contractor  on the City, as that term is defined in Section 9204. With respect to 
“claims” or any portion of a claim not resolved by way of the procedure set 
forth in Section 9204, the following procedure shall thereafter apply as follows: 

11.4.1 In accordance with California Public Contract Code Section 20104.2, 
the following procedures apply to claims of $375,000 or less between 
the Contractor and the City: 

11.4.1.1  The claim shall be in writing and include the documents 
necessary to substantiate the claim. Claims must be filed on 
or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the 
filing of claims.  

11.4.1.2  For claims of less than fifty thousand dollars ($50,000), the 
City shall respond in writing to any written claim within 45 
days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses 
to the claim the City may have against the Contractor. 

11.4.1.2.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 
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11.4.1.2.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 15 days after receipt of the 
further documentation or within a period of time 
no greater than that taken by the Contractor in 
producing the additional information, whichever 
is greater.  

11.4.1.3 For claims of over fifty thousand dollars ($50,000) and less 
than or equal to three hundred seventy-five thousand dollars 
($375,000), the City shall respond in writing to all written 
claims within 60 days of receipt of the claim, or may request, 
in writing, within 30 days of receipt of the claim, any 
additional documentation supporting the claim or relating to 
defenses to the claim the City may have against the 
Contractor. 

11.4.1.3.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 

11.4.1.3.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 30 days after receipt of the 
further documentation, or within a period of time 
no greater than that taken by the Contractor in 
producing the additional information or 
requested documentation, whichever is greater. 

11.4.1.4 If the Contractor disputes the City’s written response, or the 
City fails to respond within the time prescribed, the 
Contractor may so notify the City, in writing, either within 15 
days of receipt of the City’s response or within 15 days of the 
City’s failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet 
and confer for settlement of the issues in dispute. Upon a 
demand, the City shall schedule a meet and confer 
conference within 30 days for settlement of the dispute.   

11.4.1.5 Following the meet and confer conference, if the claim or 
any portion remains in dispute, the Contractor may file a 
claim as provided in Chapter 1 (commencing with Section 
900) and Chapter 2 (commencing with Section 910) of Part 3 
of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of 
time within which a claim must be filed shall be tolled from 
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the time the Contractor submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied 
as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process.   

11.4.1.6 This article does not apply to tort claims and nothing in this 
article is intended nor shall be construed to change the time 
periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing 
with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. 

11.4.2 In accordance with California Public Contract Code Section 20104.4, 
the following procedures apply to civil actions to resolve claims of 
$375,000 or less between the City and the Contractor: 

11.4.2.1 Within 60 days, but no earlier than 30 days, following the 
filing or responsive pleadings, the court shall submit the 
matter to non-binding mediation unless waived by mutual 
stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a 
disinterested third person as mediator, shall be commenced 
within 30 days of the submittal, and shall be concluded 
within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause 
showing to the court or by stipulation of both parties. If the 
parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator.  

11.4.2.2 If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing 
with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, notwithstanding Section 1141.11 of that code. 
The Civil Discovery Act of 1986 (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under 
this subdivision consistent with the rules pertaining to judicial 
arbitration. 

11.4.2.2.1 Notwithstanding any other provision of law, upon 
stipulation of the parties, arbitrators appointed for 
purposes of this article shall be experienced in 
construction law, and, upon stipulation of the 
parties, mediators and arbitrators shall be paid 
necessary and reasonable hourly rates of pay not 
to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, 
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except in the case of arbitration where the 
arbitrator, for good cause, determines a different 
division. In no event shall these fees or expenses 
be paid by state or county funds. 

11.4.2.2.2 In addition to Chapter 2.5 (commencing with 
Section 1141.10) of Title 3 of Part 3 of the Code 
of Civil Procedure, any party who after receiving 
an arbitration award requests a trial de novo but 
does not obtain a more favorable judgment shall, 
in addition to payment of costs and fees under 
that chapter, pay the attorney's fees of the other 
party arising out of the trial de novo. 

11.4.2.3 The court may, upon request by any party, order any 
witnesses to participate in the mediation or arbitration 
process. 

11.4.3 In accordance with California Public Contract Code Section 20104.6: 

11.4.3.1 The City shall not fail to pay money as to any portion of a 
claim which is undisputed except as otherwise provided in 
the contract. 

114.3.2 In any suit filed under Public Contract Code Section 20104.4 
concerning this contract, the City shall pay interest at the 
legal rate on any arbitration award or judgment.  Such 
interest shall accrue from date the suit was filed. 

11.5 Non-Waiver.   

11.5.1 Either party’s waiver of any breach or failure to enforce any of the 
terms, covenants, conditions or other provisions of the Contract 
Documents at any time shall not in any way affect, limit, modify or 
waive that party’s right thereafter to enforce or compel strict 
compliance with every term, covenant, condition or other provision 
hereof, any course of dealing or custom of the trade or oral 
representations notwithstanding. 

 
11.5.2  Neither acceptance of the whole or any part of Work by City nor any 

verbal statements on behalf of City or its authorized agents or 
representatives shall operate as a waiver or modification of any 
provision of the Contract Documents, or of any power reserved to City 
herein nor any right to damages provided in the Contract Documents. 
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CITY OF FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 3 

SPECIAL PROVISIONS 

12.  SPECIAL PROVISIONS 
 

12.1  Description of Work.   
 
  The Work in general consists of Street and sidewalk rehabilitation and other 

such items of work as are required to complete the project in accordance 
with this Contract, the Project Plans and Technical Specifications. 

  
The estimate of the quantities of work to be done is approximate only, being 
as a basis for the comparison of bids, and the City does not expressly or by 
implication agree that the actual amount of work will correspond therewith, 
but reserves the right to increase or decrease the amount or any portion of 
the work as directed by the Construction Manager.   

  
Incidental items of construction necessary to complete the whole Work in a 
satisfactory and acceptable manner as shown on the Project Plans and as 
provided for in the Technical  Specifications and not specifically referred to in 
this section, will be understood to be furnished by the Contractor. 

  
12.2  Construction Limitations.   
 

The Contractor will be expected to conduct his or her operations in a manner 
that creates a minimum of damage to the natural vegetation and landscape.  
Ingress and egress must be via the existing driveways.  Care must be 
exercised to avoid hazards that may cause injury to persons, animals or 
property either during working hours of after work hours, which will include 
dust control, backfilling trenches immediately following pipe laying and 
temporary fencing as required.  Excavation made under this Contract must 
be backfilled before leaving the Work for the night. 

 
The Contractor will be responsible for obtaining permission from the property 
owners for any construction outside of the Work site or easements as shown 
on the plans.  Equipment will be restricted to the immediate area of 
construction, pipe trenches will be backfilled as soon as possible. 

 
Receptacles for construction residue, including oil, cleaning fluids, and litter 
must be covered. Such residues must be disposed of in a proper manner. 
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Construction activity within the existing right-of-way must be scheduled to 
minimize traffic inconvenience and safety hazards to motorists, pedestrians 
and cyclists. 

  
12.3  Storm Water Pollution Prevention. 
 

The Contractor must perform the Work in compliance with all applicable 
requirements of the California State Water Resources Control Board 
pursuant to Order No. 99-08-DWQ, National Pollutant Discharge Elimination 
System (NPDES) General Permit No. CAS000002 (“General Permit”) 
adopted pursuant to regulations adopted by the U.S. Environmental 
Protection Agency (USEPA) on November 16, 1990 and codified in 40 Code 
of Federal Regulations Parts 122, 123, 124.  The General Permit applies to 
storm water discharges from construction sites that disturb land equal to or 
greater than one acre, and to construction activity that results in soil 
disturbances of less than one acre if the construction activity is part of a 
larger common plan of development that encompasses one acre or more of 
soil disturbance or if there is significant water quality impairment resulting 
from the activity.  The General Permit requirements that may apply to the 
Contractor’s performance of the Work include, but are not limited to:  

 
a. Development and implementation of a Storm Water Pollution Prevention 

Plan (“SWPPP”) that specifies Best Management Practices (“BMPs”) that 
will prevent all construction pollutants from contacting storm water and 
with the intent of keeping all products of erosion from moving off site into 
receiving waters. 

 
b. Elimination or reduction of non-storm water discharges to storm sewer 

systems and other waters of the nation. 
 

c. Inspection of all BMPs. 
 

Portions of the Work that may be subject to the General Permit include, but 
are not limited to clearing, grading, stockpiling and excavation. 
 
Prior to commencing performance of the Work, the Contractor must prepare 
and file a Notice of Intent to obtain coverage under the General Permit, a 
vicinity map, and the applicable fee, with the California State Water 
resources Control Board, Division of Water Quality, Storm Water Permit Unit, 
P.O. Box 1977, Sacramento, California 95812-1977.  

 
Prior to commencing performance of the Work, the Contractor must also 
prepare an SWPPP in accordance with all applicable requirements of the 
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General Permit and submit the SWPPP to the Construction Manager for 
approval. 
 
The Contractor must also develop and implement a monitoring program to 
verify compliance with the General Permit.  
 
The SWPPP must include a Project site map.  Geometric equations, notes, 
details, and all data not related to water pollution control work shall be 
removed to provide clarity.  A copy of the Project Plans must be used as a 
base plan, with the pertinent stage of construction shown as an overlay to 
accurately reflect Project Site conditions at various phases of construction.  
 
The Contractor must revise and update the SWPPP whenever there is a 
change in construction operations that may affect the site drainage patterns 
or discharge of pollutants to surface waters, groundwaters, or a separate 
municipal storm sewer system. 
 
Any fines, damages, Work delays or other impacts that result from failure of 
the Contractor or privities or agents of the Contractor to fully comply with the 
requirements of the General Permit or to fully implement the SWPPP will be 
solely the responsibility of the Contractor.   
 
The Contractor must keep a copy of the General Permit, together with 
updates and revisions, at the Project Site and provide copies of the SWPPP 
at the request of the City. 

 
12.4  Maintaining Traffic and Pedestrian Operations.   

 
The Contractor must conduct his or her operations so as to cause the least 
possible obstruction and inconvenience to public traffic.  Unless otherwise 
approved by the Construction Manager, all traffic must be permitted to pass 
through the Work. 

 
Due to the need to accommodate and minimize inconvenience to the public, 
unless expressly specified or approved in writing by the Construction 
Manager, no road closures will be permitted.  Public vehicular and 
pedestrian traffic must be allowed to travel through the Work area with an 
absolute minimum of interruption or impedance unless otherwise provided 
for in the Special Provisions or approved in writing by the Construction 
Manager.  The Contractor must make provisions for the safe passage of 
pedestrians around the area of Work at all times. 

 
Residents affected by construction must be provided passage and access 
through the Work area to the maximum extent possible.  Where existing 
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driveways occur on the street, the Contractor must make provisions for the 
trench crossings at these points, either by means of backfill or by temporary 
bridges acceptable to the Construction Manager, so that the length of shut-
down of any driveway is kept to a minimum.  In addition, all driveways must 
be accessible at the end of each workday, and no driveway or property 
access may be closed for more than four (4) hours during the workday.  
Access to driveways, houses, and buildings along the road or street must be 
as convenient as possible and well maintained, and all temporary crossings 
must be maintained in good condition.  To minimize the need for and 
complexity of detours, not more than one crossing or street intersection or 
road may be closed at any one time without the written approval of the 
Construction Manager. 

 
The Contractor must provide multiple, advance written notices of closures to 
all affected property owners in a form approved by the Construction 
Manager. 

 
Except as otherwise approved by the Construction Manager, the stockpiling 
or storing of material in City streets or rights of way shall be prohibited.  
Where this is unavoidable, all such materials must be piled or stored in a 
manner that will not obstruct sidewalks, driveways, or pedestrian crossings.  
Gutters and drainage channels must be kept clear and unobstructed at all 
times.  All such materials shall be stored and handled in a manner that 
protects City streets, sidewalks, or other facilities from damage. 

 
Where approved in advance by the Construction Manager, the Contractor 
must construct and maintain detours for the use of public traffic at his or her 
own expense. Failure or refusal of the Contractor to construct and maintain 
detours so approved at the proper time will be a material breach of the 
Contract subject to any and all remedies available pursuant to the Contract 
Documents and at law and equity.  Such remedies include, but are not 
limited to, termination pursuant to Section 11. 

 
Throughout performance of the Work, the Contractor must construct and 
adequately maintain suitable and safe crossings over trenches and such 
detours as are necessary to care for the public and private traffic at all times 
including Saturdays, Sundays and holidays. 

 
The Contractor will be responsible for keeping all emergency services, 
including the Fort Bragg police and fire departments informed of obstructions 
to, or detours around any public or private roads caused by reasons of his or 
her operations. 
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The Contractor must comply with the State of California, Department of 
Transportation Manual of warning signs, lights, and devices for use and 
performance of work within the job site. 

 
The fact that rain or other causes, either within or beyond the control of the 
Contractor, may force suspension or delay of the Work, shall in no way 
relieve the Contractor of his or her responsibility of maintaining traffic through 
the Project and providing local access as specified in this section.  The 
Contractor must, at all times, keep on the job such materials, force and 
equipment as may be necessary to keep roads, streets and driveways within 
the Project open to traffic and in good repair and shall expedite the passage 
of such traffic, using such force and equipment as may be necessary. 

 
Full compensation for conforming to the requirements of this section will be 
deemed included in the prices paid or the various Contract items of Work, 
and no additional allowances will be made therefor. 

 
12.5  Public Safety.   

 
The Contractor must at all times conduct the Work in accordance with 
Construction Safety Orders of the Division of Industrial Safety, State of 
California, to ensure the least possible obstruction to traffic and 
inconvenience to the general public, and adequate protection of persons and 
property in the vicinity of the Work. 
 
No pedestrian or vehicle access way may be closed to the public without first 
obtaining permission of the Construction Manager. 
 
Should the Contractor fail to provide public safety as specified or if, in the 
opinion of the Construction Manager, the warning devices furnished by the 
Contractor are not adequate, the City may place any warning lights or 
barricades or take any necessary action to protect or warn the public of any 
dangerous condition connected with the Contractor’s operations, and the 
Contractor will be liable to the City for, and the City may deduct from 
amounts due or that may become due to the Contractor under the Contract, 
all costs incurred including, but not limited to, administrative costs. 
  
Nothing in this section will be construed to impose tort liability on the City or 
Construction Manager. 
 
Contractor acknowledges that, pursuant to the Americans with Disabilities 
Act (“ADA”), programs, services and other activities provided by a public 
entity to the public, whether directly or through a Contractor, must be 
accessible to the disabled public. Contractor shall provide the services 
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specified in the Contract Documents in a manner that complies with the ADA 
and any and all other applicable federal, state and local disability rights 
legislation.  Contractor agrees not to discriminate against disabled persons in 
the provision of services, benefits or activities provided under the Contract 
Documents and further agrees that any violation of this prohibition on the 
part of Contractor, its employees, agents or assigns shall constitute a 
material breach of the Contract Documents. 

  
12.6  Protection of Existing Facilities and Property. 

 
The Contractor must notify Underground Service Alert (USA) for marking the 
locations of existing underground facilities. 
 
Subject to Section 5 of the General Provisions, the Contractor must take all 
necessary measures to avoid injury to existing surface and underground 
utility facilities in and near the Work site.  Subject to Section 5 of the General 
Provisions, no error or omission of utility markouts will be construed to 
relieve the Contractor from his responsibility to protect all underground pipes, 
conduits, cables or other structures affected by the Work. 
 
The existing underground facilities in the area of Work may include 
telephone, television and electrical cables, gas mains, water mains, sewer 
pipe and drainage pipe.  The various utility companies must be notified 
before trenching begins and at such other times as required to protect their 
facilities.  Subject to Section 5 of the General Provisions, all underground 
facilities must be located and exposed ahead of trenching to prevent damage 
to the facilities, and to determine the depth and character of all facilities that 
cross or infringe on the trench prism.  The Contractor must immediately 
notify the Construction Manager of any facilities found.  If damage should 
occur to the existing facilities, the utility company and the City must be 
notified immediately and, subject to Section 5 of the General Provisions, 
repairs acceptable to the utility company must be made at the Contractor’s 
expense. 
  
The Project Plans show the underground utilities on the site of the 
construction insofar as they are known to the City.  The drawings may not 
show facilities apparent from visual inspection of the site or service laterals 
or appurtenances, the existence of which can be inferred from the presence 
of other visible facilities such as buildings, meters, junction boxes, etc. on or 
adjacent to the construction site.   
 
If in the performance of the Work an existing utility is encountered that is not 
shown on the Project Plans and is not apparent or inferable from visual 
inspection of the Project site, the Project Inspector must be notified 
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immediately.  The Construction Manager will determine, subject to Section 5 
of the General Provisions, whether the Project Plans or Technical 
Specifications should be modified, or whether the existing utility should be 
relocated or whether the Contractor must work around the existing utility.  
Subject to Section 5 of the General Provisions, the Contractor must replace, 
at his or her own expense, in as good condition as they were prior to the 
start of construction, all existing improvements and surroundings damaged 
by his or her operation.  Reconstruction of all existing improvements must 
conform to CITY OF FORT BRAGG Public Works Standard Specifications 
and Details under the direction of and subject to the acceptance by the 
Construction Manager. 

 
Subject to Section 5 of the General Provisions, should the Contractor fail to 
take adequate measures to avoid injury or damage to the facilities described 
above, the City may take any actions necessary to protect such facilities 
from the Contractor’s operations.  Subject to Section 5 of the General 
Provisions, the City may withhold the cost of injury to existing surface and 
underground utility facilities in and near the Work site from amounts due or 
that may become due the Contractor.   

 
12.7  Preconstruction Conference. 

 
A pre-construction conference will be scheduled, at which time the 
Contractor must present his or her proposed work schedule in accordance 
with Section 3.8 of the General Provisions, information concerning offsite 
yards, Subcontractors, location of disposal and stock pile areas, and traffic 
control plans.  All such schedules will be subject to the approval of the 
Construction Manager and the applicable agencies. 
 
City will schedule and administer intermittent progress meetings throughout 
duration of work. City will determine the location and time for the meetings. 

 
12.8  Owner Notification. 
 
 The Contractor must notify all property owners and businesses affected by 

the Work at least 48 hours before Work is to begin.  The notice must be in 
writing in the form of a door hanger, and must indicate the Contractor’s name 
and phone number, type of work, day(s) and time when Work will occur.  
Notices must be reviewed in advance and approved by the Construction 
Manager. 
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12.9  Emergency Service Providers Notifications. 
 
 The Contractor must furnish the name and phone number of a representative 

that can be contacted in the event of an emergency.  Said information must 
be reported to the City Police Department dispatcher, and updated as 
required to provide 24-hour phone access. Also see the Technical 
Specifications. 

 
12.10 Clean up. 
 
 Attention is directed to Section 4-1.02 of the Caltrans Standard 

Specifications, which section is made a part of this Contract. 
 
 Before final inspection of the Work, the Contractor must clean the 

construction site and all ground occupied by him in connection with the 
Work, of all rubbish, excess material, falsework, temporary structures and 
equipment.  All parts of the Work shall be left in a neat and presentable 
condition. 

 
Nothing herein shall require the Contractor to remove warning, regulatory, 
and guide signs prior to formal acceptance by the Construction Manager. 

 
12.11 Payment. 
 
 Payment for all work and work requirements specified in these Special 

Provisions shall be considered as included in the Contract Price and no 
additional allowances shall be made therefore. The Technical Specifications 
have specific detials for each schedule items payment. 

 
12.12 Construction Staking. 
 
 Attention is directed to Section 3.9 of the General Provisions and Page 9 of 

the Technical Specifications for information on Construction Staking.   
 
12.13 Materials Testing Allowance.   
 
 Attention is directed to Section 3.10 of the General Provisions and Materials 

Testing details in the Technical Specifications for information on Materials 
Testing Allowance.   
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12.14 Obstructions.   
 
 Attention is directed to Section 15, “Existing Highway Facilities,” of the 

Caltrans Standard Specifications, which section is made a part of this 
Contract. 

  
 Attention is directed to the existence of overhead and underground power, 

telephone, and television cable poles, underground sewer mains and 
laterals, underground gas mains, and underground water mains and laterals 
within the area in which construction is to be performed. 

  
 Prior to starting the Work, the Contractor must (a minimum of 2 working days 

in advance) call Underground Service Alert (USA), toll free, at 811, and 
provide USA with all necessary data relative to the proposed work.  USA will 
accept calls and process information to participating agencies who have 
underground facilities in the area between the hours of 7:30 a.m. and 5:00 
p.m. daily, except Saturdays, Sundays, and holidays.  Between the hours of 
5:00 p.m. and 7:30 a.m. calls will be recorded and then processed after 7:30 
a.m.  For emergency situations, after hours and on Saturdays, Sundays and 
holidays, the Contractor shall contact the organization owning the affected 
facility.  Upon notification, agencies having facilities in the area of the 
proposed excavation will mark their locations in the field using USA standard 
colors and codes to identify the facility. 

  
 The Contractor will be required to work around public and private utility 

facilities and other improvements that are to remain in place within the 
construction area, and he will be held liable to the owners of such facilities 
for interference with service resulting from his operations. 

 
12.15 Hours of Work. 
 
 Unless otherwise specified herein, all construction activity, except for 

emergency situations, will be confined to Monday through Friday between 
the hours of 7:30 a.m. and 6:00 p.m., to minimize nuisances to local 
residents.  Mufflers and/or baffles will be required on all construction 
equipment to control and minimize noise.  The Contractor must comply with 
all applicable noise regulations in the City’s Zoning Ordinance.   

 
 Saturdays, Sundays, holidays and overtime shall not be regarded as working 

days.  Work shall not be allowed on non-working days without the expressed 
approval of the Construction Manager.  The Contractor shall make a request 
for approval in writing with the stipulation (implied or expressed) that the 
Contractor shall pay for all overtime labor charges at the applicable hourly 
rate of the City or contract employee performing duties of inspector and/or 
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resident engineer.  All overtime labor charges shall be deducted from the 
final payment along with any liquidated damages. 

 
 Work necessary for the proper care and protection of work already 

performed or in case of emergency may be allowed without permission of the 
Construction Manager. 

 
12.16 Dust Control. 

 
The Contractor must furnish all labor, equipment, and means required and 
carry out effective measures wherever and as often as necessary to prevent 
its operation from producing dust in amounts damaging to property, 
cultivated vegetation, or domestic animals, or causing a nuisance.  The 
Contractor will be responsible for any damage resulting from any dust 
originating from the performance of the Work.  The use of water resulting in 
mud on streets, sidewalks, or driveways, will not be permitted as a substitute 
for sweeping or other methods of dust control.  The Contractor may not 
discharge smoke, dust, or any other air contaminants into the atmosphere in 
such quantity as will violate the regulations of any legally constituted 
authority.  
 
Dust control must conform to the provisions in Sections 10-5, “Dust Control” 
and Section 18, “Dust Palliatives” of the Caltrans Standard Specifications, 
which section is made a part of this Contract.  

 
 

12.17 Water for Construction and Dust Control. 
 
 Unless otherwise provided, the Contractor will be responsible for applying to 

the City’s Utility Department to establish utility accounts (at no charge) for all 
water necessary to perform the Work.  The Contractor must comply with all 
City requirements for construction water, including provision of deposits and 
provision of backflow prevention devices.  In accordance with State law, 
backflow prevention devices for construction water connections must be re-
tested when relocated.  The Contractor will be responsible for the cost of any 
re-testing.  

 
 The Contractor is prohibited from operating gate valves, fire hydrants, pumps 

or any other components of the City water system. The Contractor must 
contact the City’s utilities staff, a minimum of twenty-four (24) hours in 
advance, to operate these or any other components on the City water 
system.  
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12.18 Protection and Restoration of Vegetation.  
 
 Trees, lawns, shrubbery and vegetation that are not to be removed must be 

protected from damage or injury.  Existing trees, shrubs, and other plants, 
that are not to be removed and are injured or damaged by reason of the 
Contractor’s operations, must be replaced by the Contractor in accordance 
with the requirements in Section 20-3.01C, “Replacement,” of the Caltrans 
Standard Specifications.  Section 20-3.01C of the Caltrans Standard 
Specifications is made a part of this Contract. 

 
 When it is necessary to excavate adjacent to existing trees, shrubs, or 

hedges, the Contractor must use all possible care to avoid injury to the trees, 
shrubs, or hedges and their roots.  No roots or limbs two inches (2") or larger 
in diameter may be cut without the express approval of the Construction 
Manager.  

 
 All roots two inches (2") in diameter and larger left in place must be wrapped 

with burlap to prevent scarring or excessive drying.  When it is necessary to 
cut limbs and branches of trees to provide clearance for equipment used in 
construction, the Contractor must repair the damaged areas by properly 
painting with an emulsified asphalt type seal.  All cuts through 1/2" or larger 
roots and limbs must be hand trimmed and cleanly cut before being repaired. 

 
12.19 Surplus Material. 
 

All material removed or excavated during the course of construction will be 
surplus.  All surplus material will be the property of the Contractor and be 
disposed of outside the right-of-way, unless the City elects to salvage certain 
objects that are determined to be of historical interest.  The City reserves the 
right of ownership of all objects that it elects to salvage, and the Contractor 
must protect such objects from subsequent damage until delivered unto the 
care of the owner. 

 
12.20 Cultural Resources. 
 

In accordance with the National Historic Preservation Act of 1966 (16 U.S.C. 
470), the following procedures are implemented to ensure historic 
preservation and fair compensation to the Contractor for delays attendant to 
the cultural resources investigation.  The Contractor hereby agrees to 
comply with these procedures. 

 



City of Fort Bragg 
Project No. PWP-00120 

Contract, Part 3 
Special Provisions 

2-74 

12.21 Historical Finds. 
 

In the event potential historical, architectural, archeological, or cultural 
resources (hereinafter called cultural resources) are discovered during 
subsurface excavations at the site of construction, the following procedures 
will apply: 
1. The Contractor must immediately notify the Construction Manager and 

stop any Work that may jeopardize the find pending an investigation of 
its significance; 

2. The Construction Manager will select a qualified archeologist (such as 
through the Northwest Information Center at Sonoma State University 
or other official contact) and wait for an archaeologist to complete an 
evaluation of significance before continuing Work in that area. 

3. The Construction Manager will supply the Contractor with a “Stop Work 
Order” directing the Contractor to cease all portions of the Work that 
the Construction Manager determines may impact the find.  The “Stop 
Work Order” will be effective until a qualified archaeologist assesses 
the value of the potential cultural resources.  The “Stop Work Order” 
will contain the following:   
a. A clear description of the Work to be suspended; 
b. Any instructions regarding issuance of further orders by the 

Contractor for materials services;  
c. Guidance as to action to be taken regarding Subcontractors; 
d. Any direction to the Contractor to minimize costs; and 
e. Estimated duration of the temporary suspension. 

4. If the archaeologist determines the potential find is a bona fide cultural 
resource, the Construction Manager may extend the duration of the 
“Stop Work Order” in writing, and if so the ”Stop Work Order” will 
remain in effect and Work subject to the “Stop Work Order” may not 
resume until authorized by the Construction Manager. 

 
12.22 Cultural Resources Defined. 
 

Possible indicators that a cultural resource has been found include, but are 
not limited to the following: 

 
1. Prehistoric-era archaeological site indicators:  obsidian tools, tool 

manufacture waste flakes, grinding and other implements, dwelling 
sites, animal or human bones, fossils, and/or locally darkened soil 
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containing dietary debris such as bone fragments and shellfish 
remains;  

 
2. Historic-era site indicators: ceramic, glass, and/or metal. 
 

12.23 Construction Manager’s Discretion. 
 

Once possible cultural resources are found at the Work site, the 
Construction Manager may use discretion to continue the Work, regardless 
of the cultural resource find, if the Construction Manager determines that 
there are overriding considerations such as the instability of the excavation 
site, the existence of adverse weather or other conditions that would 
preclude leaving the site exposed, or if the site would be unsafe to workers 
who would retrieve cultural resource items from therein.  
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CITY OF FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION PERFORMANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

 THIS CONSTRUCTION PERFORMANCE BOND (Bond), dated 
______________, is in the amount of _______________________________ (Penal 
Sum), which is 100% of the Contract Sum and is entered into by and between the parties 
listed below to ensure the faithful performance of the Contract identified below. This Bond 
consists of this page and the Bond Terms and Conditions, Paragraphs 1 through 14 
attached to this page. Any singular reference to 
___________________________________________________________ (Contractor),  
 
__________________________________________________________ (Surety), City 
of Fort Bragg (City), or other party shall be considered plural where applicable. 
 
CONTRACTOR: SURETY: 
  
_________________________________ ________________________________ 
Name of Contractor Name of Surety 
 ____________  _____ 
Address   Principal Place of Business  
 ____________ _____________________________  
City/State/Zip   City/State/Zip 
 
CONSTRUCTION CONTRACT:   
 
Agreement for the ________________________________________ (Project) located at 
_____________________________________________ (Address), California, dated 
_______________, in the amount of ________________________________________. 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)    Company:  (Corp. Seal) 
 
Signature:      Signature:       
 
Name:       Name:       
 
Title:       Title:        
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BOND TERMS AND CONDITIONS 
 
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the City and the State of 
California for the complete and proper performance of the Construction Contract, 
which is incorporated herein by reference. 

2. If Contractor completely and properly performs all of its obligations under the 
Construction Contract, Surety and Contractor shall have no obligation under this 
Bond. 

3. If there is no City Default, Surety’s obligation under this Bond shall arise after: 

3.1 City provides Surety with written notice that City has declared a Contractor 
Default under the Construction Contract pursuant to the terms of the 
Construction Contract; and 

3.2 City has agreed to pay the Balance of the Contract Sum: 

3.2.1 To Surety in accordance with the terms of this Bond and the 
Construction Contract; or 

3.2.2 To a Contractor selected to perform the Construction Contract in 
accordance with the terms of this Bond and the Construction 
Contract. 

4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly 
(within 40 Days) and at Surety’s expense elect to take one of the following actions: 

4.1 Arrange for Contractor, with consent of City, to perform and complete the 
Construction Contract (but City may withhold consent, in which case the 
Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); 
or 

4.2 Undertake to perform and complete the Construction Contract itself, 
through its agents or through independent contractors or Construction 
entities; provided, that Surety may not select Contractor as its agent or 
independent contractor or Contractor without City’s consent; or 

4.3 Undertake to perform and complete the Construction Contract by obtaining 
bids from qualified contractors or Construction entities acceptable to City for 
a contract for performance and completion of the Construction Contract 
and, upon determination by City of the lowest responsive and responsible 
Bidder, arrange for a contract to be prepared for execution by City and the 
contractor or Contractor  selected with City’s concurrence, to be secured 
with performance and payment bonds executed by a qualified surety 
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equivalent to the bonds issued on the Construction Contract; and, if Surety’s 
obligations defined in Paragraph 6 below, exceed the Balance of the 
Contract Sum, then Surety shall pay to City the amount of such excess; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a 
new contractor or Contractor, and with reasonable promptness under the 
circumstances and, after investigation and consultation with City, determine 
in good faith its monetary obligation to City under Paragraph 6 below, for 
the performance and completion of the Construction Contract and, as soon 
as practicable after the amount is determined, tender payment therefor to 
City with full explanation of the payment’s calculation.  If City accepts 
Surety’s tender under this Paragraph 4.4, City may still hold Surety liable 
for future damages then unknown or unliquidated resulting from the 
Contractor Default, as agreed by City and Surety at the time of tender.  If 
City disputes the amount of Surety’s tender under this Paragraph 4.4, City 
may exercise all remedies available to it at law to enforce Surety’s liability 
under Paragraphs 6 and 7 below. 

5. At all times City shall be entitled to enforce any remedy available to City at law or 
under the Construction Contract including, without limitation, and by way of 
example only, rights to perform work, protect Work, mitigate damages, advance 
critical Work to mitigate schedule delay, and coordinate Work with other 
consultants or contractors. 

6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time 
period provided in Paragraph 4, above, and complies with its obligations under this 
Bond, Surety’s obligations under this Bond are commensurate with Contractor’s 
Construction Contract obligations. Surety’s obligations include, but are not limited 
to: 

6.1 Contractor’s obligations to complete the Construction Contract and correct 
Defective Work; 

6.2 Contractor’s obligations to pay liquidated damages; and 

6.3 To the extent otherwise required of Contractor under the Construction 
Contract, Contractor’s obligations to pay additional legal, design 
professional, and other costs not included within liquidated damages 
resulting from Contractor Default (but excluding attorney’s fees incurred to 
enforce this Bond). 
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7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within 
the time period provided in Paragraph 4, above, or comply with its obligations 
under this Bond, then Surety shall be deemed to be in default on this Bond ten 
Days after receipt of an additional written notice from City to Surety demanding 
that Surety perform its obligations under this Bond. Such Surety default shall be 
independent of the Contractor Default.  To the extent Surety’s independent default 
causes City to suffer damages including, but not limited to, delay damages, which 
are different from, or in addition to (but not duplicative of) damages which City is 
entitled to receive under the Construction Contract, Surety shall also be liable for 
such damages. In the event any Surety obligation following its independent default 
is inconsistent or conflicts with California Civil Code Section 2809, or any other law 
which either prohibits, restricts, limits or modifies in any way any obligation of a 
surety which is larger in amount or in any other respect more burdensome than 
that of the principal, Surety hereby waives the provisions of such laws to that 
extent. 

8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time 
period provided in Paragraph 4, above, and complies with all obligations under this 
Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum. 

9. No right of action shall accrue on this Bond to any person or entity other than City 
or its successors or assigns. 

10. Surety hereby waives notice of any change, alteration or addition to the 
Construction Contract or to related subcontracts, design agreements, purchase 
orders and other obligations, including changes of time, and of any City action in 
accordance with Paragraph 5 above.  Surety consents to all terms of the 
Construction Contract, including provisions on changes to the Contract.  No 
extension of time, change, alteration, Modification, deletion, or addition to the 
Contract Documents, or of the Work (including services) required thereunder, or 
any City action in accordance with Paragraph 5 above shall release or exonerate 
Surety on this Bond or in any way affect the obligations of Surety on this Bond, 
unless such action is an City Default. 

11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court 
of competent jurisdiction where a proceeding is pending between City and 
Contractor regarding the Construction Contract, or in the Superior Court of the 
County of Mendocino, California, or in a court of competent jurisdiction in the 
location in which the Work is located.  Communications from City to Surety under 
Paragraph 3.1 above shall be deemed to include the necessary agreements under 
Paragraph 3.2 above unless expressly stated otherwise. 

12. All notices to Surety or Contractor shall be mailed or delivered (at the address set 
forth on the signature page of this Bond), and all notices to City shall be mailed or 
delivered as provided in the Construction Contract.  Actual receipt of notice by 
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Surety, City or Contractor, however accomplished, shall be sufficient compliance 
as of the date received at the foregoing addresses. 

13. Any provision in this Bond conflicting with any statutory or regulatory requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein. 

14. Definitions 

14.1 Balance of the Contract Sum: The total amount payable by City to 
Contractor pursuant to the terms of the Construction Contract after all 
proper adjustments have been made under the Construction Contract, for 
example, deductions for progress payments made, and 
increases/decreases for approved Modifications to the Construction 
Contract. 

14.2 Construction Contract: The agreement between City and Contractor 
identified on the signature page of this Bond, including all Contract 
Documents and changes thereto. 

14.3 Contractor Default: Material failure of Contractor, which has neither been 
remedied nor waived, to perform or otherwise to comply with the terms of 
the Construction Contract, limited to “default” or any other condition allowing 
a termination for cause as provided in the Construction Contract. 

14.4 City Default: Material failure of City, which has neither been remedied nor 
waived, to pay Contractor progress payments due under the Construction 
Contract or to perform other material terms of the Construction Contract, if 
such failure is the cause of the asserted Contractor Default and is sufficient 
to justify Contractor termination of the Construction Contract. 

 

END OF DOCUMENT 
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CITY OF FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND 
 (Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
1.01 WHEREAS, the City of Fort Bragg, 416 N. Franklin Street, Fort Bragg, California 

95437 (City) has awarded a Contract to            
                   as Principal, dated the         day of             ,  
_______ (the Contract),  titled THE 2022 Streets Rehabilitation PROJECT in the 
amount of $                             , which Contract is by this reference made 
a part hereof, for the work of the following Contract: 
The project work is generally described as the rehabilitation of pavement of 
up to eight (8) streets throughout the City, including approximately 3.5 miles 
of street striping on 7 additional streets, several sections of sidewalk (curb, 
gutter, and ADA curb ramp) installation, and rehabilitation of the specialty 
stamped crosswalks in the downtown business district as further described 
in the bid package. 

1.02 WHEREAS, Principal is required to furnish a bond in connection with the Contract 
to secure the payment of claims of laborers, mechanics, material suppliers, and 
other persons as provided by law; 

1.03 NOW, THEREFORE, we, the undersigned Principal and     
              , as Surety, are held and firmly bound unto City in the 
sum of 100% OF THE CONTRACT PRICE ($                ), for which 
payment well and truly to be made we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these 
presents. 

1.04 THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its 
executors, administrators, successors, or assigns approved by City, or its 
subcontractors shall fail to pay any of the persons named in California Civil Code 
Section 9100, or amounts due under the State of California Unemployment 
Insurance Code with respect to work or labor performed under the Contract, or for 
any amounts required to be deducted, withheld, and paid over to the State of 
California Employment Development Department from the wages of employees of 
Principal and subcontractors pursuant to Section 13020 of the State of California 
Unemployment Insurance Code with respect to such work and labor, that Surety 
will pay for the same in an amount not exceeding the sum specified in this bond, 
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plus reasonable attorneys’ fees, otherwise the above obligation shall become and 
be null and void. 

1.05 This bond shall inure to the benefit of any of the persons named in California Civil 
Code Section 9100, as to give a right of action to such persons or their assigns in 
any suit brought upon this bond.  The intent of this bond is to comply with the 
California Mechanic’s Lien Law. 

1.06 Surety, for value received, hereby expressly agrees that no extension of time, 
change, modification, alteration, or addition to the undertakings, covenants, terms, 
conditions, and agreements of the Contract, or to the work to be performed 
thereunder, shall in any way affect the obligation of this bond; and it does hereby 
waive notice of any such extension of time, change, modification, alteration, or 
addition to the undertakings, covenants, terms, conditions, and agreements of the 
Contract, or to the work to be performed thereunder. 

1.07 Surety’s obligations hereunder are independent of the obligations of any other 
surety for the payment of claims of laborers, mechanics, material suppliers, and 
other persons in connection with Contract; and suit may be brought against Surety 
and such other sureties, jointly and severally, or against any one or more of them, 
or against less than all of them without impairing City’s rights against the other. 

1.08 Correspondence or claims relating to this bond shall be sent to Surety at the 
address set forth below. 

IN WITNESS WHEREOF, we have hereunto set our hands this __   day of 
_________________ ,  2023. 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)   Company:  (Corp. Seal) 
 
 
              
Signature      Signature 
              
Name  Name 
              
Title  Title 
              
Street Address  Street Address 
              
City, State, Zip Code  City, State, Zip Code 

END OF DOCUMENT
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FORT BRAGG 
416 Franklin Street 

Fort Bragg, California 95437 

MAINTENANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL MEN BY THESE PRESENTS: 

WHEREAS the City Council of the CITY OF FORT BRAGG has awarded to 
_____________________________,  (designated as the “PRINCIPAL”) a contract for 
the 2022 Streets Rehabilitation Project, Project No. PWP-00120, which contract and all 
of the contract documents as defined therein (designated as the “Contract”) are hereby 
made a part hereof; and 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a 
bond for the correction of any defects due to defective materials or workmanship in the 
work performed under the Contract. 

NOW, THEREFORE, we the PRINCIPAL and the undersigned _________________ 
_____________________, as surety (designated as “SURETY”), an admitted surety 
insurer authorized to do business in the State of California, are held and firmly bound 
unto the CITY OF FORT BRAGG, (designated as the “OBLIGEE”), in the penal sum of 
_________________________ Dollars ($__________), lawful money of the United 
States, being a sum not less than ten percent (10%) of the final Contract price, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns jointly and severally, firmly by these 
presents. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance 
period of one (1) year from the date of acceptance by the OBLIGEE of the contracted 
work, the PRINCIPAL upon receiving written notice of a need for repairs which are 
directly attributable to defective materials or workmanship, shall diligently take the 
necessary steps to correct said defects within seven (7) days from the date of said 
notice, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect. 
If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s 
fee, to be fixed by the Court, shall be and become a part of OBLIGEE’s judgment in any 
such action. 
No right of action shall accrue on this bond to, or for the use of, any person or 
corporation other than the OBLIGEE named herein or the heirs, executors, 
administrator or successor of the OBLIGEE. 
IN WITNESS WHEREOF, the above bound parties have executed this instrument 
under their seals this ____ day of ____________, _____ the name and corporate seals 
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of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
(Corporate Seal)     PRINCIPAL 

       By:      

(Acknowledgement)     Title:      

(Corporate Seal)     SURETY 

       By:      
        (Attorney-in-fact) 

(Acknowledgement)     Title:      

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority 
for the attorney-in-fact must be submitted with and attached to the executed bid bond. 
 
 
 
  
 

END OF DOCUMENT
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EXHIBIT A 
 

CLAIMS PROCEDURE 
 
 

SUMMARY OF PUBLIC CONTRACT CODE § 9204 
 
The following procedure will apply to any claims by the Contractor on the City: 
 
A “claim” is a separate demand on the City by a contractor on a public works project and sent by 
registered mail or certified mail with return receipt requested, for one or more of the following: 

• A time extension, including relief from penalties for delay 
• Payment by the City of money damages under the terms of the contract 
• Payment of an amount that is disputed by the City 

 
Initial Review 
The claim must be supported by appropriate documentation. The City has 45 days within which to review 
the claim and provide the contractor with a written statement identifying the disputed and undisputed 
portions of the claim. If the City does not issue a written statement, the claim is deemed rejected in its 
entirety. The City will pay any undisputed portion of the claim within 60 days of issuing the statement.  
 
Meet & Confer 
If the contractor disputes the City’s written response, or if the City does not issue one, the contractor may 
request in writing an informal conference to meet and confer for possible settlement of the claim. The City 
will schedule the meet and confer conference within 30 days of this request and provide a written 
statement identifying the remaining disputed and undisputed portions of the claim within 10 business days 
of the meet and confer.  The City will pay the undisputed portion within 60 days of issuing this statement. 
 
Mediation 
With respect to any disputed portion remaining after the meet and confer, the City and contractor will 
submit the matter to nonbinding mediation, agree to a mediator within 10 business days after issuing the 
written statement, and share mediation costs equally. If mediation is unsuccessful, then the terms of the 
public works agreement and applicable law will govern resolution of the dispute. 
 
Miscellaneous Provisions 
Amounts not paid by the City in a timely manner bear interest at 7% per annum. Subcontractors may 
submit claims via this procedure through the general contractor. The City and contractor may waive the 
requirement to mediate, but cannot otherwise waive these claim procedures.  
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Appendices 
Appendix A: Limited Geotechnical Investigation 2022 Streets Rehabilitation Project, Fort Bragg, 
California, dated January 16, 2023 by Geocon Consultants, Inc. 

GENERAL PROVISIONS 

STANDARD SPECIFICATIONS 
 
The 2018 State of California Standard Plans and Specifications (State Standard Specifications), 
City of Fort Bragg Standard Specifications (City Standard Specifications) and Standard Plans (City 
Standard Plans), dated April 2008, the Contract Documents, the Contract Plans, Bid Forms and 
these Technical Specifications shall control all work to be done under this contract. 
 
Copies of the City Standard Specifications and City Standard Plans may be obtained from the 
City of Fort Bragg, 416 North Franklin Street, Fort Bragg, California 95437 or are available on 
our website at https://city.fortbragg.com/Archive/ViewFile/Item/433. In the event of a conflict 
between the State Standard Specifications and the City Standard Specifications the City 
Standard Specifications shall control. 
 
Unless otherwise indicated, improvements constructed under this Contract shall be constructed 
in accordance with the 2018 edition of the Standard Specifications of the State of California, 
California State Transportation Agency, Department of Transportation, which specifications are 
hereinafter referred to as the State Standard Specifications, and in accordance with the following 
modifications and revisions. 

BEGINNING OF WORK 
 
The Contractor is advised that no field construction work may commence, and the counting of 
working days shall not begin until Notice to Proceed is issued by the City. Work that does not 
involve field construction such as pre-construction meetings, creation of progress schedules, 
preparation of Traffic Control Plans, preparation of Storm Water Pollution Prevention Plan, etc., 
may occur prior to the counting of working days. 

CHANGES AND EXTRA WORK 
 
The Department may make changes within the scope of work and add extra work. The Engineer 
describes the changes and extra work, the payment basis, and any time adjustment in a Change 
Order. 
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A Change Order is approved when the Department signs the Change Order.  

Until the Department approves a Change Order, continue to perform the work under the Contract 
unless the engineer orders you to start the work described in the Change Order before its approval.  

Submit detailed cost data for a unit price adjustment for a bid item if (1) the Engineer requests the 
data or (2) you request a unit price adjustment resulting from a change of more than 25 percent in 
the bid item’s quantity. 

COORDINATION 

The Contractor shall notify the City’s Project Manager, Chantell O’Neal, or her designee, of any 
work to be performed under this Contract on any given work day either on the afternoon of the prior 
working day or before 8:30 a.m. on the given working day. Any work completed for which the City 
has not received prior notification of its scheduling MAY NOT BE ACCEPTED FOR PAYMENT.  

The Contractor shall notify residents and businesses fronting on or adjacent to the Streets and 
Alleys of this Project of impending construction activity prior to doing any work in front of a 
resident’s home or business office, in accordance with:  

The Contractor’s attention is directed to Sections 5-1.20 “Coordination with Other Entities”, and 7-
1.03, “Public Convenience”, of the State Standard Specifications 12.9 Owner Notification 
Emergency Service Providers Notifications section of the Contract Special Provisions Part 3. 
The Contractor shall coordinate their work with the following entities throughout the project: 

 Mendocino Coast Hospital Ambulance Service 707-937-1940
 Mendocino Transit Authority 707-234-6444
 City of Fort Bragg Police Department 707-964-0200
 City of Fort Bragg Fire Department 707-961-2831
 Waste Management of Fort Bragg 707-964-9172
 United States Postal Services 707-964-2302
 Fort Bragg Unified School District 707-961-3518

Payment 

Full compensation for conforming to the requirements of this section shall be considered as 
included in the Contract prices paid for the various items of work involved and no additional 
compensation will be allowed. 

WORK ON PRIVATE PROPERTY 

The Contractor’s attention is directed to Section 5-1.36 “Property and Facility Preservation” of the 
State Standard Specifications and these Technical Specifications. The Contractor shall protect 
existing private improvements from damage. On-site private improvements may include, but are not 
limited to, trees, shrubbery, lawns, irrigation facilities, structures, mailboxes, pavement, curbing, 
fences, walls and drainage facilities. 

If such objects are damaged, they shall be replaced, repaired and or restored at the Contractor’s 
expense, to a condition as good as or better than when the Contractor entered upon the property, 
as determined by the City. 
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Work is to be constructed within existing public rights of way and Temporary Construction 
Agreement limits unless as otherwise directed by the City. 
 
The Contractor shall be responsible for repairing, replacing, or restoring all fencing within the limits 
of Work that are damaged or removed during construction. Damage shall include all that is caused 
as a result of any and all work associated with the contract. All repairs to damaged fencing shall be 
done in a manner which results in fencing in equal or better than the previously existing conditions. 
Fence replacement or repair shall be completed as soon as it will not be damaged by further 
construction activities.  
 
The Contractor shall be responsible for repairing, replacing, or modifying all landscape and 
irrigation systems within the limits of the Work that are damaged, capped, or removed during 
construction. Damage shall include all that is caused as a result of any and all work associated with 
the contract. All repairs to both landscaping and irrigation systems shall be done in a manner equal 
to or better than the previously existing conditions. If irrigation systems are damaged during 
trenching, or by other construction activities, the Contractor shall repair the damage within two (2) 
calendar days in order to maintain full operation of the system. Any loss and/or subsequent 
replacement of plant material due to damage of the irrigation system or the neglect to repair it 
promptly shall be the sole responsibility of the Contractor. Landscape replacement or repair shall be 
completed as soon as it will not be damaged by further construction activities. The Contractor shall 
place protective fencing around trees on private property adjacent to project improvements. 
 
Payment 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the Contract prices paid for the various items of work involved and no additional 
compensation will be allowed. 
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SUBMITTALS 
 
The Contractor shall submit shop drawings, product data and samples as required for 
conformance with the Project Plans and Technical Specifications. Submittals shall conform to 
the City Standard Specifications Section 1-1.08, “Shop Drawings” and Volume 1 Submittals 
Section of Contract Provisions. At a minimum, the Contractor shall submit the following for 
review and approval by the City: 
 

Item Submitted Approved Notes 
Pre-Construction Documentation 

Traffic Control Plan 

Stormwater Pollution Prevention Plan  

Class 2 Aggregate Base Gradation 

Type A HMA Mix Design 

Storm Drainage Facilities 

Nyloplast Drain Basin 
Plastic Storm Drainpipe and appurtenant 
structures 
Traffic Striping 

Signage 

Haul Route 

Video Acceptance Recording of SD Pipe  

Resident Notification Door Hanger 

Coordination With Other Entities Letter 

Concrete Reinforcement  

Detectable Warning Surface 

CALTRANS Encroachment Permit 
 
Payment 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the Contract prices paid for the various items of work involved and no additional 
compensation will be allowed. 
 

TECHNICAL CONSTRUCTION PROVISIONS 
 
TRAFFIC CONTROL PLAN 
 
Provisions for public convenience and safety, construction area traffic control, and hours of work 
shall be in accordance with the City Standard Specifications.  Specific requirements are provided in 
Sections 1-1.05, and “Traffic Control Standard Specifications” of the Standard Specifications and 
The Contractor shall be responsible for public safety and traffic control within the Project limits and 
on the approaches to the Project.   
 
Prior to performing any work that requires a lane closure, a Traffic Control Plan, prepared by the 
Contractor, shall be reviewed, and approved by the City of Fort Bragg. 
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A traffic control plan (or plans) shall be submitted for review for any work requiring modifications of 
existing traffic patterns.  The traffic control plan shall include provisions for vehicular, pedestrian, 
and bicycle access.  Additionally, the traffic control plan shall address traffic signal operation for any 
work performed within 200 feet of a signalized intersection. 
 
Construction shall be suspended and no activities that interfere with public traffic shall be 
conducted on Memorial Day, Independence Day, Labor Day or Veterans Day, during the four-day 
Thanksgiving weekend and on December 21 through January 1 unless approved by City Engineer. 
 
The local Fire Department, Sheriff/Police Department, California Highway Patrol, and Regional 
Transit (if applicable) shall be notified 24 hours in advance of construction work. 
 
Construction area signs shall conform to the requirements of Section 1-1.05 of the Standard 
Specifications. 
 
During construction, the Contractor shall not have any parking closures, in the same area, for more 
than three (3) consecutive working days. 
 
With the exception of times during active paving, at least one lane of 10-foot minimum pavement 
width shall be maintained for each direction of travel during standard construction hours.  Lane 
closure shall not be allowed without an approved traffic control plan, proper advance warning 
devices, signing and flag person control. Unless otherwise approved by the City of Fort Bragg, 
construction shall not be permitted on weekends and holidays. 
 
Minor deviations from the requirements of this section concerning hours of work which do not 
change the cost of the work may be permitted upon the written request of the Contractor if in the 
opinion of the City Engineer, public traffic will be better served and the work expedited.  These 
deviations shall not be adopted by the Contractor until the City Engineer has approved them in 
writing.  All other modifications will be made by contract change order. 
 
Pedestrian access facilities that comply with ADA regulations shall be provided through 
construction areas within the right-of-way and as specified herein.  Pedestrian walkways shall be 
provided with surfacing of cold mix or hot mix asphalt concrete, Portland cement concrete, or 
timber.  Surfaces shall be skid resistant and free of irregularities.  After grinding, the contractor shall 
place cutback at curb return to eliminate tripping hazard.   
 
Paved pedestrian access to sidewalks shall be maintained during all stages of construction.  
Walkways shall be maintained in good condition by the Contractor.  Walkways shall be kept clear of 
obstructions. 
 
Portable delineators, signs and tapers shall be installed per Section 12-3.11B(3) of the State 
Specifications where temporary drop-offs are created by construction. 
 
Full compensation for providing said pedestrian facilities shall be considered as included in the 
prices paid for the various contract items of work involved and no additional compensation will be 
allowed therefore. 
 
Any closure or detour of pedestrian access for contractor’s convenience shall be approved in 
writing by the City Engineer prior to scheduling work in the area under question.  Any request for 
temporary closure or detour of pedestrians shall be made in writing and include plans and 
information showing requested duration, days of the week, routes, signing and safety measures.  
Approval or rejection of requests will be at the sole discretion of the City Engineer.  Additional 
signing and safety measures for pedestrians approved as part of a pedestrian access modification 
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shall be considered as included in the prices paid for the various contract items of work involved 
and no additional compensation shall be allowed therefore. 
 
Measurement and Payment 
 
All costs for maintaining traffic control systems shall be included in the LUMP SUM Price paid for 
the Traffic Control Plan and shall include full compensation for furnishing all labor (including 
flagging costs), materials (including signs and portable changeable message signs), tools, 
equipment and incidentals, and for doing all the work involved in placing, removing, storing, 
maintaining, moving to new locations, replacing, and disposing of the components of the traffic 
control systems as shown on the Plans, required to maintain traffic as specified in the State 
Specifications, in these Special Provisions, and as directed by the City Engineer and no additional 
compensation shall be allowed therefore.   
 
No additional payment will be made for temporary pedestrian facilities.   
 
STORMWATER POLLUTION PREVENTION PLAN (SWPPP)  
 
This work shall conform to the requirements in Section 13-3, ("Stormwater Pollution Prevention 
Plan (SWPPP) of the State Specifications and these Special Provisions. 
 
The Contractor shall be required to prepare a SWPPP in conformance with Section 13-3 of the 
State Specifications. This Plan will be subject to review and approval by the City Engineer.  The 
Plan shall be submitted to the City Engineer for review at least 5 days prior to the start of 
construction.  During the review process, the Contractor shall revise the Plan as directed by the City 
Engineer.  In no case will the Contractor be allowed to begin the clearing, grubbing, or earthwork 
operations without an approved SWPPP. If the Contractor’s method fails to prevent erosion or 
siltation, the Contractor shall revise and adjust the control measures to provide effective control and 
shall be responsible for any damage resulting from erosion or siltation originating on the work site. 
 
The Contractor shall furnish all of the labor, materials, tools, equipment and incidentals necessary 
to implement the erosion and sediment control measures as shown on the Contractor prepared and 
City approved SWPPP. All monitoring, inspections, testing, and reporting activities shall be 
performed by the City and are excluded from this item of work. For bidding purposes, the SWPPP is 
assumed to be Risk Level 2. 
 
All fees and security deposits required for the preparation and completion of the SWPPP will be the 
responsibility of the Contractor. The City of Fort Bragg will obtain the necessary General 
Construction Storm Water Permit from the State of California and the Contractor will be required to 
conform to permit requirements.   
 
Measurement and Payment 
 
Conformance with all applicable erosion and sediment control requirements shall be included in the 
LUMP SUM Price. Measurement will be based on the percentage of work completed as determined 
by the City Engineer. SWPPP and shall include full compensation for furnishing all labor materials, 
tools, equipment and incidentals for doing the work involved and no additional compensation shall 
be allowed therefore. 
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CONSTRUCTION STAKING 
 
The Contractor’s attention is directed to Section 5-1.26 “Construction Surveys” of the State 
Specifications. The Contractor shall be responsible for providing all necessary construction stakes 
and marks to establish the lines and grades for the construction and completion of the work, 
including but not limited to, control and base lines, offset lines, cut/fill grade stakes, and temporary 
survey stakes.  
 
The Contractor shall employ a person authorized to perform Land Surveying in the State of 
California to perform all necessary construction staking and survey work. All construction stakes 
and marks set by the Contractor’s Land Surveyor or Civil Engineer, shall be carefully preserved by 
the Contractor. In case such stakes and marks are destroyed or damaged, they shall be promptly 
replaced, at the direction of the City Engineer, at no additional cost to the City. 
 
Work performed under this bid item shall include as-built information for any storm water 
improvements (DI Invert and grate elevations and locations, flow line for laterals, alignment of 
lateral connections to manhole, mainline alignment and depth, etc.) that deviate from the Project 
Plans.  The as built information shall be provided within 5 working days of completion of the survey, 
and the data shall be formatted to be imported in ArcGIS. 
 
The Contractor will be provided CAD files to assist the construction staking effort. The City will 
provide reference files containing project control lines, aerial photogrammetric mapping of existing 
facilities (without digital terrain model), and proposed roadway improvements only. CAD files for 
plan sheets, electrical facilities, planting, and survey control will not be provided. These electronic 
files will be provided to the contractor upon contractor request once notice to proceed has been 
given.  
 
Measurement and Payment 
 
Construction Staking shall be paid for by LUMP SUM Price and shall include full compensation for 
furnishing all labor materials, tools, equipment and incidentals for doing the work involved in 
establishing the lines and grades, as shown on the plans, as specified in the Standard 
Specifications, State Specifications and these special provisions, and as directed by the Engineer, 
and no additional compensation shall be allowed, therefore. 
 
REMOVE BASE & SURFACING 
 
Removal of base, asphalt concrete, concrete curb, gutter, and sidewalks shall conform to Section 
39-3.05 “Remove Base & Surfacing” and Section 15-1.03B “Removing Concrete” of the State 
Specifications, these Special Provisions, and as directed by the City Engineer. 
 
The Contractor shall remove base, asphalt concrete, and concrete at the locations shown on the 
Project Plans.  The quantities shown on the Project Plans assume that the Contractor will remove 2 
feet of roadway along areas of new curb and gutter to provide adequate working space. The 
Contractor shall not be paid for any area of removed roadway base and surfacing in excess of 
these 2 feet, unless otherwise directed by the City Engineer. The Contractor will only be paid for the 
removal of base and surfacing as shown on the Project Plans. Roadway excavation and the 
removal and base of surfacing in all other areas will be paid for through other various bid items. 
 
The Contractor shall protect existing concrete structures that are not shown for removal on the 
Project Plans.  Any concrete structures damaged by the Contractors activities that are not shown to 
be removed on the Plans shall be repaired at the Contractor’s expense.   
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The City Engineer may remove locations of work or specify additional project locations.  Additional 
locations shall be paid for at the contract unit price of the appropriate bid items and no additional 
compensation will be allowed therefore. 
 
Should lawn sod removed during excavation operations not be suitable for replacement in its 
original location due to Contractor negligence, new sod shall be furnished and placed by the 
Contractor at his expense to the satisfaction of the City Engineer. The City Engineer shall 
determine if new sod shall be required.  Yard drain pipes and sprinkler heads and lines located near 
the existing back of sidewalk shall be protected from damage. Sewer cleanouts located near the 
existing back of sidewalk shall also be protected from damage and remain free of debris. Any 
damage shall be repaired at the Contractor's expense to the satisfaction of the City Engineer. 
 
Measurement and Payment: 
 
The contract unit price paid per SQUARE FEET of Remove Base & Surfacing shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work 
involved in removing base and surfacing including, but not limited to, sawcutting, excavation, 
disposal of excess materials, and protecting facilities and structures not shown for removal as 
specified in the Standard Specifications, these Special Provisions, and as directed by the City 
Engineer and no additional compensation will be allowed therefore. 
 
CLASS 2 AGGREGATE BASE 
 
Aggregate Base (AB) shall be Class 2 and shall conform to Section 26, “Aggregate Bases,” of the 
State Specifications, and these Special Provisions. 
 
Aggregate base shall be produced from commercial quality aggregate consisting of broken stone, 
crushed gravel, clean, rough-surfaced gravel and sand, or a combination thereof.  The grading of 
the material shall be three-fourth inch (3/4”) maximum. Spreading and compacting shall be 
performed by methods that will produce a uniform base when firmly and properly compacted free 
from pockets of course or fine material. 
 
Class 2 aggregate base shall be placed conforming to the Project Plans, Standard Drawings in the 
Standard Specifications, and as directed by the City Engineer. 
 
Measurement and Payment: 
 
The contract unit price paid per CUBIC YARD of Class 2 Aggregate Base shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work 
involved in furnishing, placing, grading, and compacting Class 2 Aggregate Base, as specified in 
the State Standard Specifications, these Special Provisions, or as directed by the City Engineer and 
no additional compensation will be made therefore. 
 
HOT MIX ASPHALT (TYPE A) 
 
Hot Mix Asphalt (Type A) used shall conform to Section 39 “Asphalt Concrete” of the Standard 
Specifications and these Special Provisions. 
 
The base course for Hot Mix Asphalt (Type A) shall be ¾” gradation.  The top lift of Hot Mix Asphalt 
(Type A) shall be ½” gradation. 
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Supplying, mixing, proportioning, and storing Hot Mix Asphalt (Type A) shall conform to the 
requirements as specified in Section 39 “Asphalt Concrete” of the Standard Specifications except 
as specified herein. 
 
The Contractor shall submit in writing to the City Engineer a complete mix design as described in 
Section 39-2.01A(3)(b) “Job Mix Formula” of the Standard Specifications. 
 
Placement 
 
The methods and equipment furnished by the Contractor shall produce a layer of asphalt concrete 
conforming to the requirements, including straightedge tolerance, of Section 39 "Asphalt Concrete," 
of the State Specifications.  
 
The placement of all Hot Mix Asphalt (Type A) shall be done in uniform lifts. Any asphalt concrete 
structural sections replaced shall be brought to the elevation of the adjacent existing asphalt before 
Hot Mix Asphalt (Type A) is placed. The only allowable joints on the top lift of HMA (Type A) shall 
be the joints between the new and existing asphalt and the Contractor shall overlap said joint.  
 
Measurement and Payment 
 
Hot Mix Asphalt (Type A) shall be paid for on a per TON basis per Section 39-2.01D “Payment” of 
the State Specifications. Measurement will be based on the actual tons of Hot Mix Asphalt (Type A) 
installed as determined by the volume reported on Contractor provided truck tags. The contract unit 
price paid for shall include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals and for doing all work involved in production, delivery, pre-overlay preparation, 
emulsion, compaction and placement of Hot Mix Asphalt (Type A) as shown on the Project Plans, 
as specified in these Special Provisions, as specified in the Standard Specifications, and as 
directed by the City Engineer and no additional compensation will be made therefore. 
 
There is no Bid Item for Tack Coat. Full compensation for the furnishing and placement of Tack 
Coat will be considered as included in the prices paid for the various contract items of work and no 
additional payment shall be made therefore. 
 
COLD PLANE  
 
Cold Plane asphalt concrete shall conform to Section 39-3.04, “Cold Planing Asphalt Concrete 
Pavement,” of the State Specifications and these Special Provisions.  
 
The Contractor shall cold plane asphalt concrete to the depths and at the locations shown on the 
Project Plans.   
 
Measurement and Payment 
 
Cold Plane shall be paid for on a per SQUARE FOOT basis. Measurement will be based on the 
actual square feet of Cold Plane performed as determined by measurement along the perimeter of 
the area of Cold Plane. The contract unit price paid for shall include full compensation for furnishing 
all labor, materials, tools, equipment, incidentals, and for doing all work involved in the cold plane of 
asphalt concrete pavement including asphalt concrete tapers and material transport or disposal as 
shown on the Project Plans, as specified in the Standard Specifications, these Special Provisions, 
and as directed by the City Engineer and no additional compensation will be made therefore. 
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4” DIGOUT 
 
For all areas requiring 4” Digouts, the Contractor shall remove the existing asphalt concrete 
pavement and base section to a minimum of 4 inches below existing grade as indicated on the 
Project Plans, in conformance with these Special Provisions, or as directed by the City Engineer.   
 
The Contractor shall compact the base and sub-base material to a relative compaction of 95%.  
The Contractor shall then backfill with and compact HMA (Type A) to a height flush with the 
adjacent existing AC. 
 
This work shall conform to the detail shown on Project Plans. The HMA and emulsion tack-coat 
components shall conform to the Standard Specifications.  HMA (Type A) used for this operation 
shall conform to the Hot Mix Asphalt (Type A) bid item. The maximum allowable HMA thickness 
that can be placed in one lift shall be 3 inches. 
 
Edge lines shall be vertical, straight, and uniform having a clean, sharp edge.  Edge lines shall be 
constructed parallel and/or at right angles to the direction of traffic flow.  Areas of the grading plane 
that are low as a result of over excavation shall be filled with HMA (Type A) at the Contractor’s 
expense. 
 
The dimensions, physical locations, and total number of 4” Digout locations found on the Project 
Plans are for estimation purposes only.  The exact dimensions and physical locations shall be 
marked in the field by the City Engineer.  The Contractor’s attention is directed to Section 9, 
“Payment” of the State Specifications.  The quantity may be extended, reduced or deleted at the 
discretion of the City Engineer, with no change in unit price.  
 
In the event that a 4” Digout will be left lower than the existing adjacent surface, at the end of each 
work day, the Contractor shall lessen the elevation difference between the surfaces with temporary 
asphalt concrete tapers. The slope of the temporary asphalt concrete tapers must not be greater 
than 1 inch vertical in 12 inches horizontal. When temporary asphalt concrete tapers are used, 
asphalt concrete for tapers must be commercial quality and may be spread and compacted by any 
method that will produce a smooth riding surface. Temporary asphalt concrete tapers and all loose 
material from the underlying surface must be completely removed before placing the permanent 
surfacing. Elevation differences between planed pavement and lips of gutters are not required to be 
sloped. 
 
Unforeseen Base Repairs Before, During, and After Paving Operations 
 
Unforeseen asphalt failure may occur just prior to, during, or after paving operations.  During paving 
operations, the Contractor shall have equipment, material, and labor on-hand to over-excavate as 
directed by the City Engineer (minimum of 3”) and backfill with HMA (Type A) in areas of the 
roadway that have failed and that have been marked by the City Engineer.  Approximately ten (10) 
working days after overlay operations for a road, the City Engineer shall inspect the roadway and 
may direct the Contractor to perform unforeseen base failures that occurred during and after paving 
operations.  The Contractor shall excavate as directed by the City Engineer (minimum of 6”) and 
backfill with HMA (Type A) areas of the roadway that have failed and have been marked by the City 
Engineer for repair.  If unsuitable material is encountered while performing base repairs before or 
after paving, the work shall conform to Section 19-1.05, “Unsuitable Material,” of the Standard 
Specifications, except that payment shall be as specified in this section. 
 
Full compensation for labor, equipment, excavation, asphalt concrete, and aggregate base (if any) 
within unforeseen base repairs (i.e., base failures occurring just prior to, during, or after paving 
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operations) shall conform to Section 19-1.05, “Unsuitable Material,” and no additional compensation 
will be made therefore. 
 
All asphalt failure digouts shall be plugged at full depth with HMA (Type A) unless otherwise 
directed by the City Engineer.  
 
Measurement and Payment 
 
The estimate quantity for 4” Digouts contains a 15% contingency to account for additional areas of 
asphalt failure identified for replacement during construction by the City Engineer. 
 
4” Digout shall be paid for on a per SQUARE FOOT basis. Measurement will be based on the 
actual square feet of 4” Digout installed as determined by measurement along the perimeter of the 
digout. The contract unit price paid for 4” Digout shall include full compensation for furnishing all 
labor, tools, equipment, incidentals, and for doing all work involved in removal and disposal of 
excavated material, compacting roadway base/subgrade material, as shown on the Plans, as 
specified in the Standard Specifications and these Special Provisions, and as directed by the City 
Engineer, and no additional compensation shall be allowed therefore. 
 
HMA (Type A) used for this operation shall be paid for under the Hot Mix Asphalt (Type A) bid item. 
 
6” DIGOUT 
 
For all areas requiring 6” Digouts, the Contractor shall remove the existing asphalt concrete 
pavement and base section to a minimum of 6 inches below existing grade as indicated on the 
Project Plans, in conformance with these Special Provisions, or as directed by the City Engineer.   
 
The Contractor shall compact the base and sub-base material to a relative compaction of 95%.  
The Contractor shall then backfill with and compact HMA (Type A) to a height flush with the 
adjacent existing AC. 
 
This work shall conform to the "6” Digout” detail shown on Project Plans. The HMA and emulsion 
tack-coat components shall conform to the Standard Construction Specifications.  HMA (Type A) 
used for this operation shall conform to Hot Mix Asphalt (Type A) bid item. The maximum allowable 
HMA thickness that can be placed in one lift shall be 3 inches. 
 
Edge lines shall be vertical, straight, and uniform having a clean, sharp edge.  Edge lines shall be 
constructed parallel and/or at right angles to the direction of traffic flow.  Areas of the grading plane 
that are low as a result of over excavation shall be filled with HMA (Type A) at the Contractor’s 
expense. 
 
The dimensions, physical locations, and total number of HMA (Type A) Digout locations found on 
the Project Plans are for estimation purposes only. The exact dimensions and physical locations 
shall be marked in the field by the City Engineer. The quantity may be extended, reduced, or 
deleted at the discretion of the City Engineer, with no change in unit price.  
 
At the option of the Contractor, placement of the top lift of HMA (Type A) Digout can be sequenced 
to take place after any specified Cold Plane. In the event that a HMA (Type A) Digout will be left 
lower than the existing adjacent surface, at the end of each work day, the Contractor shall lessen 
the elevation difference between the surfaces with temporary asphalt concrete tapers. The slope of 
the temporary asphalt concrete tapers must not be greater than 1 inch vertical in 12 inches 
horizontal. When temporary asphalt concrete tapers are used, asphalt concrete for tapers must be 
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commercial quality and may be spread and compacted by any method that will produce a smooth 
riding surface. Temporary asphalt concrete tapers and all loose material from the underlying 
surface must be completely removed before placing the permanent surfacing. Elevation differences 
between planed pavement and lips of gutters are not required to be sloped. 
 
Measurement and Payment 
 
The estimate quantity for 6” Digouts contains a 15% contingency to account for additional areas of 
base failure identified for replacement during construction by the City Engineer. 
 
6” Digout shall be paid for on a per SQUARE FOOT basis. Measurement will be based on the 
actual square feet of 6” Digout installed as determined by measurement along the perimeter of the 
digout. The contract unit price paid for 6” Digout shall include full compensation for furnishing all 
labor, tools, equipment, incidentals, and for doing all work involved in removal and disposal of 
excavated material, compacting roadway base/subgrade material as shown on the Plans, as 
specified in the Standard Construction Specifications and these Special Provisions, and as directed 
by the City Engineer, and no additional compensation shall be allowed therefore.  
 
HMA (Type A) used for this operation shall be paid for under the Hot Mix Asphalt (Type A) bid item. 
 
UNSUITABLE MATERIAL EXCAVATION & BACKFILL (CONTINGENCY) 
 
Unsuitable material excavation and backfill shall conform to the provisions in Section 18-5 of the 
Standard Construction Specifications and as specified in these Special Provisions. Unsuitable 
material encountered within 2 feet of the subgrade shall be paid for as Remove Base & Surfacing. 
 
If the Contractor encounters unsuitable material in the subgrade, the material shall be removed as 
directed by the City Engineer.  The Contractor shall furnish and place geotextile fabric as specified 
elsewhere in these Special Provisions. 
 
Backfill to replace unsuitable material removed shall be placed and compacted as specified in 
Section 18-5.02 of the Standard Construction Specifications.  Suitable backfill material shall include 
the following: 
 

A. Roadway excavation material approved by the City Engineer. 
B. HMA (Type A). 
C. Class 2 Aggregate Base. 
D. Approved combination of A, B, and C above. 

 
The selection of the proper backfill shall be at the discretion of the City Engineer.  With the 
exception of Geotextile Fabric, all backfill materials listed above shall be paid for under the 
Unsuitable Material Excavation & Backfill bid item. 
 
Measurement and Payment 
 
Unsuitable Material Excavation & Backfill shall be paid for on a per CUBIC YARD basis. 
Measurement will be based on the actual cubic yards of Unsuitable Material Excavation & Backfill 
removed as determined by the volume of excavated material. The contract unit price paid for shall 
include, but is not limited to, full compensation for furnishing all labor, tools, equipment, incidentals, 
and for doing all work involved in removal and disposal of excavated material, subgrade 
preparation, backfill, and compaction, and no additional compensation will be allowed thereof. 
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The estimated quantity for Unsuitable Material Excavation and Backfill is for bidding purposes only. 
 The quantity may be extended, reduced or deleted at the discretion of the City Engineer, with no 
change in unit price.  
 
STAMPED HMA 
 
HMA used in Stamped HMA shall conform to these Special Provisions and the State Specifications.  
 
Using flexible templates, (⅜” cable or ¼” plastic), stamp the pattern into the asphalt using a 
vibratory plate compactor.  Stamping should be performed on a freshly placed asphalt surface 
when the asphalt is still pliable.  If stamping into existing asphalt, the existing asphalt surface must 
be heated using an infrared heating apparatus heat to the surface does not exceed 325° F.  Use 
slow cycled heat to ensure the surface does not burn. 
 
Measurement and Payment 
 
Stamped HMA shall be paid for on a per SQUARE FOOT basis. Measurement will be based on the 
actual square feet of Stamped HMA installed as determined by measurement along the perimeter 
of the Stamped HMA. The contract unit price paid for Stamped HMA shall include full compensation 
for furnishing all labor, tools, equipment, incidentals, and for doing all work involved in stamping the 
HMA as shown on the Plans, as specified in the Standard Specifications and these Special 
Provisions, and as directed by the City Engineer, and no additional compensation shall be allowed 
therefore. 
 
HMA (Type A) used for this operation Hot Mix Asphalt (Type A) bid item. 

COLD PLANE (CONFORM GRIND) 
 
At transitions to adjacent roadways where no pavement work is planned and as shown on the 
Project Plans, the Contractor shall perform a Cold Plane (Conform Grind) in conformance with 
Section 39-3.04 of the State Specifications. 
 
This work shall conform to the detail shown on Project Plans. The contractor is responsible for 
determining grind limits and maintaining a 2.5% maximum longitudinal slope.  
 
Measurement and Payment 
 
Cold Plane (Conform Grind) shall be paid for on a per SQUARE FOOT basis. Measurement will be 
based on the actual square feet of Cold Plane (Conform Grind) performed as determined by 
measurement along the perimeter of the area of Cold Plane (Conform Grind). The contract unit 
price paid for shall include full compensation for furnishing all labor, materials, tools, equipment, 
incidentals, and for doing all work involved in cold planning asphalt concrete pavement including 
asphalt concrete tapers and material transport or disposal as shown on the Project Plans, as 
specified in the Standard Specifications, these Special Provisions, and as directed by the City 
Engineer and no additional compensation will be made therefore. 
 
SLURRY SEAL (TYPE II) 
 
Slurry Seal (Type II) shall conform to Section 37-3, “Slurry Seals and Micro-Surfacings” of the State 
Specifications and these Special Provisions.  
 
The Contractor shall slurry seal locations as shown on the Project Plans.  
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The Contractor shall clean all cracks within the area to receive a slurry seal.  Cracks shall be clear 
of all weeds, dirt, and debris before being application of slurry seal.  Cracks wider than 1/4 inch 
shall be sealed with an approved crack treatment prior to application of the slurry seal.  Sealed 
cracks shall be allowed to cure prior to applying the slurry seal, and cracks shall not be overfilled in 
order to avoid bumps in the slurry seal. Crack treatment material shall be hot applied.   
 
Immediately preceding the slurry seal application, the Contractor shall cover all grates, slotted 
manholes, and other appurtenances on and adjacent to the pavement that would allow the entry of 
the sealing materials; mask with roofing paper, all closed manhole covers, water and gas valve box 
covers, monuments, bollards, monument boxes, etc.; and remove all existing raised pavement 
markers, thermoplastic pavement markings.  
 
Drainage inlets shall be uncovered and cleaned to the satisfaction of the Engineer as soon as the 
slurry seal sets. The other surface utilities shall be uncovered and cleaned the following day after 
completion of the slurry seal at each location. If they are not uncovered within this time frame, no 
additional seal shall be placed until they are uncovered.  
 
Gutters, curbs, sidewalks, driveways, shoulders, and other structures adjacent to the pavement to 
be slurry sealed shall be cleaned of excess seal to the satisfaction of the Engineer. 
 
Measurement and Payment 
 
Slurry Seal (Type II) shall be paid for on a per SQUARE FOOT basis. Measurement will be based 
on the actual square feet of Slurry Seal (Type II) performed as determined by measurement of the 
area measured parallel to the ground surface, not including additional quantity used for overlaps. 
The contract unit price paid for shall include full compensation for furnishing all labor, materials, 
tools, equipment, incidentals, and for doing all work involved in the slurry seal of asphalt concrete 
pavement including, but not limited to, surface preparation, crack cleaning and filling, furnishing 
emulsion, aggregate, additives and water, mix design, sampling and testing, placement and 
spreading as shown on the Project Plans, as specified in the Standard Specifications, these Special 
Provisions, and as directed by the City Engineer and no additional compensation will be made 
therefore. 
 
The Contractor shall visit the site and develop their own quantity for crack treatment prior to 
bidding, and no additional compensation will be provided for a change in the quantity of crack 
treatment from the Contractor’s original estimate.  Crack treatment shall be included in the unit 
price for Slurry Seal (Type II) and no additional compensation will be allowed therefore.   
 
DETECTABLE WARNING SURFACE 
 
Curb ramps shall have a cast-in-place prefabricated detectable warning surface composed of 
vitrified polymer including aluminum oxide and shall be “Armor-Tile” Herculite Series as 
manufactured by Engineered Plastics, Inc. or approved equal. The color of the detectable warning 
surface shall “Brick Red”, Federal Number 22144.  The finished surfaces of the detectable warning 
surface shall be kept free from blemishes, paint overspray, and other materials or debris.  
 
Measurement and Payment 
 
Detectable Warning Surface shall be paid for on a per SQUARE FOOT basis. Measurement will be 
based on the actual square foot of detectable warning surfaces installed as determined by actual 
count. The contract unit price paid for each Detectable Warning Surface shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work 
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involved in installing Detectable Warning Surface completely in place as shown on the plans, as 
specified in the Standard Specifications, these Special Provisions, and as directed by the City 
Engineer and no additional compensation will be allowed thereof. 
 
ADJUST UTILITY TO GRADE 
 
As necessary due to changes in the grade of the roadway and as indicated on the Project Plans, 
the frames and covers of existing City-owned utility structures shall be adjusted to grade in 
accordance with the provisions of Section 71-5 of the State Specifications, these Special 
Provisions, the Project Plans, and as directed by the City Engineer. 
 
All utility structures encountered within the limits of asphalt pavement repairs and overlays shall be 
carefully referenced out prior to the placement of asphalt and the locations of all utility structures 
shall be painted on the surface immediately after paving. All drainage and sewer manhole covers 
within the limits of asphalt repair shall be adjusted to grade by the Contractor. Sanitary sewer 
manholes and drainage manholes shall be raised to grade per the Adjust Utility to Grade detail 
located within the Project Plans. 
 
Manhole openings shall be covered during the entire operation so that no debris can fall into the 
sewer or storm drain system. Extreme care shall be taken to prevent spilling foreign material into 
the drainage or sanitary sewer system. The City Engineer will require the Contractor to immediately 
remove manhole covers for inspection to determine if any foreign material has fallen into the 
manhole. The Contractor shall be required to immediately remove all foreign material from the 
manhole’s interior. 
  
Additionally, existing storm drain drop inlets found within the limits of the Curb Ramp & Drainage 
Improvements which do not require relocation or replacement as shown on the Project Plans, shall 
be inspected for structural integrity and conformity to Std. Drawing 407 by the Contractor and 
verified acceptable by the City Engineer. Upon inspection, any hood and grate compliant with Std. 
Drawing 403 shall be salvaged and stockpiled for later use. Place a protective covering over 
existing storm drain drop inlet to prevent debris from falling into the storm drain system. The City 
Engineer will require the Contractor to immediately remove drop inlet covers for inspection to 
determine if any foreign material has fallen into the drop inlet. The Contractor shall be required to 
immediately remove all foreign material from the drop inlet’s interior. The Contractor shall verify with 
the City Engineer for approval of either concrete or steel grade collars for adjusting grade of drop 
inlet opening and resetting salvaged hood and grate to be cast in-place with concrete curb and 
gutter. 
 
Utility boxes encountered within the limits of construction of concrete improvements shall be 
inspected for structural integrity and determined acceptable for adjustment to grade. The Contractor 
shall coordinate with utility owner and City Engineer to determine if the utility box needs be 
relocated. 
 
All materials removed during adjustment, except the existing frame and cover, hood and grate, or 
utility box and cover shall become the property of the Contractor and shall be disposed of as 
specified herein these Special Provisions.  If, in the City Engineer’s judgment, the existing frame, 
cover, hood and grate, or utility box is unsuitable, the existing frame, cover, or hood and grate shall 
be replaced with new frame, cover, hood and grate, or utility box as appropriate. Unsuitable frames, 
covers, hood and grates, and utility boxes shall become the property of the Contractor and shall be 
disposed of as provided above.  The cost of replacing unsuitable frames, covers, hood and grate, 
and utility boxes which, in the City Engineer’s judgment, were damaged by the Contractor’s 
operations shall be at the Contractor’s expense. 
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Contractor shall start raising iron within five (5) days of completing paving work on the street. 
 
Measurement and Payment 
 
Adjust Utility to Grade shall be paid for on a per EACH basis. Measurement will be based on the 
actual number of utilities adjusted to grade by the Contractor as determined by actual count. The 
contract unit price paid for each Adjust Utility to Grade shall include full compensation for furnishing 
all labor, materials, tools, equipment, incidentals, and for doing all work involved in adjusting the 
utilities to grade including, but not limited to, manhole frames and covers, drop inlet hood and grate, 
sewer cleanouts, utility boxes, water valves, and monitoring wells to finished grade as shown on the 
Plans, as specified in the Standard Specifications and these Special Provisions, and as directed by 
the City Engineer and no additional compensation will be allowed therefore. 
 
RESET TRAFFIC LOOPS 
 
Reset of Traffic Loop Detectors must conform to the Standard Specifications and State 
Specifications. 
 
Traffic signal loop detectors must be installed as shown on the Project Plans and as detailed on 
Std. Drawings 711 & 712.  
 
At locations shown on the Project Plans, the Contractor must replace the loop detectors with new 
loop detectors conforming to Section VI “Traffic Signals” of the Standard Specifications. At 
advanced detector locations, loop detectors that are more than 100 feet from the associated stop 
bar at the signalized intersection, the Contractor must replace the loop detector with a new Type A 
loop detector (one per lane).  If there is no existing detector handhole in the vicinity of the new loop 
detector, a new detector handhole and conduit connecting to the associated pull box must be 
supplied and installed per Std. Drawing 712.  At presence detection locations, loop detectors that 
are less than 100 feet from the associated stop bar at the signalized intersection, the Contractor 
must replace the loop detector with one or more Type A loop detectors as needed so that there are 
four working loop detectors per lane, spaced as shown on Std. Drawing 712.  If there is no existing 
detector handhole in the same lane as the new loop detector(s), a new detector handhole and 
conduit connecting to the associated pull box must be supplied and installed. Unless otherwise 
indicated on the Project Plans, all costs associated with the replacement of damaged loop 
detectors, including the supply and installation of detector handholes and connecting conduits, will 
be borne by the Contractor.  
 
Construction Materials  
 
Each inductive detector loop conductor must be continuous, unspliced, Type RHW-USE neoprene-
jacketed or Type USE crosslinked polyethylene insulated No. 12 stranded copper wire.  Conductor 
insulation thickness must be a minimum of 40 mils.  
 
Loop detector lead-in cable must consist of 4 No. 18 AWG stranded copper conductors insulated 
with 9 mils minimum of polypropylene, color coded, parallel laid, twisted together with 4 to 6 turns 
per foot.  An amorphous interior moisture penetration barrier must be provided to prevent hosing, 
siphoning, or capillary absorption of water along cable interstices. Aluminum-polyester shielding 
must be applied around the conductors.  The outer jacket must be 32 mils minimum thickness, high 
density polyethylene conforming to ASTM D1248, 65T for Dielectric Material, Type I, Class C, 
Grade 5, J3.  The diameter of the lead-in cable must be approximately 1/4 inch.  
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Installation Details  
 
Installation and testing must conform to the details and notes shown in the Std. Drawings and these 
Specifications.  
 
Unless otherwise indicated in the Contract, loop detectors must be installed after the construction of 
all lower lifts of paving and after construction of pavement leveling courses but prior to the 
placement of the final lift of asphalt concrete for the affected portion of the roadway.  Inductive loop 
detectors must be installed as shown on Std. Drawing 711, 712 and as specified in these 
Specifications.  The Contractor must place all loop detectors in left turn lanes that adjoin a through 
traffic lane so that the loop detectors are 3.5 feet from the channelizing stripe that separates the left 
turn lane from the through traffic lane.  Detector handholes must be centered in the associated 
vehicle lane and must be located approximately 4 feet clear of the nearest traffic signal loop 
detector.  Loop detectors that are installed in the vehicle lane closes to the edge of pavement, 
either with or without curbs and gutters, must be constructed such that the wires connecting the 
loops to the associated detector handhole run on the side of the loops further from the edge of 
pavement.  
 
Unless otherwise shown or specified in the Contract or directed by the City Engineer in the field, 
each new detector loop must be 5 feet by 5 feet and must be centered in the traveled lane.  All 
detector loops must be field marked by the Contractor and their location approved by the Agency 
prior to pavement cutting.  For installations that will serve lanes that are not parallel or concentric to 
lane markings existing at the time of loop installation, the Contractor must accurately mark the 
future lane lines prior to pavement cutting.  
 
Sawcut slots must be cut into the pavement to the depth and width shown on the Std. Drawings.  
Slots cut in the pavement must be blown out with compressed air, then dried and inspected for any 
sharp objects or corners, which must be removed prior to installation of loop conductors.  All 
conductors and conductor loops installed in the traveled way must be installed so that the top of the 
conductor is a minimum of 5/8 inch below the surface grade of the street.  
Unless specified otherwise, each loop must consist of the 3 turns of conductors for each detector 
loop.  All detector loops located two hundred 250 feet or farther from the stop line must consist of 4 
turns of conductors for each detector loop.  
 
The loop conductors must be installed in the slots using a 5/16 to 1/4-inch wooden paddle.  As it is 
installed, the wire must be kept under slight tension and must be kept in the slots with suitable 
cardboard wedges.  The cardboard wedges must not be removed until the loop sealant operation 
requires removal.    
Loop conductors must be installed without splices and must terminate in the nearest pull box.  
Detector loops must be joined, in series, in the nearest pull box.  See the Std. Drawings for typical 
loop connection details.  
 
Each detector loop must be identified and tagged by loop number, start (S), and finish (F).  Loop 
lead-ins must be individually identified as shown on the Plans.  Identification must be by means of 
bands placed on the lead-in cable.  
 
Each detector loop circuit must be tested for continuity, circuit resistance, and insulation resistance 
at the controller location.  The loop circuit resistance must not exceed 0.50 ohms plus 0.35 ohms 
per 100 feet of lead-in cable.  The insulation resistance must be performed between each circuit 
conductor and ground.  The meggared insulation resistance must not be less than 200 megohms.  
The Contractor must replace any detector loop that fails this test at the Contractor's expense. All 
test results and corrections of failures must be documented.  Test documentation must be provided 
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to the Agency to become a permanent record for future reference.  All testing must be completed to 
the satisfaction of the Agency prior to traffic signal turn-on.  
 
All loop conductors must be spliced to a lead-in cable, which must be run from the pull box adjacent 
to the loop detector to a sensor unit mounted in the controller cabinet.  All splices between loops 
and the lead-in cable must be soldered.  
 
If the conduit is not dry, the ends of all lead-in cable must be taped and waterproofed prior to 
installation.  If splicing is not done immediately after installation, the ends of both the loop 
conductors and lead-in cable must be taped and waterproofed with an electrical insulating coating. 
The insulating coating must be fast drying, resistant to oils, acids, alkalis and corrosive atmospheric 
conditions and must be compatible with the insulations used in the conductors and cables.  
 
Sealant for inductive loop detectors must be supplied and installed by the Contractor in accordance 
with the State Specifications, and these Specifications.  
 
Sealant for loop detectors must be as specified for Elastomeric Sealant.  Epoxy sealant will not be 
permitted.  The Agency might allow the use of Asphaltic Emulsion Sealant in areas scheduled for 
asphalt concrete overlay.  
Detector handholes must be type “B.”  Detector handholes must be installed at the locations shown 
on the Plans, in the center of the lanes and in conformance with the Std. Drawings.  The cement 
used to join the ABS sweep “Y” to the PVC conduit must be capable of providing a solvent type 
weld between the two materials. 
 
Splicing Details  
 
All splicing must be made in a dry environment.  The splice between the lead-in cable and the loop 
conductors in the adjacent pull box must be a soldered waterproof type.  This must be 
accomplished by stripping and cleaning ends of wires, twisting ends together, dipping twisted ends 
in flux, then soldering.  Open flame soldering will not be permitted.  Wire insulation must not be 
damaged while soldering.  The soldered splice must be protected with an electrical spring 
connector of 3-part construction.  
 
The 3-part construction spring connector must consist of a zinc-coated, free-expanding steel spring 
enclosed in a steel shell with a jacket of polyvinyl chloride.  The outer jacket must have a flared 
skirt, be flexible, and be able to withstand 105 degrees C temperature continuously.  Each splice 
must have the spring connector sized in accordance with the manufacturer's recommendations for 
the number of conductors and gauges being spliced.  Wire strip lengths must also be in accordance 
with the manufacturer's recommendations.  
 
After the spring connector has been applied to the splice, the Contractor must apply tape sealant to 
the splice.  The tape sealant must be applied over the entire area of the splice and overlap the 
spring connector and detector lead-in cable at least 1-1/2 inches.  The tape sealant must be 
Thomas and Betts Catalog No.  HSTS25 or approved equal.  
 
The Contractor must then apply heat-shrink tubing over the splice.  Heat shrink tubing must be 
medium or heavy wall thickness irradiated polyolefin tubing containing an adhesive mastic inner 
wall.  Minimum wall thickness prior to contraction must be 0.04 inch.  When heated, the inner wall 
must melt and fill all crevices and interstices of the object being covered while the outer wall shrinks 
to form a waterproof insulation.  Each end of the heat-shrink tube or the open end of the end cap of 
heat-shrink tubing must, after contraction, overlap the conductor insulation at least 1-1/2.  Heat 
shrink tubing must conform to the requirements of UL Standard 468D and ANSI C119.1, for 
extended insulated tubing at 600 volts.  The Contractor must use the appropriate size heat-shrink 
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tubing from the following Thomas and Betts Catalog Numbers HS61, HS6-1L, HS4-30, HS40-400 
or equal product if approved by the Agency.  
 
All heat shrink tubing must meet the following requirements:  
 
Shrinkage Ratio:  33 percent, maximum, of supplied diameter when heated 

to  
125°C and allowed to cool to 25°C  

Dielectric Strength:  350 kilovolts per inch, minimum  
Resistivity:  1014 ohms - centimeter, minimum  
Tensile Strength:  2,000 lbs. per square inch, minimum  
Operating Temperature: -40°C to 90°C (135°C Emergency)  
Water Absorption:  0.5 percent, maximum  

  
When 3 or more conductors are to be enclosed within a single splice using heat-shrink tubing, 
mastic must be placed around each conductor, prior to being placed inside the heat-shrink tubing.  
The mastic must be the type recommended by the manufacturer of the heat-shrink tubing.  
 
Heat-shrink tubing must not be heated with an open flame.  A heating device designed for the 
purpose is required.  Immediately after heating the splice and while the internally applied sealant is 
still liquid, the open end of the splice must be clamped together until the sealant dries.  
 
If any detector lead-in splice fails within 1 year due to poor workmanship, the Contractor must 
replace all detector lead-in splices made by the Contractor within the intersection.  
 
Where shown on the Plans, detector loops must be sawcut into detector handholes.  Detector 
handholes must be installed in accordance with these Specifications and as shown on the Std. 
Drawings unless otherwise specified or directed by the Agency.  Splicing in the detector handholes 
is not permitted.  

 
Conduit from the detector handhole to the adjacent pull box must be sized as shown below:  

  
Conduit Size  Loop Conductors  
1-1/2" minimum  1-4 pairs  
2" minimum  5 or more pairs  

 
Measurement and Payment: 
 
Reset Traffic Loops shall be paid for on a per EACH basis and shall include all work necessary 
within the area identified as “Reset Traffic Loop” on the Project Plans. The contract unit price paid 
for shall include, but is not limited to, full compensation for furnishing all labor, materials, tools, 
equipment, incidentals, and for doing all work involved in the production, delivery, excavation, 
disposal, testing, and placement of loop detector as shown on the Project Plans, as specified in the 
Standard Specifications, these Special Provisions, and as directed by the City Engineer and no 
additional compensation will be made therefore. 
 
CONCRETE CURB & GUTTER 
 
Installation of Concrete Curb & Gutter shall conform to Section 73 “Concrete Curbs and Sidewalks” 
of the State Specifications, Std. Drawing 205, “Curb, Gutter, and Sidewalk,” the Project Plans, 
these Special Provisions, and as directed by the City Engineer. 
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All locations of Concrete Curb & Gutter require replacement with the curb and gutter type as shown 
on the Project Plans. Expansion joints shall be constructed at twenty-foot (20’) intervals. Sidewalk 
contact joints shall be constructed where newly installed curb and gutter meets existing concrete 
features. Control joints and scoring shall match adjacent sidewalk. 
 
The top back of curb shall match the adjacent existing and/or new concrete sidewalks and 
driveways.  Minor adjustments of the height of curb may be required within one half inch (1/2") 
without adjusting the cross section. 
 
Curb and gutter shall be water tested in the presence of the City Engineer prior to acceptance to 
verify that water will flow along the flowline of the replaced curb and gutter.  No standing water will 
be allowed.  The finished surface shall be free from humps, sags, and other irregularities. 
 
After removal of curb and gutter, improvement work shall be completed within five (5) working 
days in accordance with these and any other related specifications.  Failure to complete 
improvement work as specified above, as determined by the City Engineer, shall result in 
Liquidated Damages in the sum of ONE THOUSAND DOLLARS (1,000.00) for each and every 
calendar day beyond the five (5) working days of curb and gutter removal. If work is to remain in 
place over the weekend or holiday, the Contractor shall install temporary pedestrian barricades and 
delineators. 
 
Concrete Curb & Gutter shall be sprayed uniformly with a clear curing compound.  The material, 
method, and rate of application shall conform to Section 90 7.01B, “Curing Compound Method,” of 
the State Specifications except that only non-pigmented curing compound conforming to the 
requirements of ASTM Designation: C 309, Type 1, Class B, or of AASHTO Designation: M 148, 
Type 1 D, shall be used. 
 
The cost of excavation, removal, disposal of concrete and excess materials, and saw cutting to 
place PCC curb and gutter shall be included in the bid price per square foot of Remove Base & 
Surfacing and no additional compensation will be made therefore.  
 
Measurement and Payment 
 
Concrete Curb & Gutter shall be paid for on a per LINEAR FOOT basis. Measurement will be based 
on the actual linear feet of Concrete Curb & Gutter installed as determined by measurement along 
the flowline. The contract unit price paid for Concrete Curb & Gutter shall include full compensation 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved in 
Concrete Curb & Gutter including but not limited to excavation, subgrade preparation, disposal of 
excess materials, imported borrow, saw cutting, and dowels, as shown on the Project Plans, as 
specified in the Standard Specifications, these Special Provisions, and as directed by the City 
Engineer and no additional compensation will be allowed therefore. 
 
CONCRETE SIDEWALK 
 
Concrete Sidewalk shall conform to Section 73, “Concrete Curbs and Sidewalks” of the State 
Specifications, the Project Plans, these Special Provisions, and as directed by the City Engineer.   
 
Expansion joints shall be constructed at twenty-foot (20’) intervals. Sidewalk contact joints shall be 
constructed where newly installed Concrete Sidewalk meets existing concrete features. Expansion 
joints and sidewalk contact joints shall conform to Std. Drawing 205. Control joints and scoring shall 
match adjacent sidewalk. 
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New sidewalk shall be sprayed uniformly with a clear curing compound.  The material, method, and 
rate of application shall conform to Section 90-7.01B, “Curing Compound Method,” of the State 
Specifications except that only non-pigmented curing compounds conforming to the requirements of 
ASTM Designation: C 309, Type 1, Class B, or of AASHTO Designation: M 148, Type 1-D, shall be 
used. 
 
After removal of existing sidewalk, improvement work shall be completed within five (5) working 
days in accordance with these and any other related specifications.  Failure to complete 
improvement work as specified above, as determined by the City Engineer, shall result in 
Liquidated Damages in the sum of ONE THOUSAND DOLLARS (1,000.00) for each and every 
calendar day beyond the five (5) working days of sidewalk removal.  If work is to remain in place 
over the weekend or holiday, the Contractor shall install temporary pedestrian barricades.  
 
The Concrete Sidewalk area shall be defined as the sidewalk area between the back of curb and 
back of walk, including curb ramps.  The retaining curb at the back of curb ramps shall be 
considered as part of the Concrete Sidewalk area and paid for with the Concrete Sidewalk bid item. 
 
Any damage to adjacent, existing facilities during construction of the sidewalk shall be repaired at 
the Contractor's expense to the satisfaction of the City Engineer. 
 
Curb Ramp 
 
Curb ramps shall conform to Section 73 of the State Specifications, California ADA laws, these 
Special Provisions, and as directed by the City Engineer.   
 
Curb ramps shall conform to current ADA guidelines, the details shown on the Project Plans and 
Section 73-3, “Sidewalks, Gutter Depressions, Island Paving, Curb Ramps, and Driveways” of the 
State Specifications. 
 
All curb ramps shall have a detectable warning surface located at the front edge of the landing as 
shown on the Project Plans.  The detectable warning surface shall conform to and be paid for as 
specified in the “Detectable Warning Surface” section of the Special Provisions. 
 
The Contractor shall not leave any holes or drop off edges adjacent to the work area after a curb 
ramp is constructed. If necessary, Contractor shall place temporary asphalt concrete surfacing 
around a curb ramp immediately after completion of the ramp. No additional payment will be made 
for the placement and maintenance of temporary surfacing. 
 
The Contractor shall sequence the demolition and construction of all curb ramps so that 
pedestrians will be able to use at least one side of the street in all locations and at all times. 
 
Curb ramps shall be paid for under the Concrete Sidewalk bid item.  The curb and gutter portion of 
the curb ramp shall be paid for under the Concrete Curb and Gutter bid item.  The curb and gutter 
portion shall be considered that portion of the ADA ramp from the lip of gutter to the score mark 
between the back of curb and the sidewalk portion. Demolition of existing curb ramps and 
sidewalks shall be paid for under the Remove Base and Surfacing bid item. 
 
Measurement and Payment 
 
Concrete Sidewalk shall be paid for on a per SQUARE FOOT basis. Measurement will be based on 
the actual square footage of Concrete Sidewalk installed as determined by measurement along the 
perimeter of the concrete sidewalk. The contract unit price paid per SQUARE FOOT of Concrete 
Sidewalk shall include full compensation for furnishing all labor, materials, tools, equipment, 
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incidentals, and for doing all work involved in installing Concrete Sidewalk including, but not limited 
to, excavation, subgrade preparation, disposal of excess materials, imported borrow, sawcutting 
and dowels, as specified in the Standard Specifications, these Special Provisions, and as directed 
by the City Engineer and no additional compensation will be allowed therefore. 
 
CONCRETE DRIVEWAY CONFORM 
 
Concrete Driveway Conform shall conform to Section 73, “Concrete Curbs and Sidewalks” of the 
State Specifications, the Project Plans, these Special Provisions, and as directed by the City 
Engineer.   
 
PCC Driveway Conform, refers to portion of the driveway on private property that must be 
reconstructed to transition from back of walk to the existing on-site driveway. The width, depth, and 
thickness of materials for each driveway transition shall match existing. This item shall include 
colored concrete or stamped concrete to match existing. 
 
Concrete driveway conforms are typically one foot to two feet in width measured from the back of 
walkway. The Engineer shall determine the amount and exact limits of conform in the field. The 
estimated quantity of driveway conform is approximate. The City reserves the right to add, eliminate 
and /or modify any driveway conform in the field. 
 
New driveway shall be sprayed uniformly with a clear curing compound. The material, method, and 
rate of application shall conform to Section 90-7.01B, “Curing Compound Method,” of the State 
Specifications except that only non-pigmented curing compounds conforming to the requirements of 
ASTM Designation: C 309, Type 1, Class B, or of AASHTO Designation: M 148, Type 1-D, shall be 
used.  
 
Measurement and Payment: 
 
The contract price paid per SQUARE FOOT of Concrete Driveway Conform includes full 
compensation for meeting all of the provisions of this section, furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all work involved in installing Concrete Driveway Conform 
including but not limited to subgrade preparation, saw cutting and dowels, as shown on the plans, 
as specified in the Standard Construction Specifications, State Standard Specifications and these 
special provisions, and as directed by the Engineer.   
 
The cost of excavation, removal, and disposal of existing concrete driveway shall be included in the 
Remove Base and Surfacing Bid Item. 
 
REMOVE DRAIN INLET  
 
This work shall consist of, but not be limited to, the removal of the entire existing storm drain drop 
inlet. The entire structure, inclusive of the subsurface structure, frame, grate, and hood, shall be 
removed and disposed of by the Contractor.  Adjacent to all areas of removal, a two foot (2’) 
minimum width, four inches (4”) minimum depth section of existing roadway pavement shall be saw 
cut and removed.  Removed materials shall be disposed of by the Contractor. The removal of 
existing storm drain inlets shall be measured and paid for as part of the Remove Drain Inlet bid 
item.   
 
The furnishing and placement of any backfill and pipe filling, including furnishing and placing 
asphalt pavement and Portland Cement Concrete shall be included in the payment for Remove 
Drain Inlet, and no additional compensation shall be allowed therefore. 
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Measurement and Payment 
 
Remove Drain Inlet bid item shall be paid for on a per EACH basis. Measurement will be based on 
the actual number of drop inlets removed and replaced in-place as determined by actual count. The 
contract unit price paid for each Remove Drain Inlet shall include full compensation for furnishing all 
the labor, materials, tools, equipment, incidentals, and for doing all the work involved in removing 
the existing storm drain inlet, excavation, backfill and compaction complete in place, all as identified 
on the Project Plans, as specified in the Standard Specifications, Std. Drawings, State 
Specifications, these Special Provisions, and as directed by the City Engineer, and no additional 
compensation will be allowed therefore. 

DRAIN INLET 
 
Drain Inlet shall comply with section 51-4.02D(8), 51-4.03H, and 70-5.05 of the State 
Specifications. This work shall consist of, but not be limited to, furnishing, and installing storm drain 
inlets, frames, grates and any other materials and appurtenances to the size, shape, and details, all 
as per the Project Plans and appropriate Std. Drawings, described in these Special Provisions, and 
directed by the City Engineer. 
 
Concrete for drain inlets shall be either Class “A” or “B” and shall conform to Section 51-1.02, 
“Materials” of the State Specifications. The concrete box portion of the drain inlet shall be cast to 
the proper grade in a maximum of two (2) placements of concrete.  Use of grout to adjust the drain 
inlet and / or catch basin frame to the proper grade will not be permitted without written approval of 
the City Engineer. 
 
Grate and frame materials and method of placement shall conform to the requirements of Section 
75-1.02, “Miscellaneous Iron and Steel”, of the State Specifications. Reinforcing bar supports or 
other approved means shall be used to hold the frame at proper grade during final placement of 
concrete. Broken pieces of concrete, or other debris, shall not be used for this purpose. 
 
At the option of the Contractor, and depending on site conditions, drain inlets may be furnished and 
installed as precast units, or the units may be combined precast and cast-in-place structures, 
provided the structures in place substantially conforms to cast-in-place construction as specified in 
the Standard Specifications. 
 
As a part of the Drain Inlet bid item, the contractor shall install a permanent, cast in place storm 
drain medallion.  The City shall provide the storm drain medallion upon request.  

 
The price of furnishing and installing the storm drain medallion shall be included in the unit price for 
Drain Inlet.   
 
Measurement and Payment 
 
Drain Inlet bid item shall be paid for on a per EACH basis. Measurement will be based on the actual 
number of drop inlets installed as determined by actual count. The contract unit price paid for each 
Drain Inlet shall include full compensation for furnishing all the labor, materials, Class 2 Aggregate 
Base, tools, equipment, incidentals, and for doing all the work involved in installing the Drain Inlet 
including grate and frame, drainage inlet marker, excavation, backfill and compaction complete in 
place, all as identified on the Project Plans, Standard Specifications, Std. Drawings, State 
Specifications, these Special Provisions, and as directed by the City Engineer, and no additional 
compensation will be allowed therefore. 
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30” NYLOPLAST DRAIN BASIN 
 
30” Nyloplast Drain Basin includes all tools, equipment, materials, and labor necessary for the 
complete installation of drainage basins at the location shown on the plans. 30” Nyloplast Drain 
Basin shall be install per the manufacturer’s specifications and conform to the manufacturer’s 
drawings and the Project Plans.  All drainage basins shall have a solid cover with an H-20 traffic 
rating.   
 
This bid item includes lowering and raising the structure to grade to facilitate paving activities. 
 
Measurement and Payment 
 
30” Nyloplast Drain Basin bid item shall be paid for on a per EACH basis, as one complete installed 
unit, including concrete, cast iron ring, frame, and cover. Measurement will be based on the actual 
number of 30” Nyloplast Drain Basin installed as determined by actual count. The contract unit price 
per each Nyloplast Drain Basin shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidental costs used for doing all work involved in the complete installation of 
the drain basin including, but not limited to, saw cutting, excavation, forming, backfill and 
compaction, and temporary and permanent surface restoration, and adjust structure to grade, 
complete in place, all as specified in the Standard Specifications, these special provisions, and as 
directed by the City Engineer, and no additional compensation will be allowed. 
 
12” HDPE SD PIPE 
 
The work shall consist of, but not be limited to, furnishing, and placing necessary bedding material, 
providing, and installing twelve-inch (12”) storm drain (SD) pipes, providing shoring, dewatering, 
excavation, disposing of material excavated from trench, backfilling, and compacting trenches, as 
necessary to complete the work as specified in these special provisions, in conformance with the 
Standard Specifications and as shown on the Project Plans.  
 
No pipe shall be laid until the City Engineer inspects and approves the condition of the bottom of 
the trench. All pipes shall be laid below and founded on select import material as specified in 
Section 19 of the Standard Specifications. Storm drain pipes laid in trenches at such an elevation 
that the top of the pipe bell has less than the minimum cover specified in Std. Detail 412 must be 
protected with a concrete cap, as shown on Std. Drawing 412, "HDPE Trench Installation Detail". 
Unless otherwise specified, the concrete used in making the cap must be Class "B" concrete 
conforming to Section 28-5.02B, "Portland Cement Concrete", of the State Specifications. No 
separate payment shall be made for concrete cap. Full compensation for all work and materials 
involved in the concrete cap is included in the price paid for the storm drain pipe and no separate 
payment will be made therefore.  
 
The Contractor shall hire an independent television inspection service to perform a closed-circuit 
television inspection of all newly constructed storm drain systems. The video camera shall be able 
to pan and tilt and shall be equipped with high intensity lights. The video camera shall be mounted 
on a transporter at a height equal to the radius of the pipe. A video of the television inspection shall 
be produced and delivered to the Engineer in color and on readable disc format, together with a 
typed log of the inspection. 
 
The video shall display the following information: The camera’s location via a continuously updated 
footage counter measuring the distance from point of entry. At the beginning of each 
run of storm drain pipe, between adjacent structures, the video shall display the project name, 
date, company performing the inspection and the structure’s number (as labeled on the plans) 
at each end. 
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The following conditions shall exist prior to the television inspection: 
 
All storm drain pipes shall be installed, grouted, backfilled and compacted; all structures shall 
be in place and grouted; Flow line wetted with clean water immediately before televising. When the 
above work has been completed the contractor shall notify the Engineer 48 hours in advance of the 
date for television inspection. During this inspection, the contractor or authorized 
representative shall be present to observe the video as provided by the television camera. The 
following video observation shall be considered defects in the construction of the storm drain 
system and will require corrections prior to acceptance. 
 

a. Off grade - 0.08 foot or more deviation from grade. 
b. Joint separation - greater than one corrugation. 
c. Cracked or damaged pipe or evidence of the presence of an external object bearing upon 

the pipe (rock, root, etc.). 
d. Pipe deflection of 7.5 percent or greater, measured inside the pipe. 
e. Debris or other foreign objects; 
f. Other obvious deficiencies when compared to approved Plans and Specifications, these 

Standards and Standard Drawings. 

The Contractor shall be notified in writing of any deficiencies revealed by the television inspection 
that will require repair, following which the contractor shall excavate and make the 
necessary repairs and request a television re-inspection. Television re-inspection shall be at the 
Contractor’s expense. 
 
12” HDPE SD Pipe shall be listed by PPI (Plastic Pipe Institute, a division of the Society of the 
Plastics Industry) in PPI TR-4 with a 73.4○F hydrostatic design basis of 800 psi. The PPI listing 
shall be in the name of the pipe manufacturer and shall be based on ASTM D2837 and PPI TR-3 
testing and validation of samples of the pipe manufacturer’s production pipe. 

 
Material Requirements - Pipe shall be high molecular weight, high density polyethylene pipe 
and shall have a standard dimension ratio of 32.5 (SDR 32.5). The material shall have a 
standard PE code designation of PE 3408 and have a cell classification of 345434C as 
described in ASTM D3350. The pipe shall contain no recycled compound except that 
generated in the manufacturer’s own plant from resin of the same specification from the same 
raw material pipe. 
 
The pipe shall be homogeneous throughout and free of visible cracks, bubbles, holes, foreign 
inclusions, or other injurious defects. It shall be uniform in color, opacity, density, and other 
physical properties and produced to the dimensions and tolerances specified in ASTM D2239. 
The inside and outside surfaces shall be semi-matte or glossy in appearance. Any pipe not 
meeting these criteria shall be rejected. 
 
The polyethylene pipe manufacturer shall provide certification that stress regression testing 
has been performed on the specific product. The said certification shall include a stress life 
curve per ASTM D2837. The stress regression testing shall have been done in accordance 
with ASTM D2837, and the manufacturer shall provide a product supplying a minimum 
Hydrostatic Design basis (HDR) of 1,600 psi, as determined in accordance with ASTM D2837. 
 
The manufacturer’s certification shall state that the pipe was manufactured from one specific 
resin in compliance with these specifications. The certification shall state the specific resin 
used, its source, and list its compliance to these specifications. 
All joints for the buried polyethylene pipe shall be of the thermal butt fusion type or bolted 
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flanges reinforced with stainless steel. 

Polyethylene fittings shall be of the same material as the pipe and manufactured by the pipe 
manufacturer. 
 
HDPE pipe less than 24” in diameter shall have a minimum cover of 24” from top of pipe to 
bottom of roadway structural section.  

 
If an existing storm drain pipe that is abandoned or scheduled to be abandoned is in conflict with a 
new 12” HDPE SD pipe or any other proposed improvement, then all necessary portions of the 
existing pipe shall be removed and disposed of at the Contractor’s expense and no additional 
payment shall be made for the installation of the proposed improvement.  
 
The furnishing and placement of any backfill, asphalt pavement, and Portland Cement Concrete 
shall conform to Section 50 of the Standard Specifications and shall be included in the payment for 
12” HDPE SD Pipe and no additional compensation shall be allowed therefore.  
 
Substitution of a thicker walled pipe (lower SDR number) at no additional cost to the City is 
acceptable.   
 
The Contractor shall furnish to the City a manufacturer’s certificates showing the pipe to be installed 
conforms to the specified ASTM or AWWA designation. Pipe and resin producers shall be certified 
according to the PPI/CPPA Third Party Certification Program. 
 
Pipe joints shall be watertight joins and must meet a 10.8-psi (74 kPa) laboratory test per ASTM 
D3212 and utilize a bell and spigot design with a gasket meeting ASTM F477. Fittings used with the 
pipe shall not reduce or impair the overall integrity or function of the pipeline. Fittings may be 
molded or fabricated and shall be furnished by the pipe manufacturer. The manufacturer shall 
provide, when required, a suitable repair coupling certified to provide a watertight seal to 3.5 psi. 
 
Measurement and Payment 
 
12” HDPE SD Pipe shall be paid for on a per LINEAR FOOT basis. Measurement will be 
based on the actual number of linear feet of pipe installed measured along at finished grade along 
the centerline of the trench. The contract unit price paid per linear foot of 12” HDPE SD Pipe bid 
item shall include full compensation for furnishing all the labor, materials, Class 2 Aggregate Base, 
concrete cap, tools, equipment, and incidentals for doing all the work involved in  pipe installation 
including trenching, disposing of excavated trench material, backfilling, shoring, dewatering, 
compacting, temporary and permanent surface restoration, testing, complete and in place, all as 
specified in the Project Plans, specified in these Special Provisions, the Standard Specifications, 
and as directed by the City Engineer, and no additional compensation will be allowed therefore. 
 
24” HDPE SD PIPE 
 
The work shall consist of, but not be limited to, furnishing, and placing necessary bedding material, 
providing, and installing twenty-four-inch (24”) storm drain (SD) pipes, providing shoring, 
dewatering, excavation, disposing of material excavated from trench, backfilling, and compacting 
trenches, as necessary to complete the work as specified in these special provisions, in 
conformance with the Standard Specifications and as shown on the Project Plans.  
 
No pipe shall be laid until the City Engineer inspects and approves the condition of the bottom of 
the trench. All pipes shall be laid below and founded on select import material as specified in 
Section 19 of the Standard Specifications. Storm drain pipes laid in trenches at such an elevation 
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that the top of the pipe bell has less than the minimum cover specified in Std. Detail 412 must be 
protected with a concrete cap, as shown on Std. Drawing 412, "HDPE Trench Installation Detail". 
Unless otherwise specified, the concrete used in making the cap must be Class "B" concrete 
conforming to Section 28-5.02B, "Portland Cement Concrete", of the State Specifications. No 
separate payment shall be made for concrete cap. Full compensation for all work and materials 
involved in the concrete cap is included in the price paid for the storm drain pipe and no separate 
payment will be made therefore.  
 
The Contractor shall hire an independent television inspection service to perform a closed-circuit 
television inspection of all newly constructed storm drain systems. The video camera shall be able 
to pan and tilt and shall be equipped with high intensity lights. The video camera shall be mounted 
on a transporter at a height equal to the radius of the pipe. A video of the television inspection shall 
be produced and delivered to the Engineer in color and on readable disc format, together with a 
typed log of the inspection. 
 
The video shall display the following information: The camera’s location via a continuously updated 
footage counter measuring the distance from point of entry. At the beginning of each 
run of storm drain pipe, between adjacent structures, the video shall display the project name, 
date, company performing the inspection and the structure’s number (as labeled on the plans) 
at each end. 
 
The following conditions shall exist prior to the television inspection: 
 
All storm drain pipes shall be installed, grouted, backfilled and compacted; all structures shall 
be in place and grouted; Flow line wetted with clean water immediately before televising. When the 
above work has been completed the contractor shall notify the Engineer 48 hours in advance of the 
date for television inspection. During this inspection, the contractor or authorized 
representative shall be present to observe the video as provided by the television camera. The 
following video observation shall be considered defects in the construction of the storm drain 
system and will require corrections prior to acceptance. 
 

a. Off grade - 0.08 foot or more deviation from grade. 
b. Joint separation - greater than one corrugation. 
c. Cracked or damaged pipe or evidence of the presence of an external object bearing upon 

the pipe (rock, root, etc.). 
d. Pipe deflection of 7.5 percent or greater, measured inside the pipe. 
e. Debris or other foreign objects; 
f. Other obvious deficiencies when compared to approved Plans and Specifications, these 

Standards and Standard Drawings. 

The Contractor shall be notified in writing of any deficiencies revealed by the television inspection 
that will require repair, following which the contractor shall excavate and make the 
necessary repairs and request a television re-inspection. Television re-inspection shall be at the 
Contractor’s expense. 
 
24” HDPE SD Pipe shall be listed by PPI (Plastic Pipe Institute, a division of the Society of the 
Plastics Industry) in PPI TR-4 with a 73.4○F hydrostatic design basis of 800 psi. The PPI listing 
shall be in the name of the pipe manufacturer and shall be based on ASTM D2837 and PPI TR-3 
testing and validation of samples of the pipe manufacturer’s production pipe. 

 
Material Requirements - Pipe shall be high molecular weight, high density polyethylene pipe 
and shall have a standard dimension ratio of 32.5 (SDR 32.5). The material shall have a 
standard PE code designation of PE 3408 and have a cell classification of 345434C as 
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described in ASTM D3350. The pipe shall contain no recycled compound except that 
generated in the manufacturer’s own plant from resin of the same specification from the same 
raw material pipe. 
 
The pipe shall be homogeneous throughout and free of visible cracks, bubbles, holes, foreign 
inclusions, or other injurious defects. It shall be uniform in color, opacity, density, and other 
physical properties and produced to the dimensions and tolerances specified in ASTM D2239. 
The inside and outside surfaces shall be semi-matte or glossy in appearance. Any pipe not 
meeting these criteria shall be rejected. 
 
The polyethylene pipe manufacturer shall provide certification that stress regression testing 
has been performed on the specific product. The said certification shall include a stress life 
curve per ASTM D2837. The stress regression testing shall have been done in accordance 
with ASTM D2837, and the manufacturer shall provide a product supplying a minimum 
Hydrostatic Design basis (HDR) of 1,600 psi, as determined in accordance with ASTM D2837. 
 
The manufacturer’s certification shall state that the pipe was manufactured from one specific 
resin in compliance with these specifications. The certification shall state the specific resin 
used, its source, and list its compliance to these specifications. 
 
All joints for the buried polyethylene pipe shall be of the thermal butt fusion type or bolted 
flanges reinforced with stainless steel. 

Polyethylene fittings shall be of the same material as the pipe and manufactured by the pipe 
manufacturer. 
 
HDPE pipe less than 24” in diameter shall have a minimum cover of 24” from top of pipe to 
bottom of roadway structural section.  

 
If an existing storm drain pipe that is abandoned or scheduled to be abandoned is in conflict with a 
new 24” HDPE SD Pipe or any other proposed improvement, then all necessary portions of the 
existing pipe shall be removed and disposed of at the Contractor’s expense and no additional 
payment shall be made for the installation of the proposed improvement.  
 
The furnishing and placement of any backfill, asphalt pavement, 
and Portland Cement Concrete shall conform to Section 50 of the Standard Specifications and shall 
be included in the payment for 24” HDPE SD Pipe and no additional compensation shall be 
allowed therefore.  
 
Substitution of a thicker walled pipe (lower SDR number) at no additional cost to the City is 
acceptable.   
 
The Contractor shall furnish to the City a manufacturer’s certificates showing the pipe to be installed 
conforms to the specified ASTM or AWWA designation. Pipe and resin producers shall be certified 
according to the PPI/CPPA Third Party Certification Program. 
 
Pipe joints shall be watertight joint and must meet a 10.8-psi (74 kPa) laboratory test per ASTM 
D3212 and utilize a bell and spigot design with a gasket meeting ASTM F477. Fittings used with the 
pipe shall not reduce or impair the overall integrity or function of the pipeline. Fittings may be 
molded or fabricated and shall be furnished by the pipe manufacturer. The manufacturer shall 
provide, when required, a suitable repair coupling certified to provide a watertight seal to 3.5 psi. 
 
Alternative Material 



City of Fort Bragg                    
2022 Streets Rehabilitation Project 31 

 
City shall accept the use of these preferred alternative pipe materials on a case-by-case basis at 
the discretion of the City Engineer. The Contractor shall submit to the City Engineer for review a 
suitable pipe material that meets these special provisions listed herein at no additional cost to the 
City. 
 
A. Acrylonitrile-Butadiene-Styrene (ABS) 

18” ABS composite pipe and fittings shall meet the requirements of ASTM D2680 (ABS 
composite sewer pipe). Contractor shall submit to the City Engineer a manufacturer’s 
certificate indicating that the ABS pipe was manufactured and tested in accordance with the 
appropriate ASTM designation prior to installation of the pipe. The pipe shall have a “home” 
mark to indicate full insertion of the spigot end when pipe segments are joined.  
 
Joints shall be solvent cemented in accordance with ASTM D2235. Any excess cement from 
outside of pipe joint shall be removed after bell and spigot are joined. When the storm main is 
of a material other than ABS, the connection joint to the storm main shall be made with a 
flexible adapter manufactured by FERNCO or approved equal. ABS pipe shall have a 
minimum cover of 24 inches. 
 

B. Polypropylene (PP) 
Corrugated polypropylene (PP) pipe used for storm drainage applications shall be dual walled 
with a smooth interior (type S) and comply with ASTM F2881 for 18” nominal inside pipe 
diameter. Polypropylene compound for pipe and fitting production shall be impact modified 
copolymer meeting the material requirements of ASTM F2881. 
 
PP joints must be watertight in accordance with ASTM D3212 with factory-installed gaskets 
conforming to ASTM F477. At a minimum, the pipe shall meet 10.8 psi (74kPa) when 
laboratory tested. PP storm drains may be subject to field testing for watertightness in 
accordance with ASTM F1417 or ASTM F2487. 

The Contractor shall furnish to the City a manufacturer’s certificate showing the pipe to be 
installed conforms to the specified ASTM Standards. PP drainage pipe shall be ADS HP Storm 
or approved equal. 
 
Storm drain bedding and initial backfill shall conform to Std. Drawing 9-1 with the following 
exceptions. PP drainage pipe shall have a minimum 6 inches of bedding, type A or B, 
compacted to 95% relative compaction. PP drainage pipe less than 48 inches in diameter shall 
be backfilled with controlled low-strength material (CLSM) under section: 50-15.02 of the 
Standard Specifications. CLSM shall be placed to a level at least 12 inches above the pipe 
crown. Pipe installed in the trench shall have a minimum cover of 24 inches. 

 
Measurement and Payment 
 
24” HDPE SD Pipe shall be paid for on a per LINEAR FOOT basis. Measurement will be 
based on the actual number of linear feet of pipe installed measured along at finished grade along 
the centerline of the trench. The contract unit price paid per linear foot of 24” HDPE SD Pipe bid 
item shall include full compensation for furnishing all the labor, materials, Class 2 Aggregate Base, 
concrete cap, tools, equipment, and incidentals for doing all the work involved in  pipe installation 
including trenching, disposing of excavated trench material, backfilling, shoring, dewatering, 
compacting, temporary and permanent surface restoration, testing, complete and in place, all as 
specified in the Project Plans, specified in these Special Provisions, the Standard Specifications 
and as directed by the City Engineer, and no additional compensation will be allowed therefore. 
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REMOVE & REPLACE WATER BAR 
 
This work shall consist of, but not be limited to, the removal of the entire existing concrete water bar 
and the installation of new water bar in the same location.  The Contractor shall remove and 
dispose of the existing water bar and complete all pavement work prior to placement of new water 
bar.  
 
After the existing concrete water bar has been removed, the Contractor shall backfill with Class 2 
Aggregate Base up to the bottom of the existing AC layer and compact the Class 2 Aggregate 
Base.  
 
Measurement and Payment 
 
Remove & Replace Water Bar shall be paid for on a per EACH basis. Measurement will be based 
on the actual number of water bars removed and replaced as determined by actual count. The 
contract price paid for Remove & Replace Water Bar shall include full compensation for furnishing 
all the labor, tools, equipment, and incidentals for doing all the work involved in the removal and 
replacement of the existing water bar, including, the removal and disposal of the existing water bar, 
compacting, temporary surface restoration, forming the new water bar with HMA, complete and in 
place, all as specified in the Project Plans, specified in these Special Provisions, and as directed by 
the City Engineer, and no additional compensation will be allowed therefore. 
 
Class 2 Aggregate Base used for this operation shall be paid for under the Class 2 Aggregate Base 
bid item.  
 
HMA (Type A) used for this operation shall be paid for under the Hot Mix Asphalt (Type A) bid item. 
 
REMOVE SD PIPE 
 
This work shall consist of, but not be limited to, the removal of the entire existing storm drain pipe 
and grouting the existing manhole connection. The Contractor shall remove and dispose of the 
existing storm drain pipe. The removal of existing storm drain pipe that is in line with proposed 
storm drain pipe shall be measured and paid for as part of the Remove SD Pipe bid item. 
 
The furnishing and placement of any backfill, asphalt pavement, and Portland Cement Concrete 
shall conform to Section 28-5.02B of the State Specifications and shall be included in the payment 
for Remove SD Pipe and no additional compensation shall be allowed therefore. 
 
The Contractor shall remove the entire storm drain pipe and grout the pipe’s manhole connection 
as to not leave an opening in the existing manhole with concrete.  Concrete for the manhole shall 
be class “A” concrete in conformance with Section 50-5 “Portland Cement Concrete” of the 
Standard Specifications. 
 
Measurement and Payment 
 
Remove SD Pipe shall be paid for on a per LINEAR FOOT basis. Measurement will be based on 
the actual number of linear feet of pipe removed and replaced measured along at finished grade 
along the centerline of the trench. The contract unit price paid per linear foot of Remove SD Pipe 
bid item shall include full compensation for furnishing all the labor, materials, Class 2 Aggregate 
Base, concrete cap, tools, equipment, and incidentals for doing all the work involved in storm drain 
pipe removal including trenching, disposing of excavated trench material, backfilling, shoring, 
dewatering, compacting, temporary and permanent surface restoration, testing, complete and in 
place, all as specified in the Project Plans, specified in these Special Provisions, the Standard 
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Specifications, and as directed by the City Engineer, and no additional compensation will be 
allowed therefore. 
 
RELOCATE FENCE 
 
This work shall consist of relocating the existing fence behind the concrete barrier curb to the 
locations shown on the project plans.  
 
The existing fence shall be removed and relocated in such a way as to not damage the existing 
fence.  Any portion of the existing fence that is damaged shall be repaired or replaced at the 
Contractor’s expense. 
 
Measurement and Payment: 
 
The contract unit price paid per LINEAR FOOT of Relocate Fence shall include full compensation 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved in 
relocating the existing fence including, but not limited to, removing existing foundations, backfilling 
fence post holes,  disposal of excess materials, and protecting facilities and structures not shown 
for removal as specified in the Standard Construction Specifications, these Special Provisions, and 
as directed by the City Engineer and no additional compensation will be allowed therefore. 
 
RELOCATE FIRE HYDRANT 
 
Existing hydrant shall be removed and relocated to the new locations shown on the plans and the 
Std. Drawing 502. All work associated with relocating existing fire hydrants shall comply with the 
Standard Specifications.  The Contractor shall contact the City Maintenance Lead for inspection 
prior to relocating fire hydrants. 
 
Existing hydrant assembly shall be disconnected at the existing valve. The existing valve shall 
remain in place. The Hydrant shall be relocated to the new location the same working day it is 
removed. 
 
Existing Hydrant may be further disassembled at existing fittings at the option of the Contractor. 
The components to be relocated shall be cleaned of all earth and other foreign materials. All 
adhering concrete shall be removed from the components to be relocated. 
 
Hydrant components that are to be relocated and which are damaged as a result of the Contractor’s 
operations shall be repaired by the Contractor, at his expense.  
 
Materials which are lost for any reason, and components which are damaged beyond repair as a 
result of the Contractor’s operations shall be either replaced by the Contractor, at his expense, or, 
at the discretion of the Engineer, the estimated cost of replacement may be deducted from any 
monies due the Contractor. 
 
Replacement for lost or damaged components shall be of the same kind and of the same or better 
quality and condition as the lost or damaged materials were prior to their removal. 
The hydrant lateral shall be extended to the necessary length to relocate the hydrant at the location 
shown on the plans. The lateral shall be extended with ductile iron pipe. 
 
A blue reflective pavement marker shall be placed in the street in front of the relocated fire hydrant 
12” inches off the centerline striping as directed by the Engineer. The reflective pavement marker 
shall conform to the requirements of “FH Pavement Markers” bid item. 
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Measurement and Payment 
 
Relocate Fire Hydrant shall be paid for on a per EACH basis.  Measurement will be based on the 
actual number of fire hydrants relocated as determined by actual count.   The contract price paid for 
Relocate Fire Hydrant shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in relocating fire hydrants, including 
all excavation, backfill, piping, fittings, reconnecting relocated hydrant to existing fire service line, 
disposal of excess materials, and any necessary surface restoration.  
 
RELOCATE ROADSIDE SIGN 
 
This work shall consist of, but not be limited to, the relocating and installing Roadside Signs 
conforming to the provisions in Section 82, “Signs and Markers” of the State Specifications, and as 
shown on the Project Plans, described in these Special Provisions, and as directed by the City 
Engineer. 
 
Relocate Roadside Sign shown on the Project Plans shall be furnished and installed by the 
Contractor. 
 
Prior to starting work, the Contractor shall verify and report the condition of all existing signs that 
are to remain or to be relocated and submit the findings to the City Engineer.  At the option of the 
City Engineer, removed signs shall be salvaged or disposed.  Existing signs to be salvaged shall be 
delivered, unloaded and stockpiled at the City Engineer’s direction.  
 
Roadside signs and placement of roadside signs shall conform to the latest edition of Caltrans’ 
Traffic Manual and the California Manual on Uniform Traffic Control Devices (CA MUTCD). All 
roadside signs shall be diamond grade.   
 
Measurement and Payment 
 
Relocate Roadside Sign shall be paid for on a per EACH basis.  Measurement will be based on the 
actual number of Roadside Signs relocated as determined by actual count.  The contract unit price 
paid for Relocate Roadside Sign shall include, but not be limited to, full compensation for furnishing 
all the labor, materials, tools, equipment, incidentals, and for doing all the work involved in 
installing, removing and relocating of the signs, complete in place, all as shown on the Project 
Plans, specified in the Standard Specifications, the CA MUTCD, these Special Provisions, and as 
directed by the City Engineer and no additional compensation will be allowed. 
 
Any sign or sign post damaged by the Contractor’s actions shall be replaced at not cost to the City. 
 
ROADSIDE SIGN 
 
This work shall consist of, but not be limited to, the furnishing and installing Roadside Signs 
conforming to the provisions in Section 82, “Signs and Markers” of the State Specifications, and as 
shown on the Project Plans, described in these Special Provisions, and as directed by the City 
Engineer. 
 
Roadside Sign shown on the Project Plans shall be furnished and installed by the Contractor. 
 
Roadside signs and placement of roadside signs shall conform to the latest edition of Caltrans’ 
Traffic Manual and the California Manual on Uniform Traffic Control Devices (CA MUTCD). All 
roadside signs shall be diamond grade.   
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Measurement and Payment 
 
Roadside Sign shall be paid for on a per EACH basis.  Measurement will be based on the actual 
number of Roadside Signs installed as determined by actual count.  The contract unit price paid for 
Roadside Sign shall include, but not be limited to, full compensation for furnishing all the labor, 
materials, tools, equipment, incidentals, and for doing all the work involved in installing, complete in 
place, all as shown on the Project Plans, including, but not limited to, furnishing sign posts and 
aluminum signs, specified in the Standard Specifications, the CA MUTCD, these Special 
Provisions, and as directed by the City Engineer and no additional compensation will be allowed. 
 
CURB PAINT 
 
The work shall consist of, but not be limited to, painting curbs as shown on the Project Plans.  Curb 
Paint material and method of placement shall conform to Section 84 and 85 of the 2018 California 
Standard Specifications, to the current California Manual on Uniform Traffic Control Devices, and to 
these Special Provisions. 
 
The primer shall be compatible with the paint and applied per the manufacturer’s specifications.  
All paint shall be the following brands, or approved equal:  
 

Table 1: Curb Paint 
Color Type Brand
White Latex Morton International, Ameritone, Colorama 
Red Acrylic Colorama, Morton International 

Yellow Acrylic Morton International, Ameritone, Colorama 

 
Paint to be used only with prior written approval from the City Engineer.  
 
All paint for new curb paint shall be applied at a minimum of two (2) full coats. First coat shall be dry 
prior to application of the second coat.  All curbs to receive paint shall be spray painted. Brushes 
and rollers shall not be allowed without prior City Engineer approval.  Primer shall be applied prior 
to the application of the final two (2) coats of paint.  
 
Measurement and Payment 
 
Curb Paint shall be paid for on a per LINEAR FOOT basis.  Measurement will be based on the 
actual linear footage of Curb Paint installed as measured along the top back of curb. The contract 
price paid per linear foot for Curb Paint shall include full compensation for furnishing all the labor, 
materials, tools, equipment, incidentals, and for doing all the work involved in placing the curb 
markings, including referencing existing pavement markings, alignment and layout work, complete 
in place, all as specified in the 2018 Caltrans Standard Specifications, CA MUTCD, these Special 
Provisions, and as directed by the City Engineer, and no additional compensation will be allowed. 
 
PAVEMENT PAINT 
 
The work shall consist of, but not be limited to, painting red cross walk pavement markings and 
handicap pavement paint as shown on the Project Plans.  Pavement paint material and method of 
placement shall conform to Section 84 and 85 of the 2018 California Standard Specifications, to the 
current California Manual on Uniform Traffic Control Devices, and to these Special Provisions. 
 
Pavement paint shall conform to Manufacturer’s recommendations and City Standards. All coating 
products shall be packed in standard closed containers. Each container of separately packaged 
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component shall be clearly and durably labeled to indicate the date of manufacture, manufacturer’s 
batch number, quantity, color, component identification and designated name or formula 
specification number together with special instructions. 
 
Broom-clean asphalt surface using mechanical brooming device, or stiff bristle hand broom.  
Scrape and blow fine sand and debris off of surface. Pressure washing may be necessary to 
remove debris. Use a non-solvent-based degreaser to remove stains. Thoroughly rinse the area 
and let dry for 24 hours. 
 
Surfaces should be dry for at least 24 hours prior to applying pavement paint. The ambient 
temperature must be at least 50ºF and rising. The temperature of the asphalt surface must be at 
least 5ºF above the dew point temperature during and after applying paint. Pavement Paint 
application must be complete at least two hours before sunset to allow for proper cure.  
 
Mask all adjacent areas using paint-grade masking tape. Use duct taped on concrete and asphalt 
surfaces. Building paper extended minimum of 48 inches beyond the edge of painted area is 
required to prevent over-spray of paint onto adjacent areas.  
 
Apply pavement paint using spray texture gun (Graco RTX1500 TexSprayer) or Benron “EZ-TEX 
DX” sprayers, or approved equal. 
 
The paint manufacturer shall approve spray gun settings and alternative spray equipment.  The 
applied thickness of the paint shall be determined according to the application as noted in the 
following table. The City may specify greater thickness is so directed.  
 
Pavement Paint must be applied prior to application of thermoplastic pavement marking cross walk 
markings.  
 
Required Film Thickness for Vehicle Traffic  
 

 
 
 
 
 
 
 
 

Colored samples shall be provided to the City for approval prior to beginning work.  
 
Samples shall display the following: 
 
Terra Cotta Full Tint Color 
Variations of the above if requested by the City. 
 
Paint samples and mockups are to be applied to an asphalt surface covering a 96” x 96” area. 
 
Approval of color and pattern to be provided in writing to the Contractor no less than 7 days prior to 
construction of Pavement Paint surfaces. 
 
The primer shall be compatible with the paint and applied per the manufacturer’s specifications.  
All paint shall be the following brands, or approved equal:  

Application Film Thickness 
     Prime Coat where applicable…………. 5 wet mils (1 dry mil)
                                    First coat………….. 22 wet mils (15 dry mils)
                               Second coat………… 22 wet mils (15 dry mils) 
                                   Third coat………… 22 wet mils (15 dry mils) 
     Fourth coat where necessary………….. 22 wet mils (15 dry mils) 
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Color Type Brand
Black, white Enamel Krylon (Premium)
White Alkyd Aervoe-Pacific

 
Pavement Paint used for red cross walks shall be Terra Cotta Full Tint color.  
 
All paint for new pavement markings shall be applied at a minimum of two (2) full coats. First coat 
shall be dry prior to application of the second coat.  All markings to receive paint shall be spray 
painted. Brushes and rollers shall not be allowed without prior City Engineer approval.  Primer shall 
be applied prior to the application of the final two (2) coats of paint.  
 
Measurement and Payment 
 
Pavement Paint shall be paid for on a per SQUARE FOOT basis.  Measurement will be based on 
the actual square footage of pavement paint installed. The contract price paid per square foot for 
Pavement Paint shall include full compensation for furnishing all the labor, materials, tools, 
equipment, incidentals, and for doing all the work involved in placing the pavement paint, including 
referencing existing pavement markings, alignment and layout work, complete in place, all as 
specified in the 2018 Caltrans Standard Specifications, CA MUTCD, these Special Provisions, and 
as directed by the City Engineer, and no additional compensation will be allowed. 
 
TRAFFIC STRIPE  
 
All permanent traffic striping within the Project limits shall be made of thermoplastic material and 
shall be installed per the Project Plans or as directed by the City Engineer. The work shall conform 
to 84 “Markings” of the State Specifications and these Special Provisions. 
 
New, permanent thermoplastic Traffic Stripe shall be installed on each segment of the roadway 
within seven (7) days after final paving operations. The Contractor shall install temporary traffic 
stripes immediately after pavement operations are completed for each roadway and prior to 
opening the roadway for traffic Temporary traffic stripes shall be completely removed prior to the 
application of thermoplastic traffic stripes.  
 
The supply, installation, and removal of temporary traffic stripes shall be considered incidental and 
included in the unit cost paid for the various items of work and no additional compensation shall be 
allowed therefore. 
 
Traffic Stripe shall be measured and paid for by the linear foot, for the various details referenced in 
Standard Plans A20A through A20D of the State Standard Plans, along the line of the centerline of 
the traffic stripes, without deductions for gaps in broken traffic stripes. Details that include double 
stripes shall be measured along the single centerline between the pair of stripes. Crosswalks and 
stop bars will be measured and paid for with the “Pavement Marking” bid item. 
 
Temporary striping and pavement markings shall conform to the provisions of Section 12 
"Temporary Traffic Control” of the State Specifications.   
 
Measurement and Payment 
 
Traffic Stripe shall be paid for on a per LINEAR FOOT basis. Measurement will be based on the 
actual linear feet of Traffic Stripe installed as determined by measurement along the centerline of 
stripe or pair of stripes. The contract unit price paid for shall include full compensation for furnishing 
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all labor, materials, tools, equipment and incidentals and for dong all the work involved in installing 
traffic stripes and temporary traffic stripes, including layout, pavement markers, and establishing 
alignment for traffic stripes, as shown on the Project Plans, as specified in the Standard 
Specifications, these Special Provisions and State Specifications and as directed by the City 
Engineer and no additional compensation shall be allowed therefore.   
 
Pavement markers installed to indicate the location of a fire hydrant, as shown on the Project Plans, 
shall be paid for with the Fire Hydrant Pavement Marker bid item. 
 
PAVEMENT MARKING 
 
This section includes furnishing and installing thermoplastic Pavement Markings. All permanent 
pavement markings within the Project limits shall be made of thermoplastic material and shall be 
installed per the Project Plans or as directed by the City Engineer. The work shall conform to 
Section 84 of the State Specifications and these Special Provisions.   
 
This section includes furnishing and installing pavement markers as shown on the Project Plans 
and the State Std. Drawings.  The work shall conform to Section 84 of the State Specifications and 
these Special Provisions.  Except as otherwise provided in Section 85-1.06 of the State 
Specifications, pavement markers shall be cemented to the pavement with hot melt bituminous 
adhesive or Rapid Set type epoxy adhesive. All pavement markers, excluding Fire Hydrant 
Pavement Markers which are paid for with the Fire Hydrant Pavement Marker bid item, shall be 
included in this bid items and separate payment shall be made.  
 
 
Measurement and Payment 
 
Pavement Marking shall be paid for on a per SQUARE FOOT basis. Measurement will be based on 
the actual square foot of Pavement Marking installed as determined by measurement of area listed 
on the Project Plans and referenced State Standard Plans. The contract unit price paid for shall full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
the work involved in furnishing and placing pavement markings and furnishing and placing 
pavement markers, complete in place, including layout, and establishing alignment for pavement 
markings as directed on the Project Plans, as specified in the State Specifications, these Special 
Provisions and as directed by the City Engineer, and no additional compensation shall be allowed 
therefore. 
 
REMOVE TRAFFIC STRIPE  
 
Remove Traffic Stripe shall conform to Section 84-9.03B, “Remove Traffic Stripes and Pavement 
Markings” of the State Specifications and these Special Provisions. Traffic stripe is defined as paint, 
thermoplastic, or other stripe material including pavement markers. The Contractor shall remove all 
traffic stripes and pavement markers, as indicated on the Project Plans, regardless of material type 
that conflict with the new traffic stipes. 
 
Traffic stripes must be removed by sandblasting or approved grinding method. To protect the public 
when sandblasting is performed within 10 feet of a lane occupied by vehicular traffic, the sandblast 
equipment must be equipped with a shield and a vacuum attachment operating concurrently with 
the pressure equipment to immediately remove grindings and sand from the surface of the 
roadway. The Contractor must immediately remove all remaining sand and grindings from the 
roadway. 
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Handling and disposal of hazardous materials associated with the removal of traffic stripes and 
pavement markings must comply with all applicable Federal, State, and local laws, rules, 
regulations, ordinances, and statutes. The Contractor is responsible for all costs associated with 
non-compliance, including any fines levied. 
 
Placement of permanent or temporary pavement markings, as detailed in 84-2.03 “Application of 
Stripes and Markings,” of the State Specifications, is required prior to opening the subject portion of 
roadway to traffic. 
 
Measurement and Payment 
 
Remove Traffic Stripe shall be paid for on a per LINEAR FOOT basis. Measurement will be based 
on the actual linear feet of traffic stripe removed as determined by measurement along the 
centerline of stripe or pair of stripes. Remove Traffic Stripe will be paid for off of the centerline 
measurement regardless of the stripe width. Traffic stripes with gaps or skipped striping will only be 
measured along portions with traffic striping; gaps without striping will not be measured for 
payment. The contract unit price paid for the removal of traffic stripe shall include full compensation 
for furnishing all labor, materials, tools, equipment and incidentals and for dong all the work 
involved in removing traffic stripes, including temporary striping, removal of roadway debris and 
disposal of all waste, as shown on the Project Plans, as specified in the Standard Specifications, 
State Specifications, these Special Provisions, and as directed by the City Engineer and no 
additional compensation shall be allowed therefore.   
 
REMOVE PAVEMENT MARKING 
 
Remove Pavement Marking shall conform to Section 84-9.03B, “Remove Traffic Stripes and 
Pavement Markings” of the State Specifications and these Special Provisions. Pavement Marking is 
defined as paint, thermoplastic, or other stripe material. The Contractor shall remove all pavement 
markings, as indicated on the Project Plans, regardless of material type that conflict with the new 
pavement markings. 
 
Pavement markings must be removed by sandblasting or approved grinding method. To protect the 
public when sandblasting is performed within 10 feet of a lane occupied by vehicular traffic, the 
sandblast equipment must be equipped with a shield and a vacuum attachment operating 
concurrently with the pressure equipment to immediately remove grindings and sand from the 
surface of the roadway. The Contractor must immediately remove all remaining sand and grindings 
from the roadway. 
 
Handling and disposal of hazardous materials associated with the removal of traffic stripes and 
pavement markings must comply with all applicable Federal, State, and local laws, rules, 
regulations, ordinances, and statutes. The Contractor is responsible for all costs associated with 
non-compliance, including any fines levied. 
 
Placement of permanent or temporary pavement markings, as detailed in 84-2.03 “Application of 
Stripes and Markings,” of the State Specifications, is required prior to opening the subject portion of 
roadway to traffic. 
 
Measurement and Payment 
 
Remove Pavement Marking shall be paid for on a per SQUARE FOOT basis. Measurement will be 
based on the actual square feet of pavement marking removed as installed as determined by 
measurement of area listed on the Project Plans and referenced State Standard Plans. The 
contract unit price paid for the removal of pavement markings shall include full compensation for 



City of Fort Bragg                    
2022 Streets Rehabilitation Project 40 

furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved in 
removing traffic stripes, including temporary striping, removal of roadway debris and disposal of all 
waste, as shown on the Project Plans, as specified in the Standard Specifications, these Special 
Provisions and as directed by the City Engineer and no additional compensation shall be allowed 
therefore.   
 
FIRE HYDRANT PAVEMENT MARKER 
 
This section includes furnishing and installing fire hydrant pavement markers as shown on the 
Project Plans and the State Standard Plans.  The work shall conform to Section 84 of the State 
Specifications and these Special Provisions.  Except as otherwise provided in Section 85-1.06 of 
the State Specifications, pavement markers shall be cemented to the pavement with hot melt 
bituminous adhesive or Rapid Set type epoxy adhesive.   
 
Blue reflective pavement markers used to mark fire hydrants shall be placed 6” to the hydrant side 
of the center stripe or in the center of the roadway when no center strip is present.  Blue reflective 
pavement markers shall not conflict with permanent traffic stripe and no overlapping shall occur. 
 
Measurement and Payment 
 
FH Pavement Marker shall be paid for on a per EACH basis. Measurement will be based on the 
actual number of FH Pavement Markers installed as determined by actual count. The contract unit 
price paid for shall include full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals, and for doing all the work involved in furnishing and placing pavement markers, 
complete in place, including adhesives, and establishing alignment for pavement markers as 
specified in the State Specifications, these Special Provisions and as directed by the City Engineer, 
and no additional compensation shall be allowed therefore. 
 
MONUMENT PRESERVATION 
 
This work shall consist of, but not be limited to, all labor, instruments, tools, stakes, and other 
materials required to identify, preserve and protect all existing survey information, inclusive of 
survey monuments and markers, within the Project’s area of disturbance as described in these 
Special Provisions, Section 81 of the Standard Specifications, Section 8700 of the California 
Business & Professions Code, the California Streets & Highways Code and as directed by the City 
Engineer. The Contractor’s attention is directed to the California Business and Professions Code, 
Section 8771. Survey monuments and markers are hereinafter referred to as “monuments.”  
 
The Contractor shall have a California Licensed Land Surveyor or Professional Engineer legally 
authorized to practice land surveying evaluate the project site, including all staging areas, no more 
than one (1) month prior to start of construction to investigate, verify, and reference the location of 
existing monuments and/or survey markers which may be disturbed during the course of 
construction. The Contractor shall be fully responsible for the accuracy of identifying, preserving, 
and perpetuation for any and all survey monuments in danger of being disturbed by the 
construction activities of this Project. Existing monuments and/or survey markers to be preserved 
may be considered recorded or unrecorded and may not be visible from the ground’s surface. This 
Licensed Land Surveyor or Professional Engineer legally authorized to practice land surveying shall 
prepare a Pre-Construction Certificate of Monument Preservation to document whether monuments 
and/or survey markers exist or do not exist in the area which may be disturbed during the course of 
construction. Information detailing the characteristics of existing monuments shall be included in 
this document. The Pre-Construction Certificate of Monument Preservation shall be provided to the 
City prior to the start of construction. The Contractor shall be responsible for ensuring this Licensed 
Land Surveyor or Professional Engineer legally authorized to practice land surveying resets all 
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existing monuments and other survey markers destroyed during construction and records the 
proper documentation per California Business and Professions Code Section 8771 and all 
requirements of the County Surveyor’s office. If existing monuments and/or survey markers were 
disturbed during the course of construction, the Contractor shall submit a Post-Construction 
Certificate of Monument Preservation prepared by a California Licensed Land Surveyor or 
Professional Engineer legally authorized to practice land surveying to the City prior to release of 
final payment to the Contractor. All such survey information destroyed during construction shall be 
reset at the Contractor’s expense and to the satisfaction of the City Engineer. 
 
All monuments within the roadway that are damaged, disturbed or destroyed during construction 
must be reset and enclosed in a survey monument well per State Standard Plan A74 Type D. 
 
All computations and field work necessary to establish the exact position of the work from control 
points shall be performed by the Contractor, including establishing or designation of control points. 
All computation, survey notes, and other records necessary to accomplish the work shall be neat, 
legible, and accurate.  Such computations, notes and other records shall be made available to the 
City Engineer upon request and shall become the property of the City and delivered to the City 
Engineer before acceptance of the project. 
 
It is the Contractor’s responsibility to perform the research necessary to accurately quantify the 
efforts necessary to perform the work described above prior to bidding and then to supply the City 
with an accurate contract unit price. The contract unit price shall include all fees necessary to file 
corner records or a record of survey. No additional compensation will be made for this bid item. 
 
Measurement and Payment 
 
Monument Preservation shall be paid for on a LUMP SUM basis. Measurement for the Monument 
Preservation will be based on the percentage of work completed as determined by the City 
Engineer. Progress payments shall not exceed 75% until final closeout documents, including record 
drawing markups, are received and full demobilization, including equipment and material being 
removed from the site, has occurred. The contract lump sum price paid for Monument Preservation 
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals 
and for doing all the work involved in constructing the survey monuments, complete in place, 
including research, Pre-Construction Certificate of Monument Preservation, Post-Construction 
Certificate of Monument Preservation, survey monuments, survey monument wells, granular 
material, excavating and backfilling holes, disposing of surplus excavated material, tie-out 
protection, corner records, records of survey, and resetting of monuments as required, as shown or 
specified, specified in these Special Provisions, and directed by the City Engineer, and no 
additional compensation shall be allowed therefore. Tie-outs to existing monuments are to be 
provided to the City by the Contractor prior to starting work. 
 
MOBILIZATION 
 
This work shall consist of, but not be limited to, preparatory work and operations, including, those 
necessary for the movement of personnel, equipment, supplies and incidentals to the project site; 
for the establishment of all offices, buildings and/or other facilities necessary for work on the 
project; and for all other work and operations which must be performed or costs incurred prior to 
beginning work on the various contract items on the project site. This item includes the costs 
associated with obtaining all necessary permits and any associated fees necessary to perform the 
work; and includes removal of all construction equipment, personnel, construction related materials, 
temporary facilities, construction markings/paint, debris, and all other construction related items.  

Measurement and Payment 
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Mobilization shall be paid for on a LUMP SUM basis.  Measurement will be based on the 
percentage of work completed as determined by the City Engineer. Progress payments shall not 
exceed 75% until final closeout documents, including record drawing markups, are received and full 
demobilization, including equipment and material being removed from the site, has occurred. The 
contract lump sum price paid for Mobilization shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in mobilization and 
demobilization as specified herein, complete and in place, specified in the Standard Specifications, 
these Special Provisions, and as directed by the City Engineer, and no additional compensation will 
be allowed. The lump sum bid for Mobilization shall not exceed 10% of the total bid price. 
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VIA ELECTRONIC MAIL 

Aaron Brusatori, PE 
R.E.Y. Engineers, Inc. 
905 Sutter Street, Suite 200 
Folsom, California 95630 

Subject: LIMITED GEOTECHNICAL INVESTIGATION  
2022 STREETS REHABILITATION PROJECT  
FORT BRAGG, CALIFORNIA 

Mr. Brusatori: 

In accordance with your authorization, we have prepared this limited geotechnical investigation report 
for the 2022 Streets Rehabilitation project in Fort Bragg, Mendocino County, California. The project 
will rehabilitate/repair the existing hot-mix asphalt (HMA) pavement within several street segments, 
including:  

 West Fir Street between west of California State Route 1 (SR-1) – Segment 1

 North Franklin Street between East Bush Street and East Oak Avenue – Segment 2

 South Franklin Street between East Oak Avenue and North Harbor Drive – Segment 3

 East Chestnut Street west of South Franklin Street – Segment 4

 South Harold Street south of East Chestnut Street – Segment 5

 Azalea Street west of South Sanderson Way – Segment 6

 Penitenti Way west of South Sanderson Way – Segment 7

 Boatyard Drive from SR-20 extending approximately 780 feet north – Segment 8

The project will also replace existing storm drain lines within Segments 1 and 2 and along North 
Franklin Street between East Bush Street and Spruce Street. Other improvements will include 
reconstructing various existing accessible ramps and sidewalks, curbs, and gutters. The approximate 
project limits are shown on the Vicinity Map, Figure 1.  

PROJECT DESCRIPTION AND PURPOSE 

The project segments consist of residential/local, collector, and arterial streets. The roadway widths 
range between 20 and 45 feet but are generally 40 to 45 feet wide and include two traffic lanes, one 
thru lane in each direction. The roadways are paved with HMA pavement underlain by aggregate base 
(AB) placed on subgrade soil. An aerial view of the project segments showing the existing 
configurations is presented on the Site Plans, Figures 2-1 through 2-5. 

We reviewed excerpts from the City of Fort Bragg 2021 Pavement Management Plan (PMP)Update, 
provided by REY Engineers. The excerpts included the Pavement Condition Index (PCI) for the project 
segments. Based on our review of this information and our observations, the existing HMA pavement 

Appendix A
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within the project segments is generally in “Fair” to “Failed” condition with PCIs ranging from 7 to 63. 
The pavement generally exhibits typical age- and traffic-related distress such as cracking and surface 
deformation such as rutting. Details regarding existing pavement conditions are discussed in this 
report. In total, the project will rehabilitate approximately 10,800 linear feet of city street pavement and 
replace existing storm drain lines at select locations. Pavement rehabilitation measures will likely 
include isolated dig-out repairs of heavily distressed pavement, surface treatments, overlays, and 
possibly reconstruction. The new storm drain lines will likely be buried on the order of 5 to 10 feet 
deep and will likely be installed using conventional cut-and-cover construction techniques. Typical 
current conditions of the project alignment and existing pavement are shown in Photos 1 through 20.  
 
The purpose of our services was to evaluate the existing pavement structural section details and 
subsurface soil conditions and to provide geotechnical design and construction recommendations for 
the project as presently proposed.  

SCOPE OF SERVICES 

To prepare this report, we performed the following scope of services: 
 
 Performed a site reconnaissance in conjunction with REY Engineers to observe existing pavement 

conditions and pre-mark our exploratory excavations. 

 Notified subscribing utility companies via Underground Service Alert (USA) a minimum of two 
working days (as required by law) prior to performing exploratory excavations at the site. 

 Obtained an encroachment permit from the City of Fort Bragg to perform exploratory excavations 
within the city right-of-way. 

 Applied for, paid the required fees, and obtained a drilling permit from the Mendocino County 
Environmental Health Department (MCDEH). 

 Provided necessary traffic control measures during field work. 

 Performed 13 pavement cores (C1 through C13) within the project limits. Ten (10) of the cores 
were performed using a portable core drill equipped with a 4-inch diameter core barrel. The other 
three (3) pavement cores were performed with a core barrel attached to a truck-mounted drill rig. 
Approximate pavement core locations are shown on the Site Plans, Figures 2-1 through 2-5. 

 Performed three (3) exploratory borings (B1 through B3) using a truck-mounted drill rig equipped 
with solid flight augers. Approximate boring locations are shown on the Site Plans, Figures 2-1 
through 2-5. 

 Measured the existing pavement section material thicknesses at the core and boring locations. 

 Obtained representative soil samples from the core and boring locations. 

 Upon completion, backfilled the cores and borings in accordance with City and County 
requirements and restored the surface with rapid set concrete dyed black. 

 Performed laboratory testing to evaluate pertinent geotechnical parameters. 

 Prepared this summary report with our findings, conclusions and recommendations. 

PAVEMENT CONDITION ASSESSMENT 

In the City of Fort Bragg’s PMP Update (2021), the existing pavement condition was assessed using 
the Pavement Condition Index (PCI) method. The PCI is a numerical indicator that rates the surface 
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condition of a pavement as determined based on a visual inspection. The PCI quantifies the present 
condition of pavement based on distresses observed at the pavement surface and provides a rational 
basis for preservation, repair, and/or replacement needs. The PCI ranges from 0 to 100 and is 
categorized as follows: 

TABLE 1 
PCI RATINGS PER ASTM D6433 

PCI Rating/Condition 

71 – 100 Good
56 – 70 Fair
41 – 55 Poor
26 – 40 Very Poor 
11 – 25 Serious 
0 – 10 Failed

Pavement treatments can be broadly classified as preservation, repair/rehabilitation, or 
replacement/reconstruction. Pavement preservation treatments are aimed at extending existing pavement 
service life and typically include localized preventative maintenance (crack sealing, repairing potholes, etc.) 
and surface treatments (slurry seals, microsurfacing, chip seals, etc.). Typically, pavement preservation 
treatments are most appropriate for pavements with a PCI equal to or greater than 56 (“Fair” condition and 
better). For PCI rating between 26 and 55 (“Very Poor” and “Poor” condition) repair and rehabilitation 
methods such as overlays and geosynthetic reinforced overlays are appropriate. For pavements with a PCI 
rating of 25 and below (“Serious” and “Failed”), reconstruction is usually appropriate.  

In the city’s 2021 PMP Update, the existing pavement within the project segments is generally in 
“Fair” to “Failed” condition with a PCI ranging from 7 to 63 as summarized in Table 2. 

TABLE 2 
PAVEMENT CONDITION ASSESSMENT RESULTS 

Segment 
ID 

Location 
Pavement 
Condition 

Index (PCI)

Standard Pavement 
Condition Index 

Rating
1 West Fir Street between west of SR-1 7 Failed

2 
North Franklin Street between East Bush Street and 

West Fir Street 
51 Poor 

2 
North Franklin Street between West Fir Street and 

East Oak Avenue
62 Fair 

3 
South Franklin Street between East Oak Avenue and 

South Street
48 Poor 

3 
South Franklin Street between South Street and 

North Harbor Drive
61 Fair 

4 East Chestnut west of South Franklin Street 8 Failed
5 South Harold Street south of East Chestnut Street 14 Serious
6 Azalea Street 17 Serious
7 Penitenti Way 18 Serious

8 
Boatyard Drive from SR-20 extending approximately 

780 feet north
50 Poor 

The PCI ratings presented in Table 2 appear to be generally consistent with our observations. The Site 
Plans, Figures 2-1 through 2-5 graphically show the PCI ratings along each project segment. 
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EXISTING PAVEMENT CONDITIONS 

Existing Pavement Sections 

Table 3 summarizes the existing pavement section material thicknesses encountered at our core 
locations. Approximate core locations are shown on the Site Plans, Figures 2-1 through 2-5. Photos of 
the core samples collected from our field investigation are shown in Photos 21 through 33.  
 

TABLE 3 
EXISTING PAVEMENT SECTIONS 

Core  
ID 

Location 
HMA1 

thickness 
(inches) 

AB2 
thickness 
(inches) 

HMA Details3 

C1 
North Franklin 

Street 
2½  7 Slurry seal, no lift boundaries observed 

C2 
North Franklin 

Street 
3  6 Slurry seal, no lift boundaries observed 

C3 West Fir Street 2½   5 
Core sample split at approximately 1 inch 
from top of pavement 

C4 
North Franklin 

Street 
3½  8½  

Slurry seal, partial-depth crack in core 
sample, no lift boundaries observed 

C5 
South Franklin 

Street 
3 9 Slurry seal, no lift boundaries observed 

C6 
East Chestnut 

Street 
3½  7½  No lift boundaries observed 

C7 
South Harold 

Street  
2 1½  

Full-depth crack in core sample, no lift 
boundaries observed 

C8 Penitenti Way 2 5½  
Full-depth crack in core sample, no lift 
boundaries observed 

C9 Azalea Street 2 3½  
Full-depth crack in core sample, no lift 
boundaries observed 

C10 
South Franklin 

Street 
3 7½  Slurry seal, no lift boundaries observed 

C11 
South Franklin 

Street 
4 7½  Slurry seal, no lift boundaries observed 

C12 Boatyard Drive 4 6½  Chip seal, no lift boundaries observed 

C13 Boatyard Drive 3  5½  
Full-depth crack in core sample, chip 
seal came loose in core sample, no lift 
boundaries observed 

Average: 3 6  

Notes: 
1. HMA = hot-mix asphalt.  
2. AB = aggregate base 
3. Lift boundaries are approximate and are referenced from the top of core sample (i.e., top of pavement). 
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Existing Pavement Conditions 

West Fir Street and East Chestnut Street (Segments 1 and 4):  
The existing HMA along West Fir and East Chestnut Street is in serious to failed condition. The 
pavement in these segments exhibit typical age and traffic-related distress such as longitudinal, 
transverse, and alligator cracking, potholes, pavement patches, and moderate to severe rutting. We also 
observed surface defects such as raveling and oxidation. Typical existing conditions of each segment are 
shown in Photos 1 and 2 and 9 through 11. 
 
North Franklin Street (Segment 2):  
The existing HMA along North Franklin Street is generally in fair condition and appears to have received 
a slurry seal in the past. The pavement in this segment exhibits typical age and traffic-related distress such 
as some areas with longitudinal and transverse cracking and some areas of low to moderate severity 
alligator cracking. Typical existing conditions are shown in Photos 3 through 6. 
 
South Franklin Street (Segment 3):  
The existing HMA along South Franklin Street is generally in fair to poor condition and appears to have 
received digout repairs and a slurry seal in the past. The pavement in this segment exhibits typical age 
and traffic-related distress such as some areas with longitudinal and transverse cracking and areas of 
moderate to severe alligator cracking and rutting. Typical existing conditions are shown in Photos 7, 8 
and 12. The southernmost portion of South Franklin Street (South Street to North Harbor Drive) appears 
to be less distressed than this segment beginning at South Street and extending north.  Typical existing 
conditions at the southernmost portion of this segment are shown in Photos 14 and 15. 
 
South Harold Street, Azalea Street, and Penitenti Way (Segments 5, 6, and 7): 
The existing HMA along South Harold Street, Azalea Street, and Penitenti Way is in serious condition. 
The pavement in these segments exhibits typical age and traffic-related distress such as longitudinal 
and transverse cracking, moderate to severe alligator cracking, potholes, pavement patches, and 
moderate to severe rutting. We also observed surface defects such as raveling and oxidation. Typical 
existing conditions are shown in Photos 16 through 18. 
 
Boatyard Drive (Segment 8): 
The existing HMA along Boatyard Drive generally appears to be in fair to poor condition and appears 
to have received a chip seal in the past. The existing pavement along Boatyard Drive exhibits typical 
age and traffic-related distress such as longitudinal and transverse cracking, low to moderate severity 
alligator cracking, moderate rutting, and pavement patches. Typical existing conditions are shown in 
Photos 19 and 20. 

SUBSURFACE CONDITIONS 

We identified subsurface soil conditions by observing and sampling exploratory borings and reviewing 
geologic literature. Soil conditions below the pavement within the project limits generally consist of 
Quaternary-age alluvial marine terrace deposits (map symbol, Qm). The soil descriptions provided below 
include the USCS symbol where applicable. 

Alluvium (Marine Terrace Deposits) 

Below the existing pavement sections, we encountered alluvial marine terrace deposits (“alluvium”) to 
a maximum depth explored of approximately 16½ feet. The alluvium generally consists of interbedded 
layers of loose to medium dense silty sand (SM), clayey sand (SC), poorly graded sand (SP), and 
poorly graded sand with silt (SP-SM). 
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Soil and geologic conditions described in the previous paragraphs are generalized. The Key to Logs 
and exploratory boring logs, Figures 3 through 6, detail soil type, color, moisture, consistency, and 
USCS classification of the soils encountered at specific locations and elevations.  

Groundwater 

We encountered groundwater in each of our borings (B1 through B3) at depths ranging from 
approximately 10 to 16 feet at the time of drilling on March 14, 2022. The groundwater depths 
measured in our borings may not represent “stabilized” groundwater elevations and groundwater may 
be encountered at higher elevations at the time of construction. If groundwater is encountered in project 
excavations, dewatering will likely be necessary. Specific recommendations are provided herein. 
 
It should be noted that fluctuations in the level of groundwater may occur due to variations in rainfall, 
temperature, and other factors. Depth to groundwater can also vary significantly due to localized 
pumping, irrigation practices, and seasonal fluctuations. Therefore, it is possible that groundwater will 
be higher or lower than the level observed during our investigation. 

Laboratory Test Results 

We performed Resistance-Value (R-Value) testing on representative subgrade soil samples to evaluate 
pavement support characteristics. R-Value testing was performed in accordance with California Test 
Method (CTM) 301. R-Value test results are summarized in Table 4. To account for subgrade soil 
variability, we recommend using a R-Value of 50 for design. 

 
TABLE 4 

SUMMARY OF R-VALUE TEST RESULTS 

Sample ID Location Sample Description R-Value 

B1, B2, and B3 Bulk 
Composite 

North Franklin Street 
and West Fir Street

Silty Sand with Gravel 69 

C4 Bulk North Franklin Street Silty Sand 63 

C8 Bulk Penitenti Way Silty Sand 56 

C11 Bulk  South Franklin Street Silty Sand 64 

C12 and C13 Bulk 
Composite 

Boatyard Drive 
Silty Clayey Sand with 

Gravel
53 

We also performed laboratory tests on selected soil samples in general accordance with American 
Society for Testing and Materials (ASTM) procedures. Laboratory testing was performed to evaluate 
in-situ moisture and density testing, grain size distribution, fines content, and corrosion potential. 
Corrosion screening laboratory test results and discussion is presented in subsequent sections. Other 
laboratory test results are included as Figures 7 and 8. 

Soil Corrosion Screening 

We performed pH, resistivity, chloride, and sulfate tests on two samples to generally evaluate the 
corrosion potential of the soil. These tests were performed in accordance with California Test Method 
(CTM) Nos. 643, 422, and 417. The results are presented in Table 5 and should be considered for 
design of the proposed improvements. 
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TABLE 5 
SOIL CORROSION PARAMETER TEST RESULTS 

(CALIFORNIA TEST METHODS 643, 417, AND 422)  

Sample No. 
Sample 

Depth (ft.) 
pH 

Minimum 
Resistivity 
(ohm-cm) 

Chloride 
(ppm) 

Sulfate 
(ppm) 

B1-3.5 3.5 5.1 2,680 9.9 2.7 

B3-7 7 5.1 7,400 5.0 8.7 
   Notes:  ppm = parts per million   

Soil with a low pH (higher acidity) is considered corrosive as it can react with lime in cement to leach 
out soluble reaction products and result in a more porous and weaker concrete. Per Caltrans Corrosion 
Guidelines (Caltrans 2018), soil with a pH of 5.5 or lower may be corrosive to concrete or steel in 
contact with the ground. 

Soil resistivity is the measure of the soil’s ability to transmit electric current. Corrosion of buried 
ferrous metal is proportional to the resistivity of the soil. A lower resistivity indicates a higher 
propensity for transmitting electric currents that can cause corrosion of buried ferrous metal items. In 
general, the higher the resistivity, the lower the rate for corrosion. Per Caltrans Corrosion Guidelines 
(Caltrans 2018), resistivity serves as an indicator parameter for the possible presence of soluble salts 
and it is not included as a parameter to define a corrosive area for structures. A minimum resistivity 
value for soil less than 1,100 ohm-cm may indicate the presence of high quantities of soluble salts and 
a higher propensity for corrosion. Based on the laboratory minimum resistivity test results and Caltrans 
criteria, the soil tested does not have a higher propensity for corrosion.  

Table 6 presents a summary of concrete requirements set forth by California Building Code (CBC) Section 
1904 and American Concrete Institute (ACI) 318 for possible chloride exposure. Chlorides can break down 
the protective oxide layer on steel surfaces resulting in corrosion. Sources of chloride include, but are not 
limited to, deicing chemicals, salt, brackish water, seawater, or spray from these sources. 
 

TABLE 6 
REQUIREMENTS FOR CONCRETE EXPOSED TO  

CHLORIDE-CONTAINING SOLUTIONS 
(AFTER ACI 318 TABLES 19.3.1.1 and 19.3.2.1) 

Chloride 
Severity 

Exposure 
Class 

Condition 
Maximum Water 
to Cement Ratio 

by Weight 

Minimum 
Compressive 
Strength (psi) 

Not 
Applicable 

C0 
Concrete dry or protected from 

moisture 
N/A 2,500 

Moderate C1 
Concrete exposed to moisture but 

not to external sources of chlorides 
N/A 2,500 

Severe C2 
Concrete exposed to moisture and an 

external source of chlorides 
0.40 5,000 

The appropriate Chloride Severity/Exposure Class should be determined by the project designer based on 
the specific conditions at the location of the proposed structure. Further guidance is provided in ACI 318. 
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Table 7 presents a summary of concrete requirements set forth by CBC Section 1904 and ACI 318 for 
sulfate exposure. Similar to chlorides, sulfates can break down the protective oxide layer on steel 
leading to corrosion. Sulfates can also react with lime in cement to soften and crack concrete. 

 
TABLE 7 

REQUIREMENTS FOR CONCRETE EXPOSED TO  
SULFATE-CONTAINING SOLUTIONS 

(AFTER ACI 318 TABLES 19.3.1.1 and 19.3.2.1) 

Sulfate 
Severity 

Exposure 
Class 

Water-Soluble Sulfate 
(SO4) Content Cement 

Type  
(ASTM  
C 150) 

Maximum 
Water to 
Cement 
Ratio 

by 
Weight1 

Minimum 
Compressive 

Strength 
(psi) 

Percent By 
Mass 

Parts Per 
Million (ppm) 

Not 
Applicable 

S0 SO4 < 0.10 SO4 < 1,000 
No Type 

Restriction 
N/A 2,500 

Moderate S1 
0.10 < SO4 

< 0.20 
1,000 < SO4 < 

2,000 
II 0.50 4,000 

Severe S2 
0.20 < SO4 

< 2.00 
2,000 < SO4 < 

20,000 
V 0.45 4,500 

Very 
Severe 

S3 SO4 > 2.00 SO4 > 20,000 
V+Pozzolan 

or Slag 
0.45 4,500 

Notes: 

1. Maximum water to cement ratio limits are different for lightweight concrete, see ACI 318 for details. 
 
Based on the laboratory test results, the Sulfate Severity is classified as “Not Applicable”, and the 
Exposure Class is S0. The concrete mix deign(s), if any, should be developed accordingly. The 
presence of water-soluble sulfates is not a visually discernible characteristic; therefore, other soil 
samples from the site could yield different concentrations. Additionally, over time landscaping 
activities (i.e., addition of fertilizers and other soil nutrients) may affect the concentration. 
 
Geocon does not practice in the field of corrosion engineering and the above information is provided as 
screening criteria only. If corrosion sensitive improvements are planned, we recommend that further 
evaluations by a corrosion engineer be performed to incorporate the necessary precautions to avoid 
premature corrosion on buried metal pipes and metal or concrete structures in direct contact with the soils. 

PAVEMENT REHABILITATION ALTERNATIVES 

Approximate Traffic Loading  

Specific design traffic loading information such as design Traffic Indexes (TI) was not provided for our 
review. However, we obtained the minimum required TIs per street type from the Street Design section 
in the City of Fort Bragg Standard Specifications and Standard Plans (April 2008). We employed an 
empirical analysis to back-calculate the approximate TI based on the average existing pavement section 
thicknesses for each segment. Table 8 summarizes the back-calculated approximate TIs that the project 
segments would provide if they were new based on the subgrade soil design R-Values. The 
approximate TIs do not consider the actual stiffness or condition of the pavement materials. 
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                                 TABLE 8 
SUMMARY OF BACK-CALCULATED TRAFFIC INDEXES 

Location  Street Type1 
Average Existing 

Pavement 
Section 

Design  
R-Value2 

Approximate 
TI3  

Minimum 
Required TI4 

West Fir 
Street 

Collector 
2½” HMA 

5” AB
50 4.5 5.5 

North Franklin 
Street 

Arterial 
3” HMA 
7” AB 

50 5.5 7.0 

South Franklin 
Street  

Arterial 
3” HMA  
8” AB

50 5.5 7.0 

East Chestnut 
Street 

Arterial 
3½” HMA  
7½” AB

50 6.0 7.0 

South Harold 
Street 

Residential / 
Local 

2” HMA  
1½” AB 

50 4.0 4.5 

Penitenti Way 
Residential / 

Local 
2” HMA  
5½” AB

50 4.0 4.5 

Azalea Street 
Residential / 

Local 
2” HMA  
3½” AB

50 4.0 4.5 

Boatyard 
Drive 

Arterial 
3½” HMA  

6” AB
50 6.0 7.0 

Notes: 
1. As categorized in the City of Fort Bragg 2021 PMP Update – PCI List by Street Name. 
2. Recommended R-Value based on laboratory R-Value test results and accounting for subgrade variability.  
3. Approximate TI assuming new pavement section materials.  
4. As specified in Street Design in City of Fort Bragg Standard Specifications and Standard Plans (April 2008). 
 
Based on the average existing pavement sections and a subgrade soil design R-Value of 50, the existing 
pavement structural sections are not structurally sufficient for the minimum required TIs. The subgrade 
soils offer high quality pavement support characteristics; however, the structural capacity of the 
existing pavement section is limited by the existing HMA thicknesses as they do not meet the 
minimum required thicknesses for the minimum required TIs, per Caltrans design methodologies. In 
addition, the existing pavements exhibit signs of age and distress and are likely no longer structurally 
sufficient even for the back-calculated TIs presented in Table 8. The existing pavement requires 
rehabilitation.  

Pavement Rehabilitation Alternatives and Service Life 

The structural capacity of pavement sections within the project segments that are in fair to poor 
condition may be improved by increasing the overall HMA thickness by means of an HMA overlay 
placed on the existing HMA in conjunction with isolated dig-outs. The pavements in serious to failed 
condition are too deteriorated and structurally deficient to adequately support an HMA overlay and 
reconstruction should be considered. Alternatively, if desired due to budget constraints, surface 
treatments with dig-outs may be applied to the existing pavements, with the understanding that it does 
not contribute to the structural capacity of existing pavement structures and that the service life will be 
shorter compared to pavement rehabilitation or reconstruction.  
 
Pavement rehabilitation measures such as an HMA overlay contribute to the structural capacity of an 
existing pavement structure and therefore, extend the pavement structural section’s service life. The 
pavement service life is defined as the period of time that a rehabilitated pavement performs adequately 
before additional rehabilitation or reconstruction is required. The typical service life of a pavement 
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rehabilitated with an HMA overlay is typically on the order of 7 to 12 years depending on the overlay 
thickness; however, reflective cracking (e.g. cracks from the underlying materials reflecting through 
the new HMA layer) can develop sooner. Use of a pavement interlayer between the existing pavement 
surface and the overlay can delay the initial arrival of reflective cracking and potentially further delay 
the ongoing development of the cracking after it has appeared on the pavement surface. Further 
discussion is provided herein.  
 
Surface treatments (e.g. slurry seals, microsurfacing, chip seals, cape seals, etc.) do not directly 
contribute to the structural capacity of existing pavement structures and therefore, are considered non-
structural surface treatments. Such surface treatments are not expected to meet the same service life 
criteria as structural HMA overlays. The intent of surface treatments is to maintain ride quality and 
skid resistance, protect the existing pavement from environmental factors, and provide aesthetic value. 
The typical service life of surface treatment can vary from 5 to 10 years before additional surface 
treatment is required, depending on the surface treatment used. Surface treatment and 
repair/rehabilitation options, generally listed in order of increasing robustness, are described in detail 
below. In general, the more robust options will result in lower future maintenance costs. 

Crack Sealing / Slurry Seal / Microsurfacing 

Crack sealing and crack filling are preventative maintenance methods which can be used to repair 
cracks in pavement surfaces. Slurry seals and microsurfacing are polymer-modified cold-mix pavement 
surfacing that consists of a mixture of fine aggregate, asphalt emulsion, water, and mineral fillers. 
These treatments are designed for crack penetration, to maintain ride quality and skid resistance, 
protect the existing pavement from environmental factors, correct raveling and oxidation, and provide 
aesthetic value. Microsurfacing uses select aggregate types and offers many of the same benefits as 
slurry seals but are also useful for rut filling and correcting minor surface deformations. Fiberized 
microsurfacing contains high strength glass fibers that contribute to improve the resistance to 
propagation of reflective cracking and increases flexural durability. The service life of slurry seal and 
microsurfacing typically ranges from 5 to 7 years. Slurry seals can typically be closer to 5 years and 
microsurfacing closer to 7 years.   

Chip Seal 

Chip seals consist of applying a thin layer of bituminous binder covered with a topping of graded 
aggregate to an existing pavement surface. After application of the topping aggregate over the 
bituminous binder, the aggregate is rolled into the binder by a vibrating rolling compactor to provide 
embedment and adhesion. Bituminous binders may consist of emulsions, paving grade asphalt cement, 
or modified versions of each by various polymers such as latex and natural rubbers. Chip seals protect 
the pavement from the effects of sun and water, increases skid resistance, fill small cracks, and other 
surface defects. A geosynthetic stress absorbing membrane interlayer (SAMI) can be used in 
conjunction with a chip seal to reduce reflective cracking and extend the service life of the chip seal. 
The service life of chip seals is typically on the order for 6 to 8 years.  

Cape Seal 

Cape seals are a multi-layered pavement preservation treatment consisting of a chip seal covered by a 
slurry seal or microsurfacing. Placing a slurry seal or microsurfacing over the chip seal helps to further 
secure in-place the aggregate used in the chip seal to form a dense and relatively thin (less than 1 inch) 
pavement system with a smooth-finished riding surface. The service life of a cape seal is typically on 
the order of 7 to 9 years.  
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HMA Overlay  

HMA overlay consists of placing additional HMA over existing pavements to extend the service life. 
Milling a portion of the existing pavement surface may be used in conjunction with an overlay to 
remove brittle, oxidized pavement. Prior to placing the overlay, heavily distressed HMA areas should 
be repaired (digouts). The service life of a pavement structure after applying an HMA overlay (time 
until additional pavement structural improvements or pavement reconstruction may be required), as 
defined in this report, is typically on the order of 7 to 12 years depending on the overlay thickness. 
Overlays (combined with use of interlayer materials) are often evaluated by the ability to withstand 
reflective cracking which can reduce the typical service life. Using a paving interlayer between the 
existing HMA and overlay may delay the initial development of reflective cracking and potentially 
further delay the ongoing development of the cracking after it has appeared on the pavement surface. 
The delay in reflective cracking depends on the thickness of the HMA overlay and the type of 
interlayer used. An interlayer, if used, should be placed in accordance with manufacturer’s 
recommendations. Gap-graded rubberized HMA (RHMA-G) may also be used to further delay the 
occurrence of reflective cracking and increase service life. HMA overlay combined with digouts is 
considered appropriate for North/South Franklin Street and Boatyard Drive.  

Full-Depth Reclamation (FDR) 

FDR consists of reconstructing an existing distressed or structurally deficient pavement section by in-
place recycling of the pavement materials with chemical treatment to enhance the structural properties 
of the recycled materials. This work consists of pulverizing existing pavement section materials in-
place, reshaping the grade to allow for any conforms and drainage, and uniformly mixing with Portland 
cement and water. The mixture is then compacted, finished, and cured in such a manner that the 
cement-treated mixture forms a dense, uniform mass conforming to the lines, grades, and cross sections 
required. HMA is then placed over the cured FDR cement-treated materials to complete the pavement 
structural section. FDR requires a high degree of quality control at each phase of the process. FDR 
mix-design development was beyond our scope of work. However, FDR is considered an appropriate 
repair strategy for West Fir Street, East Chestnut Street, South Harold Street, Penitenti Way, and 
Azalea Circle.  

Removal and Replacement 

Removal and replacement consists of removing the existing pavement section (HMA and AB) and 
replacing with a new section. Although removal and replacement has the potential to provide the 
longest service life; often times it is cost prohibitive and can result in significant disruption to the 
public during construction. Removal and replacement is considered an appropriate repair strategy for 
West Fir Street, East Chestnut Street, South Harold Street, Penitenti Way, and Azalea Circle.  
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CONCLUSIONS AND RECOMMENDATIONS 

General 

No soil or geologic conditions were encountered during our investigation that would preclude 
construction of the proposed improvements, provided the recommendations contained in this report are 
incorporated into the design and construction of the project. 
 
The primary geotechnical constraints identified in our investigation are:  

 Shallow groundwater. 

 Caving and sloughing potential (loose granular soil). 

 Potentially unstable trench bottoms, and 

 Existing underground utilities. 

The design and contractor should be aware of these constraints. Discussion of these constraints, 
recommended procedures for mitigation and design criteria are included herein. Conclusions and 
recommendations provided in this report are based on analysis of data obtained from our field 
exploration program, laboratory testing program, and our understanding of the proposed improvements. 

Excavation and Soil Characteristics 

In our opinion, excavations in the project area may be accomplished with standard effort using 
conventional heavy-duty excavation equipment capable of excavating to the planned project depths. 
We do not anticipate excavations to generate oversized materials such as cobbles or boulders.  

Because of predominant granular nature of the soils at the project site, sidewall caving and sloughing is 
likely during excavations. These conditions may require flattening/sloping back trench sidewalls, or 
enhanced shoring to maintain a stable trench. General temporary excavation sloping and shoring 
recommendations are provided herein. 

Shallow groundwater/seepage will likely be present within project excavations which can create 
unstable trench bottoms and exacerbate sidewall caving/sloughing. Groundwater control/dewatering 
will likely be required for the project. 

Excavations should be performed carefully to avoid damaging existing underground utilities and 
adjacent structures. Adjacent improvements should be monitored by the contractor so that excavation 
methods and support systems can be modified in a timely manner, if surface deflections are observed. 
 
If earthwork operations occur during or after the wet season (typically winter and spring), or in periods of 
precipitation, in-place and excavated soils will likely be wet and unstable, especially below flatwork and 
pavements. Earthwork contractors should be aware of moisture sensitivity of soils and potential 
compaction/workability difficulties.  

Materials for Fill 

Excavated soil generated from project excavations are suitable for use as trench backfill provided it does 
not contain deleterious matter, vegetation, or rocks/cementations larger than 3 inches in maximum 
dimension. Pipe bedding and trench backfill materials should conform to the requirements in the City of 
Fort Bragg Standard Trench Detail Std. No. 300.  
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Temporary Excavations 

Temporary excavations must meet Cal-OSHA requirements as appropriate. Excavation sloping, 
benching, the use of trench shields, and the placement of trench spoils should conform to the latest 
applicable Cal-OSHA standards. The contractor should have a Cal-OSHA-approved “competent 
person” onsite during excavation to evaluate trench conditions and to make appropriate 
recommendations where necessary. It is the contractor’s responsibility to provide sufficient and safe 
excavation support as well as protecting nearby utilities, structures, and other improvements which 
may be damaged by earth movements. 

The excavation support recommendations provided by Cal-OSHA are generally geared towards 
protecting human life and not necessarily towards preventing damage to nearby structures or surface 
improvements. The contractor should be responsible for using the proper active shoring systems or 
sloping to prevent damage to any structure or improvements near underground excavations. 
 
Project excavations will be adjacent to other existing utilities. The condition of existing utility backfill 
is not known and there is a potential for existing backfill (particularly granular backfill) adjacent to 
excavations which can cause excavation sidewall instability and sloughing. The contractor should be 
aware of the potential for sloughing (and possibly caving/undermining of adjacent ground surface or 
improvements) and have equipment readily available to flatten slopes or install shoring if necessary. 
 
Where portable safety shields (trench boxes) are used to protect workers, trench side walls are not 
directly supported. Thus, the use of a shield should be limited to open areas to minimize the potential 
of effects on adjacent improvements or ground surface settlement behind the shield. Trench shields 
should be sized to minimize clearance between the shield and trench side walls. Unsupported trenches 
should be backfilled immediately after removing the shield. 
 
Shoring should be used in areas where temporary slopes must be steeper than those required by 
Cal/OSHA or where the presence of adjacent improvements prohibits sloping. Design of shoring 
systems is the responsibility of the contractor. Qualified contractor personnel should inspect shoring 
systems daily during construction. If excessive movement or slippage is noted, the bracing system 
should be strengthened before personnel are allowed to enter the excavation. 

Dewatering Considerations  

We encountered groundwater in each of our borings (B1 through B3) at depths ranging from 
approximately 10 to 16 feet on March 14, 2022. Given the granular nature of soil in the project area, we 
expect the soil to be relatively permeable and transmissive to groundwater flow.   
 
Perched groundwater/seepage will likely be present in project excavations. We expect that perched 
groundwater/seepage conditions will be worse in the winter and spring and less prevalent in summer and 
fall. The contractor should be prepared to accommodate seepage and/or groundwater in project 
excavations per Section 19-1.06 of the City of Fort Bragg Standard Specifications and Standard Plans.  

Trench Bottoms / Bearing Conditions / Foundation for Storm Drain Line 

Given the likelihood of groundwater/seepage within trench excavations, soft and/or unstable trench 
bottom conditions should be expected along the alignment. 

Since we do not know the extent of potential soft or unstable areas, our field representative should 
provide mitigation recommendations in the field at the time of construction. Typical mitigation 
alternatives include over-excavation and replacement with a crushed gravel mat wrapped in 
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geosynthetic filter fabric to provide a stable bottom for support of the pipe. In general, unstable trench 
mitigation alternatives should conform to the City of Fort Bragg Standard Trench Detail Std. No. 300. 

Geocon should be contacted to provide additional recommendations if unsuitable material extends to 
depths beyond 3 feet below the storm drain invert. In extreme cases, pier or pile support, or other 
structural support, may be necessary.  

The weight of the pipe, contents, and compacted backfill above the pipe should not result in a 
significant increase in load over present overburden. Assuming soft and/or unsuitable subgrade areas 
are mitigated, pipeline settlement should be negligible. Pipeline buoyancy in trenches allowed to 
become filled with groundwater should be considered. 

Pipe Loading Design Criteria  

Trench loading is typically computed using Marston’s Formula in accordance with ASCE Manual of 
Engineering Practice No. 60/WPCF Manual of Practice No. FD-5. Trench loading will depend on 
depth of cover, total unit weight of compacted backfill, and surface loading, and installation conditions. 
We recommend using the following geotechnical values in trench loading calculations: 

 Average backfill total unit weight = 115 pounds per cubic foot 
 Settlement Ratio (rsd) factor = -0.2 (flexible pipe) 
 kµ’ factor = 0.19 

 
Traffic loading, load factors, and other parameters should be determined by the design engineer. 

Pipe Bedding and Trench Backfill 

Earthwork operations should be observed and fills tested for recommended compaction and moisture 
content by a Geocon representative. Engineered fill should be placed in lifts of 8 inches or less in loose 
thickness, moisture conditioned at or above optimum moisture content and compacted to the required 
relative compaction based on ASTM D1557 test method.  

Prior to commencing earthwork, a pre-construction conference should be held at the site with a 
representative of the City, the earthwork contractor, and the geotechnical engineer in attendance. Soil 
handling instructions and/or the project plans should be discussed at the pre-construction conference. 

Pipe bedding and pipe zone backfill is defined as material supporting, surrounding and extending 12 inches 
above the crown of the pipe. Bedding and pipe zone backfill should conform to the specifications shown on 
City of Fort Bragg Standard Trench Detail Std. No. 300. Minimum bedding depths and placement should 
be performed in accordance with these specifications.  

Due to the potential of seasonal variation of groundwater levels, bedding should be encased in a 
geotextile fabric to reduce the potential for soil fines migration into bedding and pipe zone material. 
Trench filter fabric should conform to city standards and specifications. 

Trench backfill is the material placed above the bedding, starting 12 inches above the crown of the 
pipe. Trench backfill may consist of native soil it does not contain deleterious matter, vegetation, or 
rocks/cementations larger than 3 inches in maximum dimension.  

Trench backfill should be mechanically compacted to 90% relative compaction. The trench should be 
restored with at least 3 inches of HMA and 12 inches of Class 2 AB or match the existing pavement 
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section plus 1 inch of HMA, whichever is greater. AB should be mechanically compacted to at least 
95% relative compaction. Flooding or jetting is not recommended. 

Trench Plugs  

Pipeline bedding and trench backfill material may provide a preferential path for groundwater flow. 
Where the pipeline is constructed in sloping ground, trench plugs should be constructed at periodic 
intervals to reduce flow of groundwater through granular trench bedding and backfill material. Trench 
plugs should consist of lean concrete, or controlled density fill. Trench plugs must be at least 12-
inches-thick and be keyed at least 12 inches into trench bottom and walls. A typical trench plug detail 
is presented as Figure 9. Trench plugs should be constructed at the interval shown in Table 9.  
 

TABLE 9 
MAXIMUM SPACING FOR TRENCH PLUGS 

Trench Slope (%) Maximum Spacing (ft) 

< 5 1,000
5 - 15 500
15 - 25 300
25 - 35 200

35 - 100 100
> 100 50

  
Concrete Sidewalks, Curb, and Gutter 

Sidewalk, curb, and gutter within City right-of-way should be designed and constructed in accordance 
with the City of Fort Bragg Standard Curb, Gutter and Sidewalk Std. No. 205, as applicable. Prior to 
placing AB, subgrade soil should be scarified at least 6 inches, uniformly moisture conditioned at or 
slightly above optimum moisture content and compacted to at least 90% relative compaction. AB 
should be compacted to 95% relative compaction. 

Pavement Rehabilitation Alternatives  

Pavement Preservation / Surface Treatments 

In general, prior to applying pavement preservation treatments (slurry seal, microsurfacing, or chip 
seals) heavily distressed HMA areas should be excavated to at least the bottom of the existing HMA 
section and backfilled with full-depth HMA to match the existing adjacent section. Dig-out repairs 
should extend at least 1 foot laterally beyond the observed surface failure that prompted the dig-out, or 
to the edge of pavement, where applicable. Areas of low to moderate distress may be repaired by 
means of an inlay or “partial digout” provided cracks do not extend the full depth of the existing HMA 
section. Inlay repairs should be excavated to at least 1 inch and backfilled with HMA to match the 
existing adjacent section. If full-depth cracks are observed in inlay areas, use of a pavement interlayer 
or complete dig-outs should be considered. The HMA plugs should be compacted using appropriate 
compaction equipment. 
 
Slurry seals and microsurfacing, if used, should conform to and be constructed in accordance with the 
requirements of Section 37-3 of the Caltrans Standard Specifications. Chip seals, if used, should conform 
to and be constructed in accordance with the requirements of Section 37-2 of the Caltrans Standard 
Specifications. If a SAMI is used in conjunction with a chip seal, the chip seal aggregate must comply 
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with the 3/8-inch gradation and the SAMI should conform to and be installed in accordance with Section 
37-2.05 of the Caltrans Standard Specifications. Cape seals, if used, should conform to Sections 37-2 and 
37-3 of Caltrans’ Standard Specifications.  

HMA Overlay (North/South Franklin Street and Boatyard Drive) 

In general, prior to placing the overlay, heavily distressed HMA areas should be excavated at least 6 
inches and backfilled with full-depth HMA. Dig-out repairs should extend at least 1 foot laterally 
beyond the observed surface failure that prompted the dig-out, or to the lip of curb/gutter, where 
applicable. The full-depth HMA plugs should be compacted using appropriate compaction equipment.  

Milling may also increase the performance of an HMA overlay by removing oxidized, brittle 
pavement. The depth of milling should be selected such that the final milled surface is not located near 
or slightly above an existing HMA-lift boundary. After milling, if performed, and prior to placing the 
HMA overlay, cracks wider than ¼ inch should be routed and cleaned to increase adhesion between the 
sealant and the pavement surface and be filled with an approved crack sealant. Crack sealant should be 
placed to within ¼ inch of the pavement surface.  
 
Per Caltrans design methods, the “reflective cracking criteria” states that the minimum overlay 
thickness is one-half the existing HMA thickness, but not less than 2 inches. We recommend the 
following minimum overlay thicknesses:  

 2 inches – North and South Franklin Street 

 2 inches – Boatyard Drive  

 
Using a paving interlayer (fabric, mat, grid, or composite grid) between the existing pavement surface 
and the overlay can delay the initial arrival of reflective cracking extending to the pavement surface 
and potentially further delay the ongoing development of the cracking after it has appeared on the 
pavement surface. The delay in reflective cracking generally depends on the thickness of the overlay 
and the type of interlayer used. In general, reflective cracking in an un-reinforced HMA overlay will 
appear on the new pavement surface in a period of years approximately equivalent to the overlay 
thickness in inches (1 inch per year). It should be noted that the service life of a rehabilitated pavement 
structure after applying an overlay and the rate at which reflective cracking develops is also a function 
of other factors such as environmental and weather conditions, drainage conditions, traffic loading, 
pavement structural section adequacy, subgrade and base conditions, workmanship, and others. Table 
10 provides pavement interlayer options with associated potential delay in the development of 
reflective cracking appearing at the pavement surface with respect to a minimum overlay thickness of 2 
inches. 
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TABLE 10 
OVERLAY INTERLAYER ALTERNATIVES 

2” HMA OVERLAY 

Interlayer Type 
Approximate Delay in Reflective 

Cracking5 
Potential Improvement in 

Overlay Performance6 
None 2 years 0% 

Paving Fabric1 3 years 50% 
Paving Mat2 5 years 150% 
Paving Grid3 5½ years 175% 

Paving Composite Grid4 6 years 200% 
Notes: 
1. Meets Caltrans’ Criteria for Paving Fabric * 
2. Meets Caltrans’ Criteria for Paving Mat * 
3. Meets Caltrans’ Criteria for Paving Grid (Class P1 or P2 or Equal) * 
4. Meets Caltrans’ Criteria for Paving Composite Grid (Class P1 or P2 or Equal) * 
5. Approximate delay in reflective cracking is defined as the time to reflective cracking appearing at the pavement surface. 

Assumes cracks develop in a period of years approximately equivalent to the overlay thickness in inches (1 inch per 
year). For example, a 2-inch-thick unreinforced overlay will develop reflective cracking in approximately 2 years. 

6. Potential improvement in overlay performance estimated based on PRI Study of Interlayer Effectiveness using APA 
Crack Testing (TenCate Geosynthetics) and previous project experience. 

*For Caltrans pavement interlayer specifications, refer to Section 12.4 of MTAG Volume 1 Flexible Pavement Preservation 
2nd Edition, Chapter 12 – Interlayers, January 27, 2009. 

 
If a paving interlayer (paving fabric, mat, or grid) is used and milling is performed, we recommend that 
finish-milling (fine - ¼ inch or less) or micro-milling (3 millimeters) be performed in lieu of 
conventional (standard or coarse) milling. If the teeth spacing used for milling is too wide (typically 
greater than ¼ inch), it will likely require additional emulsion and labor to have the paving interlayer 
properly adhere to the milled pavement surface. Alternatively, a leveling course of HMA may be 
placed over the milled surface prior to placing the paving interlayer. If a paving composite grid is used, 
an HMA leveling course (typically 1-inch thick) will likely be needed to provide a sufficient bond for 
the material. All paving interlayers and required tack coats (asphalt emulsion) should be installed in 
accordance with the manufacturer’s recommendations. 
 
For overlays, we recommend the following HMA materials: 
 
 HMA leveling courses less than 1-inch-thick: 3/8-inch maximum HMA or #4 mix, 

 HMA overlays <2 inches thick: ½-inch maximum HMA, 

 HMA overlays ≥2 inches thick: ½ or ¾-inch HMA, 

 RHMA-G <2 inches thick: 3/8-inch maximum RHMA-G, and 

 RHMA-G overlays ≥2 inches thick: ½-inch RHMA-G. 
 
The final overlay and milling thicknesses and whether or not to use an interlayer should be determined 
by the project designer based on the grade constraints and cost considerations. In our opinion, an 
appropriate overlay strategy for the North/South Franklin Street and Boatyard Drive may consist of 
fine milling or micro-milling the existing HMA surface, placing a paving mat interlayer, and placing a 
2-inch-thick HMA overlay. This strategy will increase the existing HMA layer by 2 inches and increase 
the pavement’s structural capacity. The average resulting pavement structural section would be 5 
inches of HMA over 7 inches of AB and would be structurally sufficient for a TI of approximately 8.5. 
In addition, this strategy should resist reflective cracking for a period of approximately 4 to 5 years, at 
which time crack sealing maintenance would be required. 
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Removal and Replacement – West Fir, East Chestnut, South Harold, Penitenti, & Azalea 

Table 11 provides new pavement structural sections based on street type. The structural sections are 
based on the design methods of the Caltrans Highway Design Manual using a subgrade design R-value 
of 50 and various Traffic Index (TI) values as indicated in Table 11. The project engineer should 
determine the appropriate TI based on the anticipated traffic loading. We can provide additional 
pavement section alternatives based on other TIs upon request. 
 

TABLE 11 
     FLEXIBLE PAVEMENT SECTIONS 

Street Type 
Design 

TI 
HMA1 

(inches) 
AB2 

(inches) 
Total Section Thickness 

(inches) 

Residential / Local 4.5 2½  4 6½  

Collector 5.5 3 4 7 

Arterial 7.0 4 5  9  

Notes: 
1. HMA = Hot Mix Asphalt (Type A) conforming to Section 39 of Caltrans’ latest Standard Specifications. 
2. AB = Class 2 Aggregate Base conforming to Section 26 of Caltrans’ latest Standard Specifications. 

 
The recommended alternative pavement sections are based on the following assumptions: 
 
1. Subgrade soil has a minimum R-Value of 50.  

2. Subgrade soil is processed, uniformly moisture-conditioned at or near optimum moisture content, 
compacted to 95% or higher relative compaction, and is stable. The 95% relative compaction 
requirement applies to the top 6 inches of pavement area subgrade; however, underlying materials 
must be sufficiently compacted and stable. Prior to placing AB, subgrade soil should be proof-
rolled with a loaded water truck to verify stability. We note that additional removals, deeper 
scarification, moisture-conditioning, and compaction efforts may be required to achieve overall 
stability and compaction.  

3. Class 2 AB has a minimum R-Value of 78 and meets the requirements of Section 26 of Caltrans’ 
latest Standard Specifications. 

4. Class 2 AB is compacted to 95% or higher relative compaction at or near optimum moisture content. 
Prior to placing HMA, the AB should be proof-rolled with a loaded water truck to verify stability. 

5. HMA should conform to Section 39 of the Caltrans’ latest Standard Specifications.  

6. Periodic maintenance of HMA pavements is performed.  

Asphalt pavement section recommendations for driveways are based on the design procedures of 
Caltrans’ Highway Design Manual (Design Manual), Chapter 600, updated November 20, 2017. It 
should be noted that most rational pavement design procedures are based on projected street or 
highway traffic conditions and, hence, may not be representative of vehicular loading that occurs in 
parking lots and driveways. Pavement proximity to landscape irrigation, reduced traffic speed and short 
turning radii increase the potential for pavement distress to occur in parking lots even though the 
volume of traffic is significantly less than that of an adjacent street. The Design Manual indicates that 
the resulting pavement sections for parking lots are "minimized to keep initial costs down but are 



Geocon Project No. S2310-05-01 - 19 - January 16, 2023 

reasonable because additional AC surfacing can be added later, if needed, and generally without 
incurring traffic hazards or traffic handling problems." It is generally not economically feasible to 
design and construct driveways for the unique loading conditions previously described. Periodic 
maintenance of the pavement in these areas, therefore, should be anticipated. 

Drainage and Moisture Protection 

Adequate drainage is imperative to reduce the potential for premature pavement deterioration, 
differential soil movement, erosion, and subsurface seepage. Care should be taken to properly grade 
improvements so that surface drainage is directed toward appropriate drainage facilities. 

CLOSURE AND LIMITATIONS 

The pavement recommendations and associated design life presented in this report assume that periodic 
pavement maintenance is performed (such as crack sealing and similar surface treatment). The 
conclusions and recommendations presented in this limited pavement evaluation are based on our 
observations, limited investigation (coring), and our geotechnical experience. The recommendations of 
this report pertain only to the site investigated and are based upon the assumption that the subsurface 
conditions do not deviate from those disclosed in the investigation. If any variations or undesirable 
conditions are encountered during construction, or if the proposed construction will differ from that 
anticipated herein, we should be notified so that supplemental recommendations can be given. The 
evaluation or identification of the potential presence of hazardous materials or environmental 
contamination was not part of our scope of services. 
 
Our professional services were performed, our findings obtained, and our recommendations prepared in 
accordance with generally accepted geotechnical engineering principles and practices used in the site 
area at this time. No warranty is provided, express or implied. 
 
Please contact us if you have any questions regarding this letter or if we may be of further service. 
 
Respectfully Submitted, 
 
GEOCON CONSULTANTS, INC. 
 
 
 
 
Jeremy J. Zorne, PE, GE Victor M. Guardado, PE 
Senior Engineer Project Engineer 
 
Attachments: Figure 1, Vicinity Map 
  Figures 2-1 through 2-5, Site Plans 
  Figure 3, Key to Logs 
  Figures 4 through 6, Log of Borings  
  Figure 7, Summary of Laboratory Results 
  Figure 8, Grain Size Distribution 
  Figure 9, Trench Plug Detail 
  Photos 1 through 33  
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Fort Bragg Improvements
Fort Bragg,
California

SITE PLAN – Segments 1 and 2
January 2023 Figure 2-1S2310-05-01
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LEGEND:

Approximate Pavement Core Location

Approximate Boring Location
(pavement core collected)

Proposed Storm Drain Line Replacement
(approximate alignment)
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Good (PCI = 71-100)

Fair (PCI = 56-70)

Poor (PCI = 41-55)

Very Poor (PCI = 26-40)

Serious (PCI = 11-25)

Failed (PCI = 0-10)

Approximate Pavement Structural Section Thickness
HMA = hot-mix asphalt; AB = aggregate base
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SITE PLAN – Segments 3 and 4
January 2023 Figure 2-2S2310-05-01
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LEGEND:

Approximate Pavement Core LocationC1

Pavement Condition Index:

Good (PCI = 71-100)

Fair (PCI = 56-70)

Poor (PCI = 41-55)

Very Poor (PCI = 26-40)

Serious (PCI = 11-25)

Failed (PCI = 0-10)

Approximate Pavement Structural Section Thickness
HMA = hot-mix asphalt; AB = aggregate base
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SITE PLAN – Segment 5

January 2023 Figure 2-3S2310-05-01
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SITE PLAN – Segments 6 and 7

January 2023 Figure 2-4S2310-05-01
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Pavement Condition Index:

Good (PCI = 71-100)

Fair (PCI = 56-70)

Poor (PCI = 41-55)

Very Poor (PCI = 26-40)

Serious (PCI = 11-25)

Failed (PCI = 0-10)

Approximate Pavement Structural Section Thickness
HMA = hot-mix asphalt; AB = aggregate base
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SITE PLAN – Segment 8

January 2023 Figure 2-5S2310-05-01
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Approximate Pavement Core LocationC1
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Pavement Condition Index:

Good (PCI = 71-100)

Fair (PCI = 56-70)

Poor (PCI = 41-55)

Very Poor (PCI = 26-40)
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Failed (PCI = 0-10)

Approximate Pavement Structural Section Thickness
HMA = hot-mix asphalt; AB = aggregate base
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COMPACTION CURVE (ASTM D1557)
CORROSION ANALYSIS (CTM 422, 643, 417)
DIRECT SHEAR (ASTM D3080)
EXPANSION INDEX (ASTM D4829)
GRAIN SIZE ANALYSIS (ASTM D422)
MOISTURE CONTENT (ASTM D2216)
PLASTICITY INDEX (ASTM D4318)
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UC – KEY TO LOGS Figure 3
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Figure 4, Log of Boring, page 1 of 1

NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT WARRANTED TO BE REPRESENTATIVE
OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT WARRANTED TO BE REPRESENTATIVE
OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES.
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Medium dense, wet, bluish gray, Clayey SAND

Dense, wet, grayish tan, Poorly Graded SAND with Silt
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT WARRANTED TO BE REPRESENTATIVE
OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES.
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B1-Bulk 0-5 --- 32.2

B1-1.5 1.5 --- 15.6 93.5

B1-3 3 --- 13.6 92.8

B1-5 5 --- 12.4 90.3

B1-7 7 --- 17.2

B1-10 10 --- 20.3

B2-Bulk 0-5 --- 16.2

B2-2 2 --- 12.3 97.9

B2-4 4 --- 12.9 99.4

B2-5.5 5.5 --- 3.3

B2-6 6 --- 8.9

B2-10 10 --- 23.6

B2-15.5 15.5 --- 20.7

B3-Bulk 0-5 --- 15.2

B3-1.5 1.5 --- 13.7 88.4

B3-4 4 --- 11.0 102.6

B3-6 6 --- 1.9 6.7 104.7

B3-7 7 --- 11.2

B3-15 15 --- 11.2

Depth
(feet)

Sheet  1  of  1

Summary of Laboratory Results

Dry
Density

(pcf)

Water
Content

(%)

Plasticity
Index

Plastic
Limit

Liquid
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%<#200
SieveSample ID
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Size
(mm)
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Project:  Fort Bragg Improvements 
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Number:  S2310-05-01

Figure: 8

Geocon Consultants, Inc.
3160 Gold Valley Drive, Suite 800
Rancho Cordova, CA 95742
Telephone:  916-852-9118
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Fort Bragg Improvements
Fort Bragg,
California

TYPICAL TRENCH PLUG DETAIL

January 2023 Figure 9S2310-05-01

P H O N E  9 1 6 . 8 5 2 . 9 11 8 – FA X  9 1 6 . 8 5 2 . 9 1 3 2
3 1 6 0 G O L D VA L L E Y D R – S U I T E 8 0 0 – R A N C H O C O R D O VA , C A  9 5 7 4 2

TRENCH PLUG MATERIAL

WATER PIPELINE

12”

TOP OF PLUG TO EXTEND INTO INTERMEDIATE
BACKFILL 12” MINIMUM OF TOP OF GROUND
WATER HGL, WHICHEVER IS LESS.

TRENCH PLUG MATERIAL MAY CONSIST OF COMPACTED 
CLAY, LOW-PERMEABILITY CEMENT-TREATED SAND, OR
LOW-PERMEABILITY CONTROLLED DENSITY FILL (CDF).



PHOTOS NO. 1 & 2

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 2   Typical pavement conditions. West Fir Street east of Stewart Street (looking east).

Photo No. 1   Typical pavement conditions. West Fir Street at West Street (looking east).
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PHOTOS NO. 3 & 4

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 4   Typical pavement conditions. North Franklin Street south of East Fir
Street (looking south).

Photo No. 3   Typical pavement conditions. North Franklin Street north of East Fir
Street (looking north).
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PHOTOS NO. 5 & 6

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 6   Typical pavement conditions. North Franklin Street north of East Alder
Street (looking west).

Photo No. 5   Typical pavement conditions. North Franklin Street north of East Laurel
Street (looking north).
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PHOTOS NO. 7 & 8

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 8   Typical pavement conditions. South Franklin Street between Hazel and East
Chestnut Street (looking south).

Photo No. 7   Typical pavement conditions. South Franklin Street between Madrone and
Maple Street (looking east).
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PHOTOS NO. 9 & 10

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 10   Typical pavement conditions. East Chestnut Street west of South Franklin
Street (looking east).

Photo No. 9   Typical pavement conditions. East Chestnut Street west of South Franklin
Street (looking east).

P H O N E  9 1 6 . 8 5 2 . 9 11 8 – FA X  9 1 6 . 8 5 2 . 9 1 3 2
3 1 6 0 G O L D VA L L E Y D R – S U I T E 8 0 0 – R A N C H O C O R D O VA , C A  9 5 7 4 2



PHOTOS NO. 11 & 12

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 12   Typical pavement conditions. South Franklin Street between Walnut Street and
East Chestnut Street (looking north).

Photo No. 11   Typical pavement conditions. East Chestnut Street west of South Franklin
Street (looking south).
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PHOTOS NO. 13 & 14

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 14   Typical pavement conditions. South Franklin Street south of South Street (looking north).

Photo No. 13   Typical pavement conditions. South Franklin Street north of South
Street (looking south).
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PHOTOS NO. 15 & 16

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 16   Typical pavement conditions. South Harold Street south of East Chestnut
Street (looking south).

Photo No. 15   Typical pavement conditions. South Franklin Street north of North Harbor
Drive (looking south).
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PHOTOS NO. 17 & 18

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 18   Typical pavement conditions. Penitenti Way (looking west).

Photo No. 17   Typical pavement conditions. Azalea Street (looking west).
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PHOTOS NO. 19 & 20

January 2023GEOCON Project No. S2310-05-01

Fort Bragg,
California

Fort Bragg Improvements

Photo No. 20   Typical pavement conditions. Boatyard Drive (looking south/southwest
towards SR-20).

Photo No. 19   Typical pavement conditions. Boatyard Drive (looking north).
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Photo No. 21   Pavement Core C1 Photo No. 22   Pavement Core C2

PHOTOS NO. 21 & 22

Fort Bragg Improvements
Fort Bragg,
California
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January 2023GEOCON Project No. S2310-05-01



Photo No. 23   Pavement Core C3 Photo No. 24   Pavement Core C4

PHOTOS NO. 23 & 24

Fort Bragg Improvements
Fort Bragg,
California
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Photo No. 25   Pavement Core C5 Photo No. 26   Pavement Core C6

PHOTOS NO. 25 & 26

Fort Bragg Improvements
Fort Bragg,
California
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Photo No. 27   Pavement Core C7 Photo No. 28   Pavement Core C8

PHOTOS NO. 27 & 28

Fort Bragg Improvements
Fort Bragg,
California
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Photo No. 29   Pavement Core C9 Photo No. 30   Pavement Core C10

PHOTOS NO. 29 & 30

Fort Bragg Improvements
Fort Bragg,
California

P H O N E  9 1 6 . 8 5 2 . 9 11 8 – FA X  9 1 6 . 8 5 2 . 9 1 3 2
3 1 6 0 G O L D VA L L E Y D R – S U I T E 8 0 0 – R A N C H O C O R D O VA , C A  9 5 7 4 2

January 2023GEOCON Project No. S2310-05-01



Photo No. 31   Pavement Core C11 Photo No. 32   Pavement Core C12

PHOTOS NO. 31 & 32

Fort Bragg Improvements
Fort Bragg,
California
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Photo No. 33   Pavement Core C13

PHOTO NO. 33

Fort Bragg Improvements
Fort Bragg,
California
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GENERAL NOTES:
1. CONTRACTOR SHALL OBTAIN REQUIRED PERMITS FROM ALL AGENCIES AND PAY

ALL FEES PRIOR TO COMMENCEMENT OF ANY WORK.

2. CONTRACTOR SHALL GIVE THE CITY OF FORT BRAGG PUBLIC WORKS
DEPARTMENT 48 HOURS NOTICE BEFORE STARTING WORK.  CALL (707) 961-2823
OR CONTACT AT 416 NORTH FRANKLIN ST. FORT BRAGG, CA 95437

3. A PRE-CONSTRUCTION MEETING IS REQUIRED PRIOR TO BEGINNING OF WORK.
CONTACT THE CITY ENGINEER TO SCHEDULE SUCH MEETING.

4. WORKING HOURS ARE LIMITED TO MONDAY THROUGH FRIDAY FROM 7:00 AM TO
5:00 PM, UNLESS AMENDED BY PROJECT CONDITIONS, INSPECTION WILL BE
AVAILABLE MONDAY THROUGH FRIDAY FROM 8:30 AM TO 4:30 PM.
CONTRACTORS SHALL SCHEDULE INSPECTIONS 48 HOURS IN ADVANCE BY
PHONE (707) 961-2823.

5. ANY DISCREPANCY DISCOVERED BY CONTRACTOR IN THESE PLANS OR ANY
FIELD CONDITIONS DISCOVERED BY CONTRACTOR THAT MAY DELAY OR
OBSTRUCT THE PROPER COMPLETION OF THE WORK PER THESE PLANS SHALL
BE BROUGHT TO THE ATTENTION OF THE CITY ENGINEER AND THE OWNER
IMMEDIATELY UPON DISCOVERY. SAID NOTIFICATION SHALL BE IN WRITING.

6. GRADE BREAKS ON CURBS AND SIDEWALKS SHALL BE ROUNDED OFF IN FORMS
AND SURFACE FINISHING.

7. ADJUST ALL EXISTING UTILITIES OR MONUMENT FRAMES AND COVERS SHOWN
TO BE ADJUSTED TO GRADE THAT ARE WITHIN THE PAVING LIMITS. ON STREETS
RECEIVING OVERLAY, LOWER UTILITIES PRIOR TO GRINDING AND RAISE TO
FINISHED GRADE AFTER PAVING.

8. PROTECT ALL DRAINAGE INLETS WITH TEMPORARY CONSTRUCTION SITE BMP
MEASURES IN ACCORDANCE WITH AN APPROVED STORMWATER POLLUTION
PREVENTION PLAN.

9. ALL WORKMANSHIP, MATERIALS, AND CONSTRUCTION SHALL CONFORM TO THE
CITY OF FORT BRAGG STANDARD SPECIFICATIONS AND STANDARD PLANS, AND
THE STATE STANDARD SPECIFICATIONS AND STANDARD PLANS.

10. THE CONTRACTOR SHALL CALL UNDERGROUND SERVICE ALERT (USA) AT (800)
227-2600 AT LEAST 48 HOURS PRIOR TO ANY EXCAVATION FOR MARK-OUTS OF
EXISTING UNDERGROUND FACILITIES.

11. THE CONTRACTOR SHALL POSSESS THE CLASS(ES) OF LICENSE(S) AS
SPECIFIED IN THE 'NOTICE TO CONTRACTORS' CONTAINED IN THE INVITATION
FOR BIDS FOR THIS PROJECT.

12. THE LOCATIONS OF P.G.&E., SBC, AND CABLE TV UTILITIES SHOWN ON THE
PLANS ARE BASED ON THE BEST AVAILABLE INFORMATION. THE CONTRACTOR
SHALL POTHOLE AND DETERMINE THE EXACT HORIZONTAL LOCATION OF ALL
EXISTING UTILITIES PRIOR TO THE START OF CONSTRUCTION.

13. PRIOR TO COMMENCING WORK ON THIS PROJECT, THE CONTRACTOR SHALL
CALL:

FOR UTILITY ADJUSTMENT AND SCHEDULING
CITY OF FORT BRAGG PUBLIC WORKS DEPARTMENT (707)961-2823 X133
PG&E ELECTRIC CO. (707)338-1362
AT&T (707)575-2218
COMCAST (925) 424-0278
WASTE MANAGEMENT (707)964-9172
RAILROAD (707)849-1922

FOR ROAD CLOSURES
FIRE DEPT (707)961-2831
USPS (707)964-2302
POLICE (707)964-0200
AMBULANCE (707)937-1940

14. ANY DAMAGES TO CITY OR OTHER UTILITIES CAUSED BY PROJECT OPERATIONS
SHALL BE THE CONTRACTOR'S RESPONSIBILITY.

15. THE CONTRACTOR SHALL OBTAIN A TRENCH SAFETY PERMIT FROM THE
CALIFORNIA DIVISION OF INDUSTRIAL SAFETY PRIOR TO EXCAVATION OF ANY
TRENCH GREATER THAN 4-FEET DEEP.

16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IMMEDIATE OFF-SITE DISPOSAL
OF ALL BITUMINOUS PAVEMENT, CONCRETE, REINFORCEMENT, AND SPOILS NOT
NEEDED FOR BACKFILL AS REQUIRED BY THE ENGINEER AND PER
SPECIFICATIONS. ALL DISPOSAL SHALL CONFORM TO THE CITY'S
CONSTRUCTION DEMOLITION ORDINANCE. (FBMC 15.34.030)

17. ALL LANDSCAPING, FENCING AND IRRIGATION SYSTEMS OR OTHER PRIVATE
IMPROVEMENTS DISTURBED BY THE CONTRACTOR SHALL BE REPAIRED OR
REPLACED IN KIND OR AS DIRECTED BY THE ENGINEER AT THE CONTRACTOR'S
COST.

18. EXISTING SHRUBBERY AND TREES SHALL BE REMOVED OR TRIMMED ONLY AS
PLANS INDICATE OR DIRECTED BY THE ENGINEER.

19. THE CONTRACTOR SHALL MAINTAIN REASONABLE ACCESS TO ALL DRIVEWAYS
AND SIDEWALKS DURING ACTIVE CONSTRUCTION.

20. ALL TRENCHES SHALL BE PAVED AT THE END OF EACH WORKING DAY PER
SPECIFICATIONS.

21. ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF
THE CALIFORNIA DEPARTMENT OF TRANSPORTATION MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES TEMPORARY TRAFFIC CONTROL (CA MUTCD).  ALL
SIGNS SHALL BE APPROPRIATELY CONSTRUCTED WITH REFLECTIVE MATERIAL
ON A BACKING OF METAL OR FABRIC (NO WOOD OR PLASTIC ALLOWED) AND
SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION TO PROVIDE PROPER
VISIBILITY. CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL PLAN PRIOR TO
THE START OF CONSTRUCTION FOR REVIEW BY THE CITY OF FORT BRAGG.

22. CAUTION SHALL BE EXERCISED WHEN DIGGING WITHIN THE DRIPLINE OF ANY
TREE.  ROOTS LARGER THAN 2 INCHES SHALL NOT BE CUT WITHOUT
PERMISSION FROM THE ENGINEER.  IN THE EVENT THAT A TREE ROOT LARGER
THAN 2 INCHES NEEDS TO BE REMOVED, THE ROOT PRUNING SHALL BE
PERFORMED BY A CITY APPROVED LICENSED ARBORIST.

23. CONTRACTOR SHALL PROTECT AND PRESERVE CITY SURVEY MONUMENTS.  IF
NOT POSSIBLE, CONTRACTOR SHALL COORDINATE 10 DAYS IN ADVANCE WITH
CITY OF FORT BRAGG APPROVED SURVEYOR FOR REFERENCING OF EXISTING
MONUMENTS PRIOR TO WORK IN THE AREA.  IF MONUMENT(S) ARE DISTURBED
CONTRACTOR SHALL RECONSTRUCT PER CITY STANDARDS.

24. NO CONSTRUCTION SHALL COMMENCE WITHOUT PRIOR APPROVAL OF THE CITY
OF FORT BRAGG'S PUBLIC WORKS DIRECTOR.

25. OVERHEAD UTILITY SERVICE DROPS TO RESIDENTS ARE NOT SHOWN ON THE
PLANS. THE CONTRACTOR SHALL INVESTIGATE THE SITE AND BE AWARE OF
LIMITED OVERHEAD CLEARANCES.

26. THE CONTRACTOR SHALL REPLACE CURB AND GUTTER AT CONTRACTOR'S
EXPENSE WHERE EXCAVATION DISTURBS SUPPORTING SOIL UNDER THE CURB
AND GUTTER PER SPECIAL PROVISIONS.

27. THE CONSTRUCTION CONTRACTOR AGREES THAT IN ACCORDANCE WITH
GENERALLY ACCEPTED CONSTRUCTION PRACTICES, CONSTRUCTION
CONTRACTOR WILL BE REQUIRED TO ASSUME SOLE AND COMPLETE
RESPONSIBILITY FOR JOBSITE CONDITIONS DURING THE COURSE OF
CONSTRUCTION OF THE PROJECT, INCLUDING SAFETY OF ALL PERSONS AND
PROPERTY AND THAT THIS REQUIREMENT SHALL BE MADE TO APPLY
CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS, AND
CONSTRUCTION CONTRACTOR FURTHER AGREES TO DEFEND, INDEMNIFY AND
HOLD DESIGN PROFESSIONAL AND THE CITY OF FORT BRAGG HARMLESS FOR
ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE
PERFORMANCE OF WORK ON THIS PROJECT, EXCEPT LIABILITY ARISING FROM
THE SOLE NEGLIGENCE OF THE DESIGN PROFESSIONAL.

28. LOCATIONS OF THE UNDERGROUND OBSTRUCTIONS SHOWN ON THE PLANS ARE
APPROXIMATE ONLY AND SHOULD NOT BE TAKEN AS FINAL OR ALL INCLUSIVE.
THE CONTRACTOR IS CAUTIONED THAT THE PLANS MAY NOT INCLUDE ALL
EXISTING UTILITIES AND THE CITY OF FORT BRAGG AND THE ENGINEER ASSUME
NO RESPONSIBILITY FOR OBSTRUCTIONS THAT MAY BE ENCOUNTERED.

29. UNAUTHORIZED CHANGES AND USES: THE ENGINEER PREPARING THESE PLANS
WILL NOT BE RESPONSIBLE OR LIABLE FOR UNAUTHORIZED CHANGES TO OR
USES OF THESE PLANS.  ALL CHANGES TO THESE PLANS MUST BE APPROVED
BY THE PREPARER OF THESE PLANS.

UTILITIES CAUTIONARY NOTE
CITY UNDERGROUND UTILITIES INCLUDING WATER, WASTE WATER, AND STORM DRAIN PIPES
AND STRUCTURES MAY BE SHALLOW AND SPECIAL CARE SHOULD BE EXERCISED.  WATER
SERVICES MAY BE TAPPED VERTICALLY FROM THE MAIN AND MAY PROTRUDE 6"± ABOVE THE
TOP OF PIPE.  IF EXISTING WATER SERVICES ARE FOUND TO BE IN CONFLICT WITH PROPOSED
IMPROVEMENTS, CONTRACTOR IS TO ABANDON EXISTING SERVICES AND INSTALL NEW
SERVICE CONNECTION TO EXISTING WATER MAIN PER CITY STANDARD DETAIL 503.
POTHOLING OR OTHER NON DESTRUCTIVE INVESTIGATIONS SHOULD BE EMPLOYED TO AVOID
DAMAGE TO SHALLOW CITY FACILITIES.

CONCRETE SIDEWALK
(SEE DETAIL ON SHEET C05)

CONCRETE CURB & GUTTER
(SEE DETAIL ON SHEET C05)

DETECTABLE WARNING SURFACE

DI (TYPE G1)
(SEE CALTRANS 2018 STANDARD PLAN D72B)

REMOVE DI
(SEE DETAIL ON SHEET C06)

6" DIGOUT
(SEE DETAIL ON SHEET C05)

ROAD SURFACE TREATMENT
(SEE TYPICAL SECTION ON SHEET C03)

ADJUST UTILITY TO GRADE
(SEE DETAIL ON SHEET C05)

PAVEMENT MARKING - LADDER CROSS WALK (SEE
CALTRANS 2018 STANDARD PLAN A24F)

PAVEMENT MARKING - WORDS (SEE CALTRANS
2018 STANDARD PLAN A24D & CALTRANS 2018
REVISED STANDARD PLAN RSP A24E)

TRAFFIC STRIPE - DETAIL 1  (SEE CALTRANS
2018 STANDARD PLAN A20A)

PAVEMENT MARKING - STOP BAR

TRAFFIC STRIPE - DETAIL 38A  (SEE CALTRANS
2018 REVISED STANDARD PLAN RSP A20D)

PAVEMENT MARKING - TYPE IV(L/R)) ARROW
(SEE CALTRANS 2018 STANDARD PLAN A24A)

PAVEMENT MARKING - SYMBOLS AND NUMERALS
(SEE CALTRANS 2018 STANDARD PLAN A24C)

PAVEMENT MARKING - SYMBOLS BIKE LANE ARROW
(SEE CALTRANS 2018 STANDARD PLAN A24A)

PAVEMENT MARKING - SYMBOLS AND NUMERALS
(SEE CALTRANS 2018 STANDARD PLAN A24C)

PAVEMENT MARKING - BASIC CROSSWALK
(SEE CALTRANS 2018 STANDARD PLAN
A24F)

PAVEMENT MARKING - TYPE VII (L/R)) ARROW
(SEE CALTRANS 2018 STANDARD PLAN A24A)

TRAFFIC STRIPE - DETAIL 39A  (SEE CALTRANS
2018 REVISED STANDARD PLAN RSP A20D)

TRAFFIC STRIPE - DETAIL 39  (SEE CALTRANS
2018 REVISED STANDARD RSP PLAN A20D)

TRAFFIC STRIPE - DETAIL 22  (SEE CALTRANS
2018 STANDARD PLAN A20A)

LEGEND

PROPOSED

SD PIPE & SIZE12"SD

D 30" DIA NYLOPLAST DRAIN BASIN
(SEE DETAIL ON SHEET C06)

PAVEMENT MARKING - ADVANCE WARNING
MARKINGS FOR SPEED HUMPS
(SEE DETAIL ON SHEET C06)

SAWCUT MID-PANEL

ADDRESS HOUSE NUMBER#####

FIRE HYDRANT PAVEMENT MARKER
(PLACE PER MUTCD FIGURE 3B-102 (CA))FH

ROADSIDE SIGN & POST
(SEE DETAIL ON SHEET C05)

RELOCATE ROADSIDE SIGN

SLURRY SEAL (TYPE II)

(E)DROP INLET

(E)SDMH

(E)VALVE

(E)SSMH

U (E)UTILITY MANHOLE

(E)STORM DRAIN PIPE

EXISTING

(E)TRAFFIC SIGN

(E)UTILITY BOX(E)POTABLE WATER PIPE

(E)SANITARY SEWER PIPE

(E)GAS PIPE

D

SS

G

SD

S

W

COMM

E

(E)COMMUNICATION

(E)UNDERGROUND ELECTRICAL

(E)FIRE HYDRANT

(E)WATER METER

(E)POWER POLE

CO (E)SANITARY SEWER CLEANOUT

ABN ABANDONED UTILITY

4" DIGOUT
(SEE DETAIL ON SHEET C05)

ABBREVIATIONS
AB - AGGREGATE BASE
AC - ASPHALT CONCRETE
ALT - ALTERNATE
BOW - BACK OF WALK
CLSM - CONTROLLED LOW STRENGTH MATERIAL
CT - COURT
DI - DRAIN INLET
DR - DRIVE
DTL - DETAIL
E - EAST
EG - EXISTING GRADE
ELEV - ELEVATION
EP - EDGE OF PAVEMENT
(E) - EXISTING
F.O.C.- FACE OF CURB
FDR-C - FULL DEPTH RECLAMATION WITH CEMENT
FG - FINISH GRADE
FL - FLOW LINE
FT - FEET
GEOR - GEOTECHNICAL ENGINEER OF RECORD
GR - GRATE
HDPE - HIGH DENSITY POLYETHYLENE
HMA - HOT MIX ASPHALT
HT - HEIGHT
IN - INCH
INCL - INCLUDING
INV - INVERT
LF - LINEAR FOOT
LL - LIMIT LINE
LN - LANE
MAX - MAXIMUM
MH - MANHOLE
MIN - MINIMUM
N - NORTH
N/A - NOT APPLICABLE
N/O - NORTH OF
NE - NORTHEAST
NPW - NON-POTABLE WATER
NTS - NOT TO SCALE
NW - NORTHWEST
OD - OUTSIDE DIAMETER
OG - ORIGINAL GROUND
(P) - PROPOSED
PCC - PORTLAND CEMENT CONCRETE
PVC - POLYVINYL CHLORIDE
P & S - PAVING & STRIPING
QTY - QUANTITY
RHMA-G - RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
R&R - REMOVE & REPLACE
S - SOUTH
S: - SLOPE
S/O - SOUTH OF
SD - STORM DRAIN
SDMH - STORM DRAIN MANHOLE
SDWK - SIDEWALK
SE - SOUTHEAST
SF - SQUARE FOOT
SHLD - SHOULDER
SPECS - SPECIFICATIONS AND SPECIAL PROVISIONS
SS - SANITARY SEWER
SSMH - SANITARY SEWER MANHOLE
ST - STREET
STD - STANDARD
SW - SOUTHWEST
T.C.E - TEMPORARY CONSTRUCTION EASEMENT
TBC - TOP BACK OF CURB
TBD - TO BE DETERMINED
TYP - TYPICAL
UCS - UNCONFINED COMPRESSIVE STRENGTH
UNK - UNKNOWN
UTL - UTILITY
W - WEST
WH/AP - WHERE APPLICABLE
WY - WAY

PAVEMENT MARKING - CONTINENTAL CROSS WALK (SEE
CALTRANS 2018 STANDARD PLAN A24F)

M (E)SURVEY MONUMENT

STAMPED HMA
(SEE DETAIL ON SHEET C05)

RED PAVEMENT PAINT

COLD PLANE (CONFORM GRIND)
(SEE DETAIL ON SHEET C05)

CONCRETE DRIVEWAY CONFORM PAVEMENT MARKING - RAILROAD CROSSING
SYMBOL (SEE CALTRANS 2018 STANDARD PLAN
A24B, 110 SF OF PAVEMENT MARKING)

R R

HANDICAP PAVEMENT PAINT (SEE
CA MUTCD FIGURE 3B-22 (CA))

ROADSIDE
SIGN CODE

RED CURB PAINT

PAVEMENT MARKING - ALLEY CROSS WALK (SEE DETAIL
ON SHEET C05)

T.C.E. TEMPORARY CONSTRUCTION EASEMENT

XING
SCHOOLSLOW

STOP (E)PAVEMENT MARKINGS

REMOVE BASE & SURFACING LIMITS

AutoCAD SHX Text
X-X



(E)AC/AB*

NOT TO SCALE

6.0' EDGE
GRIND &

STRUCTURAL
SECTION

6.0' EDGE
GRIND  &

STRUCTURAL
SECTION

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.17' HMA (TYPE A)
0.04' COLD PLANE

BOATYARD DR.

(SEE DETAIL
ON SHEET C05)

(SEE DETAIL
ON SHEET C05)

41.5' ±

CCL20.5' LANE 20.5' LANE

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.33' HMA (TYPE A)
0.42' CLASS 2 AB

0.75' REMOVE BASE & SURFACING

NOT TO SCALE

EAST CHESTNUT ST.

EG

36' ±

(E) CONCRETE
CURB & GUTTER

2% MAX
2% MAX

(E)AC/AB*

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.25' HMA (TYPE A)
0.33' CLASS 2 AB

0.58' REMOVE BASE & SURFACING

NOT TO SCALE

WEST FIR ST.

EG

44' ±

(E) CONCRETE
CURB

2% MAX 2% MAX

CCL11' LANE11' 11' LANE 11'

(E)AC/AB*

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.29' HMA (TYPE A)
0.29' COLD PLANE

NOT TO SCALE

SOUTH HAROLD ST

EG

(E)LANDSCAPE

15' ±

2% MAX 2% MAX

(E)AC/AB*

NOT TO SCALE

CCL10.5' LANE

41' ±

(E
)E

P

(E
)E

P

SLURRY SEAL (TYPE II)

FROM ELM ST. TO PINE ST.

FRANKLIN ST. 

10' 10.5' LANE 10'

(E) CONCRETE
CURB & GUTTER

VAR VAR
(E)AC/AB*

NOT TO SCALE

CCL17.5' LANE

35' ±

(E
)E

P

(E
)E

P

SLURRY SEAL (TYPE II)

FROM PINE ST. TO OAK ST.

FRANKLIN ST. 

17.5' LANE

(E) CONCRETE
CURB & GUTTER

VAR VAR

(E)AC/AB*

NOT TO SCALE

CCL10' LANE

44' ±

(E
)E

P

(E
)E

P

SLURRY SEAL (TYPE II)

FROM OAK ST. TO SOUTH ST.

FRANKLIN ST. 

7' 5' BIKE LANE 10' LANE 7'5' BIKE LANE

(E) CONCRETE
CURB & GUTTER

VAR VAR

(E)AC/AB*

NOT TO SCALE

CCL11' LANE

39' ±

(E
)E

P

(E
)E

P

FROM HW1 TO FRANKLIN ST.

EAST PINE ST. 

8.5' 11' LANE 8.5'

(E) CONCRETE
CURB & GUTTER

S LINCOLN ST
(E)AC/AB*

NOT TO SCALE

CCL12' LANE

50' ±

(E
)E

P

(E
)E

P
SOUTH LINCOLN ST. 

8' 5' BIKE LANE 12' LANE 8'5' BIKE LANE

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.21' HMA (TYPE A)
0.33' CLASS 2 AB

0.54' REMOVE BASE & SURFACING

NOT TO SCALE

AZALEA CIRCLE

EG

38' - 88' ±

(E) CONCRETE ROLLED
CURB & GUTTER

2% MAX 2% MAX
(E)AC/AB*

(E
)E

P

(E
)E

P

SURFACE TREATMENT
0.21' HMA (TYPE A)
0.33' CLASS 2 AB

0.54' REMOVE BASE & SURFACING

NOT TO SCALE

PENITENTI WAY

EG

38' - 88' ±

(E) CONCRETE ROLLED
CURB & GUTTER

2% MAX 2% MAX

(E)AC/AB*

NOT TO SCALE

CCL20.5' LANE

41' ±

(E
)E

P

(E
)E

P

SLURRY SEAL (TYPE II)

FROM MANZANITA ST TO ELM ST

FRANKLIN ST. 

20.5' LANE

(E) CONCRETE
CURB & GUTTER

VAR VAR
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(E)AC/AB*

NOT TO SCALE

CCL17.5' - 22' LANE

35' - 44'

(E
)E

P

(E
)E

P

REDWOOD ST. 

17.5' - 22' LANE

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

NOT TO SCALE

CCL14.5' SHARED LANE

45' ±

(E
)E

P

(E
)E

P

FROM HW 1 TO FRANKLIN ST.

EAST OAK ST. 

8' 14.5' SHARED LANE 8'

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

NOT TO SCALE

CCL14' SHARED LANE

44' ±

(E
)E

P

(E
)E

P
FROM FRANKLIN ST. TO DANA ST.

EAST OAK ST. 

8' 14' SHARED LANE 8'

(E) CONCRETE
CURB & GUTTER

NOT TO SCALEFROM DANA ST. TO CITY LIMITS

EAST OAK ST. 

(E)AC/AB*

CCL10.5' LANE

22' ±

FO
G 

LI
NE

(E
)E

P

10.5' LANE

FO
G 

LI
NE

(E)AC/AB*

NOT TO SCALE

CCL12' LANE

48' ±

(E
)E

P

(E
)E

P

FROM FIR ST. TO LAUREL ST.

NORTH HAROLD ST. 

12' 12' LANE 12'

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

NOT TO SCALE

CCL12' LANE

53' ±

(E
)E

P

(E
)E

P

FROM LAUREL ST. TO MAPLE ST.

N/S HAROLD ST. 

9' 5' BIKE LANE 12' LANE 9'5' BIKE LANE

(E) CONCRETE
CURB & GUTTER

(E)AC/AB*

NOT TO SCALE

CCL11' LANE

44' ±

(E
)E

P

(E
)E

P

FROM FRANKLIN ST. TO N COREY ST.

EAST PINE ST. 

11' 11' LANE 11'

(E) CONCRETE
CURB & GUTTER
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6" DIGOUT

6" HMA
(91% - 97% COMPACTION
PER CTM 309 & CTM 375)

REMOVE 6" BELOW
EXISTING GRADE

NOT TO SCALE

RECOMPACT (E)AB
(95% RELATIVE COMPACTION)

(E)AC
CONFORM GRIND DEPTH

= OVERLAY DEPTH

2.5% MAX

(E)BASE

ROAD SURFACE TREATMENT

OVERLAY (RAISING GRADE)

NOT TO SCALE

5.0' MIN2.0' MIN

PAVING LIMITS PER PROJECT PLANS

6" PAVEMENT
MARKING12" PAVEMENT

MARKING

EP

BOW

HMA (SEE SHEET C03 FOR
HMA THICKNESS)

(91-97% COMPACTION PER
CTM 309 AND CTM 375)

CLASS 2 AB (SEE SHEET C03
FOR AB THICKNESS)

(95% COMPACTION
PER CTM 231
AND CTM 216

OR ASTM D1557)

ROADWAY RECONSTRUCTION
NOT TO SCALE

DRAWING SCALE
HOR. SCALE:
VERT. SCALE:

PROJECT NO.

SHEET NO. OF

REVIEWER:

DATE:
DRAFTER:
DESIGNER:

DRAWING INFO

CH
EC

KE
D 

BY
DA

TE

DRAWING SCALE

RE
VI

SI
ON

   D
ES

CR
IP

TIO
N

NO
.

C05 C25
3139.002

AB
GR
TH

04/13/23

C
IT

Y
 O

F
 F

O
R

T
 B

R
A
G

GD
E
T
A
IL

S

2
0

2
2

 S
T
R

E
E
T
S
 R

E
H

A
B

 P
R

O
JE

C
T

C
A
L
IF

O
R

N
IA

N.T.S
N.T.S

4" DIGOUT
NOT TO SCALE

4" HMA
(91% - 97% COMPACTION
PER CTM 309 & CTM 375)

REMOVE 4" BELOW
EXISTING GRADE

POST & SIGN
NOT TO SCALE

NOTES:

1. THE SIGN INSTALLATION SHALL USE
THE UNISTRUT TELESPAR® SIGN
SUPPORT SYSTEM WITH A 2",
12-GAUGE BREAKAWAY POST,
FITTED HEAVY DUTY ONE-PIECE
ANCHOR AND DRIVE RIVET
FASTENERS OR APPROVED
EQUIVALENT.

2. THE POST SHALL BE SECURED
TO THE ANCHOR ON TWO SIDES:
1-FACING ONCOMING TRAFFIC,
1-FACING THE ROADWAY.

3. HEAVY DUTY ANCHOR SHOULD
HAVE ONLY ONE (1) HOLE AT THE
TOP ON ALL FOUR SIDES.

4. SIGNS SHALL BE IN COMPLIANCE
WITH SACRAMENTO COUNTY
2016 CONSTRUCTION
SPECIFICATIONS.

VARIES

7'-0" MIN. /
7'-2"MAX.

FOR TRAFFIC
SIGNS

28"

6" MIN.1.5"-
2"

PORTLAND  CEMENT CONCRETE (WH/AP)

HEAVY DUTY ANCHOR
(WH/AP)

12" DIA.

2" X 2"
UNISTRUT
POST
& BASE6"

F.O.C.
TO EDGE
OF SIGN

VARIES0.080 GAUGE
 ALUMINUM

SIGN MATERIAL

3" HMA (TYP.)

(E)AB (TYP.)

6" PCC MIN. (TYP.)

VALVE BOXMANHOLE RIM

ADJUSTING RING
AS REQUIRED 3" MIN.

(E)AB

GRADE RINGS
TO BE FULLY ENCASED IN

CONCRETE COLLAR
BELOW ASPHALT SURFACE

6" MIN. PCC
(E)PCC

(E)AB

6" MIN. PCC

(E)PCC

(E)AC (TYP.)

3" HMA (TYP.)

(E)AB (TYP.)

6" PCC MIN. (TYP.)

IF ADJACENT
TO ASPHALT

IF ADJACENT
TO CONCRETE

IF ADJACENT
TO ASPHALT

IF ADJACENT
TO CONCRETE

ADJUST UTILITY TO GRADE
NOT TO SCALE

6"6"

10-12"
4-6"

6" 2'

2"

6"

1"
R = 1/2"

R = 1/2"
R = 1"

4" CLASS 2 AB
(95% RELATIVE
COMPACTION)

5' MIN

4" MIN

6" CLASS 2 AB (95%
RELATIVE COMPACTION)

MAX SLOPE: 1.5%

1" / FT

CONCRETE

CURB AND GUTTER CONCRETE SIDEWALK
NOT TO SCALE

NOT TO SCALE

6'

(E)AC

(E)BASE

(E)SUBGRADE

6' EDGE GRIND
NOT TO SCALE

0.17' HMA
OVERLAY

0.17' HMA
OVERLAY

EDGE
GRIND

STEP 1 - VARIABLE GRIND STEP 2 - HMA LIFT

1

8

4

2 3

(E)AC

± 2%
5% MAX

(E)AC

(E)BASE

(E)SUBGRADE

0.04' COLD PLANE

0.17' COLD PLANE

(E)CONCRETE
CURB & GUTTER

(E)CONCRETE
CURB & GUTTER

STAMPED HMA
NOT TO SCALE

10

PAVING LIMITS PER
PROJECT PLANS

2.0'
MIN

ROAD SURFACE TREATMENT
(SEE SHEETS C03 - C05)

CONFORM GRIND
DEPTH = 0.15'

(E)BASE

(E)AC

FULL DEPTH HMA & RECONSTUCTION

COLD PLANE (CONFORM GRIND)
NOT TO SCALE

RECOMPACT (E)AB
(95% RELATIVE
COMPACTION)

(E)AC

NOT TO SCALE

PAVEMENT MARKING - ALLEY STRIPING

6'

VARIES

NOTES:
1. ALL PAVEMENT MARKINGS SHALL BE WHITE

UNLESS OTHERWISE NOTED

5

7

NOTES:
1. SEE CA MUTCD 2014 ED

A. FIGURE 3B-29 - OPTION A
B. FIGURE 3B-31

2. 50 SF TOTAL

PAVEMENT MARKING - ADVANCED

WARNING MARKINGS FOR SPEED HUMPS
NOT TO SCALE

20' 18' 16' 14' 12' 10' 8'
6'

1' 2' 3'
4'

5'
6'

7'
8'

1'

1'

LEADING EDGE OF
SPEED HUMP

2'

100'

11

REMOVE
BASE & SURFACING

(SEE SHEET C03
FOR THICKNESS)

6

9

NOTES:
1. CURB HEIGHT SHALL MATCH (E)CURB

HEIGHT.
2. SIDEWALK WITH MAY BE LESS THAN 5'

WHEN TRANSITIONING TO (E)SIDEWALK.



CURB RAMPS
NOT TO SCALE

A

A

A

A

TYPE "E"

TYPE "D"

SECTION A-A

7.5%
MAX

7.5%
MAX

1.5% MAX

LIP OF GUTTER

FLOW LINE

BACK OF SIDEWALK

LIP OF GUTTER

FLOW LINE

BACK OF SIDEWALK

6" BARRIER CURB

5" MIN

7.5%
MAX

7.5%

M
AX
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2. THE NYLOPLAST GRATE SHALL MEET H-20 LOADING.
3. THE NYLOPLAST STRUCTURE BODY SHALL BE CUT TO FINAL GRADE.

INLET/OUTLET
ADAPTER

SD PIPE

30" NYLOPLAST DRAIN BASIN
NOT TO SCALE

12" CLASS 2 AB @
95% RELATIVE
COMPACTION

(E)AC

15
DETECTABLE WARNING SURFACE ("BRICK RED" IN COLOR)

REMOVE BASE &
SURFACING LIMITS (2' MIN.)

4" CONCRETE SIDEWALK ABOVE
CONCRETE SLAB

IN ROADWAY IN SIDEWALK

8" MIN PCC SLAB
THICKNESS

12" CLASS 2 AB @
95% RELATIVE
COMPACTION

SECTION D-D

VAR

7.5% MAX

5% MAX

2' MIN.

5%
MAX

0.33' HMA

0.42' AB

TYPE "A" WITH BULB OUT

D

D

DETECTABLE WARNING SURFACE ("BRICK RED" IN COLOR)

1.5
%

MAX

1.5%MAX

7.5
%

MAX

4.17' MIN

1.5% MAX

R=10'

R=10'

R=10'

R=10'

LIP OF GUTTER

FLOW LINE

BACK OF SIDEWALK

REMOVE BASE &
SURFACING LIMITS (2' MIN.)

R=VAR



DRAWING SCALE
HOR. SCALE:
VERT. SCALE:

PROJECT NO.

SHEET NO. OF

REVIEWER:

DATE:
DRAFTER:
DESIGNER:

DRAWING INFO

CH
EC

KE
D 

BY
DA

TE

DRAWING SCALE

RE
VI

SI
ON

   D
ES

CR
IP

TIO
N

NO
.

C07 C25
3139.002

AB
GR
TH

04/13/23

C
IT

Y
 O

F
 F

O
R

T
 B

R
A
G

G
S
H

E
E
T
 I

N
D

E
X

2
0

2
2

 S
T
R

E
E
T
S
 R

E
H

A
B

 P
R

O
JE

C
T

C
A
L
IF

O
R

N
IA

N.T.S.
N.T.S.

---
-

PAVING AND STRIPING PLAN
STREET SHEET NUMBERS
W FIR ST C08

E CHESTNUT C08
BOATYARD DR C08
N FRANKLIN ST C09, C10, C11
S FRANKLIN ST C10, C11, C12

AZALEA CIR C13
PENITINI WAY C13
S HAROLD ST C13, C19

E PINE ST C14
N HAROLD ST C14, C15, C17

E REDWOOD AVE C15, C16
E OAK ST C16, C17, C18

FORT BRAGG SHERWOOD RD C18
S LINCOLN ST C19

E CHESTNUT ST

AZALEA CIR

PENITENTI WAY

S HAROLD ST

S LINCOLN ST

C08

C08

C09

C10

C10

C11

C11

C11

C08

C12

C12

C13

C13

C13

C14 C14

C15
C15 C16

C16 C17 C17 C17 C18 C18 C18

C19

C19

E PINE ST

W FIR ST

N
 F

R
A
N
K

L
IN

 S
T

E REDWOOD AVE

E OAK ST

FORT BRAGG SHERWOOD RD

BOATYARD DR

BOATYARD
DR

WILLOW ST

S HAROLD ST

C09E MANZANITA ST

E OAK ST

H
W

Y
 1

HWY 20

C19

C14

C15

C15

N
 H

A
R

O
L
D

 S
T

S
 F

R
A
N
K

L
IN

 S
T

C14

BID ALT 2

BID ALT 1

MAPLE ST

C09

E LAUREL ST

AutoCAD SHX Text
N.T.S.



SS

S S

S

S

S

X

w w w w w w w w w w w w w
D

D

D

D

COMM

SD SD SD SD SD

SD SD SD

SD SD SD SD SD
SD

w w w

w

w
w

w
w

w
w

w

w

w

S

S

S

SS

SS

w

STOPSTOP STOPSTOP

11.0'

11.0'
11.0'

11.0' 11.0'

11.0'

U
U

U

U
U

U U

U

2513.0'

11.0'

12.0'

11.0'
24.0'

U
U

U

U
U

U U

U

w w w w w

SD SD

SD

SD D

D

S

w

w

w

w w w w w w w w w
w

w
w

w

SD
SD

SD

w

w

w

w

w

w

COMM
COMM

COMM
COMM

C
O

M
M

C
O

M
M

COMM

COMM COMM

COMM

COMM

COMM

COMM

C
O

M
M

COMM
COMM

COMM COMM COMM COMM

DRAWING SCALE
HOR. SCALE:
VERT. SCALE:

PROJECT NO.

SHEET NO. OF

REVIEWER:

DATE:
DRAFTER:
DESIGNER:

DRAWING INFO

CH
EC

KE
D 

BY
DA

TE

DRAWING SCALE

RE
VI

SI
ON

   D
ES

CR
IP

TIO
N

NO
.

GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
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REMOVED PRIOR TO WORK.
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· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
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· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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 DIGOUT

117 SF OF 6"
 DIGOUT

252 SF OF 4"
 DIGOUT

232 SF OF 4"
 DIGOUT

228 SF OF 6"
 DIGOUT

180 SF OF 6"
 DIGOUT

180 SF OF 6"
 DIGOUT

180 SF OF 6"
 DIGOUT

92 SF OF 4"
 DIGOUT 40 SF OF 4"

 DIGOUT 363 SF OF 4" DIGOUT
292 SF OF STAMPED HMA

792 SF OF 6"
 DIGOUT

(SEE SHEET C14)
MATCHLINE E

(SEE SHEET C14)
MATCHLINE D

(SEE SHEET C15)
MATCHLINE H

(SEE SHEET C15)
MATCHLINE G

40 SF OF 6"
 DIGOUT

262 LF OF DETAIL 22
TRAFFIC STRIPE

263 LF OF DETAIL 39
TRAFFIC STRIPE

141 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

268 LF OF DETAIL 22
TRAFFIC STRIPE

296 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

298 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

396 LF OF DETAIL 22
TRAFFIC STRIPE

330 SF OF BASIC CROSSWALK
PAVEMENT MARKING

273 SF OF BASIC CROSSWALK
PAVEMENT MARKING 90 LF OF DETAIL 1

TRAFFIC STRIPE

34 LF OF DETAIL 22
TRAFFIC STRIPE

115 LF OF DETAIL 22
TRAFFIC STRIPE

132 LF OF DETAIL 22
TRAFFIC STRIPE

212 SF OF BASIC CROSSWALK
PAVEMENT MARKING

246 LF OF DETAIL 22
TRAFFIC STRIPE

147 LF OF DETAIL 22
TRAFFIC STRIPE

385 LF OF DETAIL 22
TRAFFIC STRIPE

50 SF OF BASIC CROSSWALK
PAVEMENT MARKING

274 SF OF BASIC CROSSWALK
PAVEMENT MARKING

111 LF OF DETAIL 22
TRAFFIC STRIPE

128 LF OF DETAIL 22
TRAFFIC STRIPE

290 SF OF BASIC CROSSWALK
PAVEMENT MARKING

16 SF OF 6"
 DIGOUT

934 SF OF RED
PAVEMENT PAINT

212 SF OF RED
PAVEMENT PAINT

1,246 SF OF RED
PAVEMENT PAINT

1,332 SF OF RED
PAVEMENT PAINT

34,928 SF OF SLURRY SEAL TYPE II
(SEE SECTIONS SHEET C03)

32 SF OF PAVEMENT
MARKING

210 SF OF RED
PAVEMENT PAINT

9,252 SF OF SLURRY
SEAL TYPE II

(SEE SECTIONS
SHEET C03)

8,612 SF OF SLURRY
SEAL TYPE II

4,623 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

5,380 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

988 SF OF ROAD
SURFACE TREATMENT

1,393 SF OF SLURRY
SEAL TYPE II

13,935 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

2,292 SF OF SLURRY
SEAL TYPE II

(SEE SECTIONS
SHEET C03)

124 LF OF DETAIL 39
TRAFFIC STRIPE

124 LF OF DETAIL 39
TRAFFIC STRIPE

115 LF OF DETAIL 39
TRAFFIC STRIPE

115 LF OF DETAIL 39
TRAFFIC STRIPE

536 SF OF 6"
 DIGOUT

FH

FH

563 555

543

529

562

552
532

451

N McPHERSON ST

71 SF OF BASIC CROSSWALK
PAVEMENT MARKING

339 SF OF RED
PAVEMENT PAINT

56 SF OF BASIC CROSSWALK
PAVEMENT MARKING

272 SF OF RED
PAVEMENT PAINT

ALLEY

113 SF OF BASIC CROSSWALK
PAVEMENT MARKING

417 SF OF RED
PAVEMENT PAINT

460

109 SF OF BASIC CROSSWALK
PAVEMENT MARKING

466 SF OF RED
PAVEMENT PAINT

220

145635

630

636

201

127

90522

522

461
435

450

221

205

203

441

422

416

213

245

421

145

362

360 350 340
338 330

363
353 349 345 337 333

124127
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319
321327
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SCALE IN FEET

0 40' 80'

GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE
INTERSECTION UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE,
UNLESS NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A)
DIGOUTS SHALL BE DETERMINED IN THE FIELD
BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY
CHANGE OF PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING &
PAVEMENT MARKERS ON STREETS NOT
RECEIVING AN OVERLAY OR RECONSTRUCTION
TO BE REMOVED PRIOR TO STRIPING. ALL
PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR STRIPING
TO BE REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND
MARKINGS BY SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF
(E)UTILITIES ARE UNKNOWN. CONTRACTOR IS
TO CALL USA PRIOR TO CONSTRUCTION. ANY
UTILITY DAMAGED IS TO BE REPAIRED AT THE
CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES
AND STRUCTURES NOT SHOWN FOR REMOVAL

N FRANKLIN ST
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80 SF OF 6"
 DIGOUT

120 SF OF 6"
 DIGOUT

90 SF OF 6"
 DIGOUT

72 SF OF 6"
 DIGOUT

338 SF OF 6"
 DIGOUT

88 SF OF 6"
 DIGOUT

64 SF OF 4"
 DIGOUT

88 SF OF 4"
 DIGOUT

120 SF OF 4"
 DIGOUT

200 SF OF 4"
 DIGOUT

56 SF OF 6"
 DIGOUT

272 SF OF 6"
 DIGOUT

80 SF OF 6"
 DIGOUT

64 SF OF 4"
 DIGOUT

150 SF OF 6"
 DIGOUT

816 SF OF 6"
 DIGOUT

48 SF OF 6"
 DIGOUT

48 SF OF 6"
 DIGOUT

260 SF OF 6"
 DIGOUT

60 SF OF 6"
 DIGOUT

252 SF OF 6"
 DIGOUT

664 SF OF 6"
 DIGOUT

104 SF OF 6"
 DIGOUT

368 SF OF 6"
 DIGOUT

40 SF OF 4"
 DIGOUT

40 SF OF 4"
 DIGOUT

32 SF OF 6"
 DIGOUT

208 SF OF 6"
 DIGOUT

244 SF OF 6"
 DIGOUT

28 SF OF 6"
 DIGOUT

80 SF OF 6"
 DIGOUT

72 SF OF 4"
 DIGOUT

48 SF OF 6"
 DIGOUT

24 SF OF 6"
 DIGOUT

1,066 SF OF 6"
 DIGOUT

250 SF OF 6"
 DIGOUT

100 SF OF 6"
 DIGOUT

329 SF OF 6"
 DIGOUT

80 SF OF 6"
 DIGOUT

674 SF OF 6"
 DIGOUT

212 SF OF 6"
 DIGOUT

48 SF OF 6"
 DIGOUT

160 SF OF 6"
 DIGOUT

40 SF OF 6"
 DIGOUT

96 SF OF 6"
 DIGOUT

200 SF OF 6"
 DIGOUT

40 SF OF 6"
 DIGOUT

201 SF OF 6"
 DIGOUT

92 SF OF 6"
 DIGOUT

79 SF OF 6"
 DIGOUT

62 SF OF 6"
 DIGOUT

16 SF OF 6"
 DIGOUT

140 SF OF 6"
 DIGOUT

140 SF OF 6"
 DIGOUT

156 SF OF 6"
 DIGOUT

156 SF OF 6"
 DIGOUT

36 SF OF 6"
 DIGOUT

24 SF OF 6"
 DIGOUT

70 SF OF 6"
 DIGOUT

40 SF OF 6"
 DIGOUT

120 SF OF 6"
 DIGOUT

520 SF OF 6"
 DIGOUT

150 SF OF 4"
 DIGOUT

24 SF OF 4"
 DIGOUT

96 SF OF 6"
 DIGOUT

80 SF OF 4"
 DIGOUT

64 SF OF 4"
 DIGOUT

296 SF OF 6"
 DIGOUT

56 SF OF 6"
 DIGOUT

40 SF OF 6"
 DIGOUT

32 SF OF 6"
 DIGOUT

125 SF OF 4"
 DIGOUT

(SEE SHEET C08)
MATCHLINE A

(SEE SHEET C16)
MATCHLINE K

(SEE SHEET C17)
MATCHLINE J

394 LF OF DETAIL 22
TRAFFIC STRIPE

342 SF OF RED
PAVEMENT PAINT

99 LF OF DETAIL 39
TRAFFIC STRIPE

50 LF OF DETAIL 22
TRAFFIC STRIPE

46 LF OF DETAIL 1
TRAFFIC STRIPE

94 LF OF DETAIL 39
TRAFFIC STRIPE

277 SF OF BASIC CROSSWALK
PAVEMENT MARKING

391 LF OF DETAIL 39
TRAFFIC STRIPE

291 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

391 LF OF DETAIL 22
TRAFFIC STRIPE

392 LF OF DETAIL 39
TRAFFIC STRIPE

292 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

326 SF OF BASIC CROSSWALK
PAVEMENT MARKING

54 LF OF DETAIL 39
TRAFFIC STRIPE

54 LF OF DETAIL 39
TRAFFIC STRIPE

55 LF OF DETAIL 22
TRAFFIC STRIPE

55 LF OF DETAIL 39A
TRAFFIC STRIPE

54 LF OF DETAIL 39
TRAFFIC STRIPE

346 LF OF DETAIL 39
TRAFFIC STRIPE

302 LF OF DETAIL 39
TRAFFIC STRIPE

45 LF OF DETAIL 39A
TRAFFIC STRIPE

346 LF OF DETAIL 39
TRAFFIC STRIPE

238 LF OF DETAIL 39
TRAFFIC STRIPE

347 LF OF DETAIL 22
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

252 SF OF BASIC CROSSWALK
PAVEMENT MARKING

323 LF OF DETAIL 39
TRAFFIC STRIPE

220 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

226 LF OF DETAIL 39
TRAFFIC STRIPE

327 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

200 SF OF BASIC CROSSWALK
PAVEMENT MARKING

218 LF OF DETAIL 39
TRAFFIC STRIPE

218 LF OF DETAIL 39
TRAFFIC STRIPE

218 LF OF DETAIL 22
TRAFFIC STRIPE

218 LF OF DETAIL 39
TRAFFIC STRIPE

118 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

369 LF OF DETAIL 39
TRAFFIC STRIPE

269 LF OF DETAIL 39
TRAFFIC STRIPE

369 LF OF DETAIL 39
TRAFFIC STRIPE

369 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

369 LF OF DETAIL 22
TRAFFIC STRIPE

738 SF OF LADDER
CROSSWALK PAVEMENT
MARKING

20 LF OF DETAIL 22
TRAFFIC STRIPE

19 LF OF DETAIL 38A
TRAFFIC STRIPE

25 LF OF STOP BAR
PAVEMENT MARKING

587 LF OF DETAIL 39
TRAFFIC STRIPE

587 LF OF DETAIL 22
TRAFFIC STRIPE

499 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

501 LF OF DETAIL 39
TRAFFIC STRIPE

587 LF OF DETAIL 39
TRAFFIC STRIPE

90 LF OF DETAIL 39A
TRAFFIC STRIPE

25 LF OF DETAIL 38A
TRAFFIC STRIPE

25 LF OF DETAIL 22
TRAFFIC STRIPE

13,925 SF OF SLURRY
SEAL TYPE II

(SEE SECTIONS
SHEET C03)

26,768 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

46,119 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

46,919 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

S FRANKLIN ST

FH

FH

FH

78 LF OF DETAIL 39
TRAFFIC STRIPE

74 LF OF DETAIL 39
TRAFFIC STRIPE

55 LF OF DETAIL 1
TRAFFIC STRIPE

22 LF OF DETAIL 22
TRAFFIC STRIPE
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL

C12 C25
3139.002

AB
GR
TH

04/13/23

C
IT

Y
 O

F
 F

O
R

T
 B

R
A
G

G
S
 F

R
A
N
K

L
IN

 S
T

P
A
V
IN

G
 &

 S
T
R

IP
IN

G
 P

L
A
N
 

2
0

2
2

 S
T
R

E
E
T
S
 R

E
H

A
B

 P
R

O
JE

C
T

C
A
L
IF

O
R

N
IA

N.T.S.
1"=40'

S FRANKLIN ST

S FRANKLIN ST

C
Y
P
R

E
S
S
 S

T

W
A
L
N
U

T
 S

T

S
O

U
T
H

 S
T

(S
EE

 S
H

EE
T 

C
11

)
M

A
T
C
H

L
IN

E
 N

(S
EE

 T
H

IS
 S

H
EE

T)
M

A
T
C
H

L
IN

E
 O

(S
EE

 T
H

IS
 S

H
EE

T)
M

A
T
C
H

L
IN

E
 O

20'

SCALE IN FEET

0 40' 80'330 SF OF 6"
 DIGOUT

83 SF OF 4"
 DIGOUT

80 SF OF 6"
 DIGOUT

280 SF OF 6"
 DIGOUT

125 SF OF 6"
 DIGOUT

200 SF OF 6"
 DIGOUT

48 SF OF 4"
 DIGOUT

24 SF OF 4"
 DIGOUT

24 SF OF 4"
 DIGOUT

24 SF OF 4"
 DIGOUT

184 SF OF 4"
 DIGOUT

125 SF OF 4"
 DIGOUT

288 SF OF 4"
 DIGOUT

138 SF OF 4"
 DIGOUT

78 SF OF 6"
 DIGOUT

64 SF OF 6"
 DIGOUT

234 SF OF 6"
 DIGOUT

185 SF OF 6"
 DIGOUT

215 SF OF 6"
 DIGOUT

24 SF OF 6"
 DIGOUT

40 SF OF 4"
 DIGOUT

160 SF OF 6"
 DIGOUT 232 SF OF 6"

 DIGOUT

200 SF OF 6"
 DIGOUT

116 SF OF 6"
 DIGOUT

598 SF OF 6"
 DIGOUT

360 SF OF 6"
 DIGOUT

36 SF OF 6"
 DIGOUT 24 SF OF 6"

 DIGOUT

148 SF OF 6"
 DIGOUT

60 SF OF 6"
 DIGOUT

24 SF OF 6"
 DIGOUT

24 SF OF 4"
 DIGOUT

80 SF OF 4"
 DIGOUT

144 SF OF 4"
 DIGOUT

180 SF OF 6"
 DIGOUT

12 LF OF DETAIL 39
TRAFFIC STRIPE

12 LF OF DETAIL 39
TRAFFIC STRIPE

14 LF OF DETAIL 39
TRAFFIC STRIPE

13 LF OF DETAIL 22
TRAFFIC STRIPE

343 SF OF BASIC CROSSWALK
PAVEMENT MARKING 598 LF OF DETAIL 39

TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

487 LF OF DETAIL 39
TRAFFIC STRIPE

594 LF OF DETAIL 39
TRAFFIC STRIPE

495 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

344 SF OF BASIC CROSSWALK
PAVEMENT MARKING

285 LF OF DETAIL 39
TRAFFIC STRIPE

286 LF OF DETAIL 39
TRAFFIC STRIPE

287 LF OF DETAIL 22
TRAFFIC STRIPE

290 LF OF DETAIL 39
TRAFFIC STRIPE

188 LF OF DETAIL 39
TRAFFIC STRIPE

100 LF OF DETAIL 39A
TRAFFIC STRIPE

503 LF OF DETAIL 39
TRAFFIC STRIPE

402 LF OF DETAIL 39
TRAFFIC STRIPE

513 LF OF DETAIL 39
TRAFFIC STRIPE

510 LF OF DETAIL 39
TRAFFIC STRIPE

507 LF OF DETAIL 22
TRAFFIC STRIPE 100 LF OF DETAIL 39A

TRAFFIC STRIPE

227 SF OF BASIC
CROSSWALK PAVEMENT
MARKING

10 LF OF DETAIL 39A
TRAFFIC STRIPE

46,972 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)

22,594 SF OF SLURRY
SEAL TYPE II
(SEE SECTIONS
SHEET C03)
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SCALE IN FEET

0 40' 80'

GENERAL NOTES:

· CROSSWALKS QUANTITY CALLOUTS APPLY
TO THE ENTIRE INTERSECTION.

· ALL PAVEMENT MARKINGS SHALL BE WHITE,
UNLESS NOTED OTHERWISE.

· PAVEMENT LIMITS ARE DETERMINED BY
CHANGE OF PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING &
PAVEMENT MARKERS ON STREETS NOT
RECEIVING AN OVERLAY, SLURRY SEAL, OR
RECONSTRUCTION TO BE REMOVED PRIOR
TO STRIPING. ALL PAVEMENT PAINT THAT
CONFLICTS WITH NEW STRIPING PLAN OR
NOT SHOWN FOR STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND
MARKINGS BY SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF
(E)UTILITIES ARE UNKNOWN. CONTRACTOR
IS TO CALL USA PRIOR TO CONSTRUCTION.
ANY UTILITY DAMAGED IS TO BE REPAIRED
AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR IS TO CONFORM TO ALL
(E)AC & (E)PCC DRIVEWAYS.  NO VERTICAL
SEPARATIONS BETWEEN ADJACENT
SURFACES GREATER THAN 0.5" WILL BE
ALLOWED.  CONTRACTOR SHALL PLACE AB
SHOULDER BACKING TO ADJOINING AB
DRIVEWAYS IF VERTICAL SEPARATION OF
LESS THAN 0.5" CANNOT BE ACHIEVED.
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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MATCHLINE V

(SEE SHEET C19)
MATCHLINE Z

330 SF OF BASIC CROSSWALK
PAVEMENT MARKING

294 SF OF BASIC CROSSWALK
PAVEMENT MARKING 332 SF OF BASIC CROSSWALK

PAVEMENT MARKING

774 SF OF LADDER CROSSWALK
PAVEMENT MARKING (BID ALT 1)

50 SF OF BASIC CROSSWALK
PAVEMENT MARKING

85 SF OF BASIC CROSSWALK
PAVEMENT MARKING

65 SF OF BASIC CROSSWALK
PAVEMENT MARKING

126 LF OF DETAIL 39
TRAFFIC STRIPE

130 LF OF DETAIL 39
TRAFFIC STRIPE

198 LF OF DETAIL 1
TRAFFIC STRIPE

275 LF OF DETAIL 1
TRAFFIC STRIPE

319 LF OF DETAIL 1
TRAFFIC STRIPE

102 LF OF DETAIL 1
TRAFFIC STRIPE

117 LF OF DETAIL 39
TRAFFIC STRIPE

118 LF OF DETAIL 39
TRAFFIC STRIPE 151 LF OF DETAIL 39

TRAFFIC STRIPE
114 LF OF DETAIL 39

TRAFFIC STRIPE

105 LF OF DETAIL 39
TRAFFIC STRIPE

139 LF OF DETAIL 39
TRAFFIC STRIPE

84 LF OF DETAIL 39
TRAFFIC STRIPE

88 LF OF DETAIL 39
TRAFFIC STRIPE

203 LF OF DETAIL 39
TRAFFIC STRIPE

110 LF OF DETAIL 39
TRAFFIC STRIPE

141 LF OF DETAIL 39
TRAFFIC STRIPE

145 LF OF DETAIL 39
TRAFFIC STRIPE

598 LF OF DETAIL 1
TRAFFIC STRIPE

87 SF OF BASIC CROSSWALK
PAVEMENT MARKING

91 SF OF BASIC CROSSWALK
PAVEMENT MARKING

108 LF OF DETAIL 39
TRAFFIC STRIPE

323 LF OF DETAIL 1
TRAFFIC STRIPE

93 LF OF DETAIL 39
TRAFFIC STRIPE

(BID ALT 1)

72 LF OF DETAIL 39
TRAFFIC STRIPE

(BID ALT 1)

71 LF OF DETAIL 39
TRAFFIC STRIPE
(BID ALT 1)

136 LF OF DETAIL 39
TRAFFIC STRIPE

117 LF OF DETAIL 39
TRAFFIC STRIPE

72 LF OF DETAIL 39A
TRAFFIC STRIPE (BID ALT 1)

71 LF OF DETAIL 39 TRAFFIC
STRIPE (BID ALT 1)

71 LF OF DETAIL 1
TRAFFIC STRIPE
(BID ALT 1)

93 LF OF DETAIL 39
TRAFFIC STRIPE

(BID ALT 1)

92 LF OF DETAIL 39
TRAFFIC STRIPE
(BID ALT 1)

91 LF OF DETAIL 39A
TRAFFIC STRIPE (BID ALT 1)

92 LF OF DETAIL 1
TRAFFIC STRIPE
(BID ALT 1)

69 LF OF DETAIL 39
TRAFFIC STRIPE

20 LF OF DETAIL 1
TRAFFIC STRIPE

10 LF OF DETAIL 39
TRAFFIC STRIPE

36 SF OF BASIC CROSSWALK
PAVEMENT MARKING

44 SF OF BASIC CROSSWALK
PAVEMENT MARKING

83 SF OF BASIC CROSSWALK
PAVEMENT MARKING

87 SF OF BASIC CROSSWALK
PAVEMENT MARKING

79 SF OF BASIC CROSSWALK
PAVEMENT MARKING133 SF OF BASIC CROSSWALK

PAVEMENT MARKING

69 SF OF BASIC CROSSWALK
PAVEMENT MARKING

99 LF OF DETAIL 39
TRAFFIC STRIPE

110 LF OF DETAIL 39
TRAFFIC STRIPE

256 LF OF DETAIL 1
TRAFFIC STRIPE

44 LF OF DETAIL 39
TRAFFIC STRIPE

65 LF OF DETAIL 39
TRAFFIC STRIPE

50 LF OF DETAIL 1
TRAFFIC STRIPE

143 LF OF DETAIL 39
TRAFFIC STRIPE

104 LF OF DETAIL 39
TRAFFIC STRIPE

163 LF OF DETAIL 1
TRAFFIC STRIPE

86 LF OF DETAIL 39
TRAFFIC STRIPE

76 LF OF DETAIL 39
TRAFFIC STRIPE

124 LF OF DETAIL 1
TRAFFIC STRIPE

71 LF OF DETAIL 39
TRAFFIC STRIPE

73 LF OF DETAIL 39
TRAFFIC STRIPE

93 LF OF DETAIL 1
TRAFFIC STRIPE

56 SF OF BASIC CROSSWALK
PAVEMENT MARKING

FH

FH

FH

FH

FH

FH
FH

111 LF OF ALLEY CROSSWALK
PAVEMENT MARKING

111 LF OF ALLEY CROSSWALK
PAVEMENT MARKING

BID ALT 1
SEE SHEET C24
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94 LF OF DETAIL 39
TRAFFIC STRIPE

108 LF OF DETAIL 39
TRAFFIC STRIPE

115 LF OF DETAIL 39
TRAFFIC STRIPE

116 LF OF DETAIL 39
TRAFFIC STRIPE

30 LF OF DETAIL 39
TRAFFIC STRIPE

135 LF OF DETAIL 39
TRAFFIC STRIPE

136 LF OF DETAIL 39
TRAFFIC STRIPE

40 LF OF DETAIL 39
TRAFFIC STRIPE

34 LF OF DETAIL 39
TRAFFIC STRIPE

200

223

242
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BID ALT 1

BID ALT 1
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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168 LF OF DETAIL 39
TRAFFIC STRIPE

201 LF OF DETAIL 39
TRAFFIC STRIPE

169 LF OF DETAIL 1
TRAFFIC STRIPE

263 LF OF DETAIL 39
TRAFFIC STRIPE

171 LF OF DETAIL 39
TRAFFIC STRIPE

196 LF OF DETAIL 1
TRAFFIC STRIPE

164 LF OF DETAIL 39
TRAFFIC STRIPE

170 LF OF DETAIL 1
TRAFFIC STRIPE

252 LF OF DETAIL 39
TRAFFIC STRIPE

248 LF OF DETAIL 39
TRAFFIC STRIPE

261 LF OF DETAIL 1
TRAFFIC STRIPE

144 SF OF BASIC CROSSWALK
PAVEMENT MARKING

73 SF OF BASIC CROSSWALK
PAVEMENT MARKING

285 SF OF BASIC CROSSWALK
PAVEMENT MARKING

79 SF OF BASIC CROSSWALK
PAVEMENT MARKING

159 SF OF BASIC CROSSWALK
PAVEMENT MARKING

15 SF OF STOP BAR
PAVEMENT MARKING

12 SF OF STOP BAR
PAVEMENT MARKING

17 SF OF STOP BAR
PAVEMENT MARKING

42 LF OF DETAIL 39
TRAFFIC STRIPE

216 LF OF DETAIL 39
TRAFFIC STRIPE

269 LF OF DETAIL 1
TRAFFIC STRIPE

238 LF OF DETAIL 39
TRAFFIC STRIPE

614 LF OF DETAIL 27B
TRAFFIC STRIPE

466 LF OF DETAIL 27B
TRAFFIC STRIPE

473 LF OF DETAIL 1
TRAFFIC STRIPE

85 LF OF DETAIL 1
TRAFFIC STRIPE

85 LF OF DETAIL 27B
TRAFFIC STRIPE

9 LF OF DETAIL 1
TRAFFIC STRIPE

494 LF OF DETAIL 27B
TRAFFIC STRIPE

496 LF OF DETAIL 1
TRAFFIC STRIPE

647 LF OF DETAIL 27B
TRAFFIC STRIPE

434 LF OF DETAIL 27B
TRAFFIC STRIPE

109 LF OF DETAIL 1
TRAFFIC STRIPE

257 LF OF DETAIL 27B
TRAFFIC STRIPE

274 LF OF DETAIL 1
TRAFFIC STRIPE

98 SF OF BASIC CROSSWALK
PAVEMENT MARKING
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GENERAL NOTES:

· CROSSWALKS AND PAVEMENT PAINT QUANTITY
CALLOUTS APPLY TO THE ENTIRE INTERSECTION
UNLESS OTHERWISE NOTED.

· ALL PAVEMENT MARKINGS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

· EXACT SIZE & LOCATIONS OF HMA(TYPE A) DIGOUTS
SHALL BE DETERMINED IN THE FIELD BY THE ENGINEER.

· PAVEMENT LIMITS ARE DETERMINED BY CHANGE OF
PAVEMENT SEAMS.

· ALL EXISTING THERMOPLASTIC STRIPING & PAVEMENT
MARKERS ON STREETS NOT RECEIVING AN OVERLAY OR
RECONSTRUCTION TO BE REMOVED PRIOR TO STRIPING.
ALL PAVEMENT PAINT THAT CONFLICTS WITH NEW
STRIPING PLAN OR NOT SHOWN FOR RE-STRIPING TO BE
REMOVED PRIOR TO WORK.

· REMOVE THERMOPLASTIC STRIPES AND MARKINGS BY
SAND BLASTING.

· EXACT LOCATIONS AND DEPTHS OF (E)UTILITIES ARE
UNKNOWN. CONTRACTOR IS TO CALL USA PRIOR TO
CONSTRUCTION. ANY UTILITY DAMAGED IS TO BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

· CONTRACTOR SHALL PROTECT ALL UTILITIES AND
STRUCTURES NOT SHOWN FOR REMOVAL
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T204 LF OF DETAIL 39
TRAFFIC STRIPE

304 LF OF DETAIL 39
TRAFFIC STRIPE

365 LF OF DETAIL 39
TRAFFIC STRIPE

365 LF OF DETAIL 39
TRAFFIC STRIPE

321 LF OF DETAIL 1
TRAFFIC STRIPE

75 LF OF DETAIL 39A
TRAFFIC STRIPE 73 SF OF BASIC CROSSWALK

PAVEMENT MARKING

171 SF OF LADDER CROSSWALK
PAVEMENT MARKING

115 LF OF DETAIL 39
TRAFFIC STRIPE

390 LF OF DETAIL 1
TRAFFIC STRIPE

115 LF OF DETAIL 39
TRAFFIC STRIPE

317 LF OF DETAIL 39
TRAFFIC STRIPE

393 LF OF DETAIL 39
TRAFFIC STRIPE

75 LF OF DETAIL 39A
TRAFFIC STRIPE

54 SF OF BASIC CROSSWALK
PAVEMENT MARKING

224 LF OF DETAIL 39
TRAFFIC STRIPE 75 LF OF DETAIL 39A

TRAFFIC STRIPE

148 LF OF DETAIL 39
TRAFFIC STRIPE

186 SF OF LADDER CROSSWALK
PAVEMENT MARKING

173 SF OF BASIC CROSSWALK
PAVEMENT MARKING (YELLOW)

75 LF OF DETAIL 39A
TRAFFIC STRIPE
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233 LF OF DETAIL 39
TRAFFIC STRIPE

157 LF OF DETAIL 39
TRAFFIC STRIPE

228 LF OF DETAIL 39
TRAFFIC STRIPE

154 LF OF DETAIL 39
TRAFFIC STRIPE

75 LF OF DETAIL 39A
TRAFFIC STRIPE

231 LF OF DETAIL 1
TRAFFIC STRIPE

428 LF OF DETAIL 39
TRAFFIC STRIPE

428 LF OF DETAIL 39
TRAFFIC STRIPE

428 LF OF DETAIL 39
TRAFFIC STRIPE

428 LF OF DETAIL 39
TRAFFIC STRIPE

428 LF OF DETAIL 1
TRAFFIC STRIPE

239 SF OF LADDER CROSSWALK
PAVEMENT MARKING (YELLOW)

219 SF OF LADDER CROSSWALK
PAVEMENT MARKING (YELLOW)

381 SF OF LADDER CROSSWALK
PAVEMENT MARKING (YELLOW)

8 LF OF DETAIL 39
TRAFFIC STRIPE

207 LF OF DETAIL 1
TRAFFIC STRIPE

8 LF OF DETAIL 39
TRAFFIC STRIPE

8 LF OF DETAIL 39
TRAFFIC STRIPE

8 LF OF DETAIL 39
TRAFFIC STRIPE

8 LF OF DETAIL 1
TRAFFIC STRIPE
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312 LF OF DETAIL 39
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312 LF OF DETAIL 39
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75 LF OF DETAIL 39A
TRAFFIC STRIPE

FH

FH

FHFH

PAVEMENT
MARKING (YELLOW)

PAVEMENT
MARKING (YELLOW)

PAVEMENT
MARKING (YELLOW)

PAVEMENT
MARKING (YELLOW)

BID ALT 1

SEE SHEET C24
FOR CURB RAMP
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INSTALL 14.1 LF OF
24" HDPE SD PIPE @ S: 0.007

INSTALL 310.2 LF OF
24" HDPE SD PIPE @ S: 0.011
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GENERAL NOTES:

· (E)UTILITY LOCATIONS SHOWN ON THE PLANS
ARE APPROXIMATE.  IT IS THE CONTRACTOR'S
RESPONSIBILITY TO VERIFY (E)UTILITY
LOCATIONS AND DEPTHS.

· CONTRATOR SHALL PROTECT ALL (E) UTILITIES
AND STRUCTURES NOT SHOWN FOR REMOVAL.

· WATERLINE ON THE NORTH SIDE OF FIR ST.
NOT SHOWN ON PROFILE VIEW DUE TO
CLARITY.

· ALL NEW DRAIN INLETS SHALL HAVE A
STAMPED MEDALLION.

W FIR ST
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E
S
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42"SD

6"SS

24"SD

EG

39"SD

REMOVE 8 LF OF SD LATERAL

CONSTRUCTION NOTES:

INSTALL 3.0 LF OF 24" HDPE SD
PIPE @ S: 0.010.

1

6 INSTALL TYPE G1 DI PER 2018 CALTRANS
STD. PLAN D72B.
FL: 71.29
N 12" INV= 66.94

1

2(E) SSMH
(E) RIM= 71.68

NE (E) 6" INV= 65.65
S (E) 6" INV= 65.65

(E) SSMH
(E) RIM= 71.65

N (E) 6" INV= 65.25
SE (E) 6" INV= 65.18

(E) SSMH
(E) RIM= 71.81
N (E) 12" INV= 64.61
E (E) 10" INV= 64.61
SW (E) 6" INV= 64.88

(E) SSMH
(E) RIM= 72.96
N (E) 6" INV= 66.65
E (E) 10" INV= 66.36
S (E) 6" INV= 66.57
W (E) 10" INV=66.36

6

4

5

2 INSTALL 30" DIA NYLOPLAST DRAIN BASIN
WITH STANDARD H-20 SOLID COVER.
SEE DETAIL ON SHEET C06.
RIM: 71.54
N 24" PLASTIC PIPE INV= 61.90
E 24" PLASTIC PIPE INV= 61.90

4 INSTALL 30" DIA NYLOPLAST DRAIN BASIN
WITH STANDARD H-20 SOLID COVER.
SEE DETAIL ON SHEET C06.
RIM: 71.87
E 24" PLASTIC PIPE INV= 62.00
S 12" PLASTIC PIPE INV= 66.87
W 24" PLASTIC PIPE INV= 61.99

INSTALL 3.4 LF OF 12" HDPE SD
PIPE @ S: 0.020.

5

NOTE: * INDICATES DEPTH
UNKNOWN

(E) SDMH
(E) RIM= 71.65
E (E) 39" INV= 61.83
W (E) 40" INV= 61.83
S 24" INV= 61.85

3

7

INSTALL 14.1 LF OF 24" HDPE SD
PIPE @ S: 0.007.

5

INSTALL 310.2 LF OF 24" HDPE SD
PIPE @ S: 0.011.
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2
4
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(E)39" SD

INSTALL 311.2 LF OF
24" HDPE SD PIPE @ S: 0.011INSTALL 67.4 LF OF

24" HDPE SD PIPE @ S: 0.011

(E)14" SS*
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GENERAL NOTES:

· (E)UTILITY LOCATIONS SHOWN ON THE PLANS
ARE APPROXIMATE.  IT IS THE CONTRACTOR'S
RESPONSIBILITY TO VERIFY (E)UTILITY
LOCATIONS AND DEPTHS.

· CONTRATOR SHALL PROTECT ALL (E) UTILITIES
AND STRUCTURES NOT SHOWN FOR REMOVAL.

· WATERLINE ON THE NORTH SIDE OF FIR ST.
NOT SHOWN ON PROFILE VIEW DUE TO
CLARITY.

· ALL NEW DRAIN INLETS SHALL HAVE A
STAMPED MEDALLION.

W FIR ST
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24"SD

(E) SSMH
(E) RIM≈80.66
E (E) 18" INV≈72.96
S (E) 21" INV≈72.95
W (E) 14" INV≈73.12

REMOVE 10 LF OF SD LATERAL

2

64

3
7

CONSTRUCTION NOTES:

2

4

6

3

(E) SSMH
(E) RIM= 77.63
N (E) 18" INV= 67.08
E (E) 18" INV= 67.43
S (E) 4" INV= 72.46

(E) SSMH
(E) RIM= 80.46

E (E) 6" INV= 70.71
W (E) 18" INV= 68.73(E) SSMH

(E) RIM= 75.82
W (E) 39" INV= 66.09
E (E) 39" INV= 66.09
SE (E) 9" INV= 71.66

24"SD

INSTALL 3.6 LF OF 12" HDPE SD
PIPE @ S: 0.020.

INSTALL TYPE G1 DI PER 2018 CALTRANS
STD PLAN D72B.
FL: 75.16
N 12" INV= 71.26

INSTALL 30" DIA NYLOPLAST DRAIN BASIN
WITH STANDARD H-20 SOLID COVER.
SEE DETAIL ON SHEET C06.
RIM: 76.20
E 24" PLASTIC PIPE INV= 66.38
S 12" PLASTIC PIPE INV= 71.19
W 24" PLASTIC PIPE INV= 66.38

INSTALL 30" DIA NYLOPLAST DRAIN BASIN
WITH STANDARD H-20 SOLID COVER.
SEE DETAIL ON SHEET C06.
RIM: 80.48
N 24" PLASTIC PIPE INV= 69.70
W 24" PLASTIC PIPE INV= 69.70

NOTE: * INDICATES DEPTH
UNKNOWN

7 INSTALL 2.0 LF OF 24" HDPE SD
PIPE @ S: 0.025.

(E) SSMH
RIM = 80.55

E (E) 40" RCP INV= 69.76
SE (E) 24" PLASTIC INV= 74.40

W (E) 39" CONC INV= 69.75
S 24" PLASTIC INV= 69.75

1
5

1 INSTALL 67.4 LF OF 24" HDPE SD
PIPE @ S: 0.011.

5 INSTALL 311.2 LF OF 24" HDPE SD
PIPE @ S: 0.011.
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(SEE SHEET C08)
BOATYARD DR

(SEE SHEET C08)
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24 LF OF CONCRETE
CURB & GUTTER

274 SF OF REMOVE
BASE & SURFACING

85 SF OF CONCRETE
SIDEWALK E

 C
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(SEE SHEET C13)
S HAROLD ST

S HAROLD ST
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 C
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316 SF OF REMOVE
BASE & SURFACING

101 SF OF CONCRETE
SIDEWALK

26 LF OF CONCRETE
CURB & GUTTER

GENERAL NOTES:

· CROSSWALKS SHALL HAVE A MAX CROSS
SLOPE OF 1.5% & A MAX
LONGITUDINAL/RUNNING SLOPE OF 4.5%.

· ALL PAVEMENT MARKINGS SHALL BE WHITE,
UNLESS NOTED OTHERWISE.

· CONTRACTOR SHALL SAWCUT ALONG
(E)SIDEWALK JOINTS UNLESS OTHERWISE
NOTED.

· CONTRACTOR SHALL VERIFY LOCATIONS OF
EXISTING UTILITIES BY CALLING FOR USA
PRIOR TO DIGGING & POTHOLING WHEN
NECESSARY.

· IT IS THE CONTRACTOR'S RESPONSIBILITY TO
ENSURE ALL CURB RAMPS ARE COMPLIANT
WITH CURRENT ADA REQUIREMENTS.

· CONTRACTOR TO PROVIDE TEMPORARY
SURFACING, AS NECESSARY, TO CONSTRUCT
CURB RAMPS.

· ALL SIDEWALK IMPROVEMENTS SHALL
CONFORM TO EXISTING SIDEWALK.

· CONTRACTOR SHALL PROTECT ALL EXISTING
UTILITIES AND STRUCTURES NOT SHOWN FOR
REMOVAL.

· ALL NEW DRAIN INLETS SHALL HAVE A
STAMPED MEDALLION.

· SEE PAVING AND STRIPING SHEETS FOR
TRAFFIC STRIPING AND PAVEMENT MARKINGS.

· EXISTING TRAFFIC STRIPING AND PAVEMENT
MARKINGS ARE NOT SHOWN.

PROTECT (E)WALL.
SAW CUT 4" OFF FROM FACE OF (E)WALL.

PROTECT (E)FENCE

(E)FL=116.29

(E)FL=131.29

FL=131.25

FL=131.26

(E)FL=131.23

(E)FL=115.80

FL=116.10

FL=116.17

BARRIER
CURB

BARRIER
CURB

19 SF OF DETECTABLE
WARNING SURFACE

15 SF OF DETECTABLE
WARNING SURFACE

R=2.67

T.C.E.
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GENERAL NOTES:

· CROSSWALKS SHALL HAVE A MAX CROSS
SLOPE OF 1.5% & A MAX
LONGITUDINAL/RUNNING SLOPE OF 4.5%.

· ALL PAVEMENT MARKINGS SHALL BE WHITE,
UNLESS NOTED OTHERWISE.

· CONTRACTOR SHALL SAWCUT ALONG
(E)SIDEWALK JOINTS UNLESS OTHERWISE
NOTED.

· CONTRACTOR SHALL VERIFY LOCATIONS OF
EXISTING UTILITIES BY CALLING FOR USA
PRIOR TO DIGGING & POTHOLING WHEN
NECESSARY.

· IT IS THE CONTRACTOR'S RESPONSIBILITY TO
ENSURE ALL CURB RAMPS ARE COMPLIANT
WITH CURRENT ADA REQUIREMENTS.

· CONTRACTOR TO PROVIDE TEMPORARY
SURFACING, AS NECESSARY, TO CONSTRUCT
CURB RAMPS.

· ALL SIDEWALK IMPROVEMENTS SHALL
CONFORM TO EXISTING SIDEWALK.

· CONTRACTOR SHALL PROTECT ALL EXISTING
UTILITIES AND STRUCTURES NOT SHOWN FOR
REMOVAL.

· ALL NEW DRAIN INLETS SHALL HAVE A
STAMPED MEDALLION.

· SEE PAVING AND STRIPING SHEETS FOR
TRAFFIC STRIPING AND PAVEMENT MARKINGS.

· EXISTING TRAFFIC STRIPING AND PAVEMENT
MARKINGS ARE NOT SHOWN. C23 C25

3139.002

AB
GR
TH

04/13/23

C
IT

Y
 O

F
 F

O
R

T
 B

R
A
G

GW
 F

IR
 S

T
C
U

R
B

 R
A
M

P

2
0

2
2

 S
T
R

E
E
T
S
 R

E
H

A
B

 P
R

O
JE

C
T

C
A
L
IF

O
R

N
IA

N.T.S.
1"=10'

(S
EE

 S
H

EE
T 

C
08

)
W

 F
IR

 S
T

WEST ST

WEST ST

(S
EE

 S
H

EE
T 

C
08

)
W

 F
IR

 S
T

A
L
L
E
Y

(B
E
T
W

E
E
N

S
T
E
W

A
R

T
 &

W
E
S
T
 S

T
)

STEWART ST

(S
EE

 S
H

EE
T 

C
08

)
W

 F
IR

 S
T

(S
EE

 S
H

EE
T 

C
08

)
W

 F
IR

 S
T

5'

SCALE IN FEET

0 10' 20'

151 SF OF CONCRETE
SIDEWALK

220 SF OF REMOVE
BASE & SURFACING

33 LF OF CONCRETE
CURB & GUTTER

226 SF OF REMOVE
BASE & SURFACING

139 SF OF CONCRETE
SIDEWALK

33 LF OF CONCRETE
CURB & GUTTER

199 SF OF CONCRETE
SIDEWALK

39 LF OF CONCRETE
CURB & GUTTER

302 SF OF REMOVE
BASE & SURFACING

238 SF OF CONCRETE
SIDEWALK

41 LF OF CONCRETE
CURB & GUTTER

348 SF OF REMOVE
BASE & SURFACING

180 SF OF CONCRETE
SIDEWALK

34 LF OF CONCRETE
CURB & GUTTER

259 SF OF REMOVE
BASE & SURFACING

32 LF OF CONCRETE
CURB & GUTTER

171 SF OF CONCRETE
SIDEWALK

255 SF OF REMOVE
BASE & SURFACING

253 SF OF REMOVE
BASE & SURFACING

39 LF OF CONCRETE
CURB & GUTTER

180 SF OF CONCRETE
SIDEWALK

251 SF OF CONCRETE
SIDEWALK

292 SF OF REMOVE
BASE & SURFACING

38 LF OF CONCRETE
CURB & GUTTER

RELOCATE SIGN
FROM

TO

RELOCATE SIGN

FROM

TO

RELOCATE SIGN
FROM

TO

RELOCATE SIGN

FROM

TO

RELOCATE FIRE
HYDRANT

PROTECT
(E)UTILITY

POLE IN PLACE

COORDINATION NOTE:

· CITY TO COORDINATE WITH LAND
OWNER TO ENTER AND CONSTRUCT
IMPROVEMENTS.

FL=74.94

FL=74.98

(E)FL=74.71

FL=74.61

FL=74.57

(E)FL=74.35

(E)FL=74.34

(E)FL=74.51

(E)FL=74.70

(E)FL=75.06

(E)FL=75.16

(E)FL=75.08

FL=74.66

FL=74.69

FL=74.86

FL=74.91

(E)FL=74.35

FL=71.30 (E)FL=71.33

FL=71.32

FL=70.92

FL=70.88

FROM
TO

(E)FL=71.12

(E)FL=70.55

FL=71.96

FL=70.82

(E)FL=70.96

(E)FL=70.84

FL=70.45

FL=70.50

(E)FL=70.42

(E)FL=70.55

PROTECT
(E)FENCE

PROTECT
(E)FENCE

PROTECT
(E)FENCE

PROTECT
(E)UTILITY

POLE IN PLACE

BARRIER
CURB

BARRIER
CURB
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CURB BARRIER
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50 SF OF CONCRETE SIDEWALK
50 SF OF REMOVE BASE & SURFACING 50 SF OF CONCRETE SIDEWALK

50 SF OF REMOVE BASE & SURFACING

235

601

7 LF OF CURB
PAINT (RED)

12 LF OF CURB
PAINT (RED)

9 LF OF CURB
PAINT (RED)

9 LF OF CURB
PAINT (RED)

12 LF OF CURB
PAINT (RED)

13 LF OF  CURB
PAINT (RED)

11 LF OF  CURB
PAINT (RED)

15 LF OF
CURB PAINT
(RED) 13 LF OF  CURB

PAINT (RED)

6 LF OF CURB
PAINT (RED)

6 LF OF CURB
PAINT (RED)

11 LF OF CURB
PAINT (RED)

9 LF OF CURB
PAINT (RED)

23 LF OF CURB
PAINT (RED)

9 LF OF RED
CURB PAINT

18 LF OF RED
CURB PAINT

24"SD 24"SD

24"SD

30 SF OF DETECTABLE
WARNING SURFACE

35 SF OF DETECTABLE
WARNING SURFACE

34 SF OF DETECTABLE
WARNING SURFACE

32 SF OF DETECTABLE
WARNING SURFACE

13 SF OF DETECTABLE
WARNING SURFACE

15 SF OF DETECTABLE
WARNING SURFACE

13 SF OF DETECTABLE
WARNING SURFACE

13 SF OF DETECTABLE
WARNING SURFACE

PROTECT
(E)FENCE

SEE SHEET C20 & C21
FOR DRAINAGE

SEE SHEET C20
FOR DRAINAGE

T.C.E.

12 SF OF DETECTABLE
WARNING SURFACE

12 SF OF DETECTABLE
WARNING SURFACE

R=7.00

R=7.00 R=7.00

R=4.50

R=6.00

R=6.00

R=6.00

R=6.00

PROTECT
(E)UTILITY

POLE IN PLACE T.C.E.

T.C.E.

T.C.E.

T.C.E.
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GENERAL NOTES:

· CROSSWALKS SHALL HAVE A MAX CROSS
SLOPE OF 1.5% & A MAX
LONGITUDINAL/RUNNING SLOPE OF 4.5%.

· ALL PAVEMENT MARKINGS SHALL BE WHITE,
UNLESS NOTED OTHERWISE.

· CONTRACTOR SHALL SAWCUT ALONG
(E)SIDEWALK JOINTS UNLESS OTHERWISE
NOTED.

· CONTRACTOR SHALL VERIFY LOCATIONS OF
EXISTING UTILITIES BY CALLING FOR USA
PRIOR TO DIGGING & POTHOLING WHEN
NECESSARY.

· IT IS THE CONTRACTOR'S RESPONSIBILITY TO
ENSURE ALL CURB RAMPS ARE COMPLIANT
WITH CURRENT ADA REQUIREMENTS.

· CONTRACTOR TO PROVIDE TEMPORARY
SURFACING, AS NECESSARY, TO CONSTRUCT
CURB RAMPS.

· ALL SIDEWALK IMPROVEMENTS SHALL
CONFORM TO EXISTING SIDEWALK.

· CONTRACTOR SHALL PROTECT ALL EXISTING
UTILITIES AND STRUCTURES NOT SHOWN FOR
REMOVAL.

· ALL NEW DRAIN INLETS SHALL HAVE A
STAMPED MEDALLION.

· SEE PAVING AND STRIPING SHEETS FOR
TRAFFIC STRIPING AND PAVEMENT MARKINGS.

· EXISTING TRAFFIC STRIPING AND PAVEMENT
MARKINGS ARE NOT SHOWN. C24 C25
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237 SF OF CONCRETE
SIDEWALK

COORDINATION NOTE:

· CITY TO COORDINATE WITH LAND
OWNER TO ENTER AND CONSTRUCT
IMPROVEMENTS.

PROTECT (E)UTILITY
POLE IN PLACE

(S
EE

 S
H

EE
T 

C
17

)
E
 O

A
K

 S
T

W
IL

L
O

W
 S

T

E
 A

L
D

E
R

 S
T

(SEE SHEET C17)
S HAROLD ST

(SEE SHEET C17)
N HAROLD ST

(SEE SHEET C19)
S HAROLD ST

(SEE SHEET C19)
S HAROLD ST

(SEE SHEET C15)
N HAROLD ST

(SEE SHEET C15)
N HAROLD ST

E
 A
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526 SF OF REMOVE BASE
& SURFACING

40 LF OF CONCRETE
CURB & GUTTER

208 SF OF CONCRETE
SIDEWALK

489 SF OF REMOVE BASE
& SURFACING

39 LF OF CONCRETE
CURB & GUTTER

BARRIER
CURB

PROTECT
(E)FENCE

BARRIER CURB

RELOCATE SIGN

(E)FL=100.04

FL=99.99

(E)FL=100.26

FL=100.32

FL=100.40

(E)FL=100.30

FL=100.16

(E)FL=99.96

PROTECT
(E)UTILITY
POLE IN PLACE

28 SF OF DETECTABLE
WARNING SURFACE

443 SF OF CONCRETE
SIDEWALK 944 SF OF REMOVE BASE

& SURFACING

57 LF OF CONCRETE
CURB & GUTTER

14 SF OF DETECTABLE
WARNING SURFACE

45 SF OF DETECTABLE
WARNING SURFACE

933 SF OF REMOVE BASE
& SURFACING

56 LF OF CONCRETE
CURB & GUTTER

62 LF OF CONCRETE
CURB & GUTTER

447 SF OF CONCRETE
SIDEWALK

1,036 SF OF REMOVE
BASE & SURFACING

14 SF OF DETECTABLE
WARNING SURFACE

63 LF OF CONCRETE
CURB & GUTTER

1,057 SF OF REMOVE
BASE & SURFACING

45 LF OF CONCRETE
CURB & GUTTER

33 SF OF DETECTABLE
WARNING SURFACE

225 SF OF CONCRETE
SIDEWALK

(E)FL=121.80
FL=121.72

(E)FL=121.97

FL=121.78

(E)FL=122.59

(E)FL=122.78

FL=122.33

FL=122.39

(E)FL=122.54

(E)FL=121.71

FL=122.20

FL=122.26

(E)FL=124.99

FL=124.54

FL=124.32

(E)FL=124.25

(E)FL=125.25

(E)FL=124.92

FL=125.03
FL=125.09

260 SF OF 6" DIGOUT

40 LF OF CONCRETE
CURB & GUTTER

13 SF OF DETECTABLE
WARNING SURFACE

142 SF OF CONCRETE
SIDEWALK

PROTECT (E)UTILITY
POLE IN PLACE

PROTECT
(E)FENCE

CONSTRUCTION NOTES:

2

1

4

1

INSTALL TYPE G1 DI PER 2018 CALTRANS
STD. PLAN D72B.
FL: 121.70
E 12"  INV= MATCH EXISTING

2

INSTALL TYPE G1 DI PER 2018 CALTRANS
STD. PLAN D72B.
FL: 122.14
S 18" INV= MATCH EXISTING

INSTALL TYPE G1 DI PER 2018 CALTRANS
STD. PLAN D72B.
FL: 122.36
NW 18" INV= MATCH EXISTING

3 REMOVE DI AND INSTALL 30" DIA
NYLOPLAST DRAIN BASIN WITH
STANDARD H-20 SOLID COVER
SEE DETAIL ON SHEET C06.
RIM: 122.80
W 12" INV= MATCH EXISTING
S 18" INV = MATCH EXISTING

4
FL=121.22

FL=121.16
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	Volume 1 - Bid Docs
	ARTICLE 1 -  INVITATION TO BID
	CITY OF FORT BRAGG 2022 STREETS REHABILIATION PROJECT PWP-00120 SEVERAL LOCATIONS WITHIN CITY LIMITS
	1.02 Project Description:  The project work is generally described as the rehabilitation of pavement of up to eight (8) streets throughout the City, including approximately 3.5 miles of street striping on 7 additional streets, several sections of side...
	1.03 Engineer’s Estimate. The Engineer’s Opinion of Probable Costs is approximately $2,662,410 base bid, or $3,351,824 with Alternates 1 & 2 included.
	1.04 Procurement of Bidding Documents:  Bidding Documents contain the full description of the Work. Bidders may examine a complete hard-copy set of the Bidding Documents at the Fort Bragg City Hall, located at 416 North Franklin Street, Fort Bragg, Ca...
	1.05 Instructions:  Bidders shall refer to Instructions to Bidders for required documents and items to be submitted at the date and time as set forth in Paragraph 1.01 above.
	1.06 Pre-Bid Meeting and Site Visit:  The City will conduct a non-mandatory Pre-Bid Meeting and Site Visit at 2:00 pm on Monday, June 12, 2023 at City Hall, 416 N. Franklin Street, Fort Bragg CA 95437.  The Pre-Bid Meeting and Site Visit will last app...
	1.07 Bid Preparation Cost:  Bidders are solely responsible for the cost of preparing their Bids.
	1.08 Reservation of Rights:  City specifically reserves the right, in its sole discretion, to reject any or all Bids, to re-bid, or to waive inconsequential defects in bidding not involving time, price or quality of the work.  City may reject any and ...

	ARTICLE 2 -  LEGAL REQUIREMENTS
	2.01 Required Contractor’s License(s):
	A.  A California class “A” contractor’s license is required to bid this contract.  Joint ventures must secure a joint venture license prior to award of this Contract.

	2.02 Required Contractor and Subcontractor Registration
	A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in Subcontractors List) are currently registered with the Department of Industrial Relations (“DIR”) and qualified to perform public work pursuant to Labor Code Sec...
	B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 2.01A above shall be returned and not considered; provided that if Bidder is a joint venture (Business & Professions Code Section 7029.1).

	2.03 Bid Alternates:
	A. Bid alternates are identified as follows:
	Alternate 1: Pine Street & Harold Street, Harold Street & Redwood Avenue, E. Oak Street, S. Harold Street & S. Lincoln Street, Harold Street.
	Alternate 2: Azalea Circle, and Penitenti Way.

	B.  The determination of lowest bid shall be based upon: Base contract bid plus those alternates specifically identified above as being used for the purpose of determining lowest bid.

	2.04 [Section Removed]
	2.05 Substitution of Securities:  City will permit the successful bidder to substitute securities for any retention monies withheld to ensure performance of the contract, as set forth in Escrow Agreement for Security Deposits in Lieu of Retention and ...
	2.06 Prevailing Wage Laws:  The successful Bidder must comply with all prevailing wage laws applicable to the Project, and related requirements contained in the Contract Documents.  Copies of the general prevailing rates of per diem wages for each cra...
	2.07 Prevailing Wage Monitoring: This Project is subject to prevailing wage compliance monitoring and enforcement by the Department of Industrial Relations.
	ARTICLE 1 -  PROCEDURES FOR SUBMISSION OF BIDS
	1.01 Pre-Bid Conference and Site Visit
	A. City will conduct a Non-Mandatory Pre-Bid Meeting and Site Visit at the date, time and location indicated in Notice Inviting Bids, to consider such matters as Bidders may request and perform a Site Visit immediately following, at the Site.  Bidders...
	B. The Site Visit may be the Bidders’ only opportunity to investigate conditions at the Site.  Other Pre-Bid Site Visits may be scheduled at City’s sole discretion, depending on staff availability.
	C. City will issue Summary Notes of the Pre-Bid Conference, which shall constitute the sole and exclusive record and statement of the results of the Pre-Bid Conference.  The Summary Notes issued by City are not Contract Documents.

	1.02 Pre-Bid Investigations
	A. Prior to submission of Bid, Bidder must conduct a careful examination of Bidding Documents and understand the nature, extent, and location of Work to be performed. Refer to the General Conditions Document on required pre-bid investigations.
	B. Any Bidder wishing to investigate subsurface conditions or otherwise conduct invasive investigations, explorations, test, or studies at this Site before bidding, shall schedule such examinations with City by providing City at least seven (7) days a...
	C. Bidders may examine any available existing conditions information (e.g., record documents, specifications, studies, drawings of previous work), as well as applicable environmental assessment information (if any) regarding the Project, by giving Cit...

	1.03 Bidder Questions and Answers
	A. Bidders must direct all questions about the meaning or intent of Bidding Documents to City in writing. Interpretations or clarifications considered necessary by City in response to such questions will be issued by written Addenda mailed, emailed, o...
	B. Only questions answered by formal written Addenda will be binding.  Any other interpretations or clarifications will be without legal effect, and Bidders shall not rely on oral statements.

	1.04 Addenda
	A. Addenda may also be issued to modify the Bidding Documents as deemed advisable by City.  Addenda shall be acknowledged by number in the Bid Form and shall be part of the Contract Documents.  A complete listing of Addenda may be secured from City.


	ARTICLE 2 -  RECEIPT OF BIDS
	2.01 Date and Time
	A. Sealed Bids will be received by the City until the date and time indicated in the Notice Inviting Bids. All Bid envelopes will be time-stamped to reflect their submittal time. City shall reject all Bids received after the specified time and will re...

	2.02 Bid Submission
	A. City will receive Bids in opaque sealed envelopes, containing the required items described herein under Section 2.03, Required Contents of “Bid Submittals.”
	B. Bidders should mark their Bid envelopes using their name, address, identifying information and project number indicated in Notice Inviting Bids.

	2.03 Required Contents of “Bid Submittals”
	A. Bid Form.  Bidders must submit Bids on the City’s Bid Form.  Bidders must complete all Bid items and supply all information required by Bid documents and specifications.
	B. Bond Accompanying Bid.  Bidders must submit a completed Bond Accompanying Bid document (surety bond), cash, cashier’s check or certified check (certified without qualification and drawn on a solvent bank of the State of California or a National Ban...
	C. Bidder Registration Form.  Bidders must submit a completed Bidder Registration Form.
	D. Subcontractors List. Bidders must submit a Subcontractors List. The Subcontractors List must include the names, location, place of business, and other information required therein, for all subcontractors who will perform any portion of work, includ...
	E. Statement of Qualifications for Construction Work.  Bidder must submit a Statement of Qualifications for Construction Work.
	F. Non-Collusion Affidavit.  Bidders must submit a completed Non-Collusion Affidavit.
	G. Bidder Certifications.  Bidders must submit a completed Bidder Certification.


	ARTICLE 3 -  BID OPENING AND EVALUATION
	3.01 Determination of Apparent Low Bidder
	A. City will open each Bidder’s Envelopes at the time and place indicated in the Notice Inviting Bids, initially evaluate them for responsiveness, and determine an Apparent Low Bidder as specified herein.
	B. Apparent Low Bid will be determined solely on the Total Bid Price based on terms contained in the Notice Inviting Bids and the Bid Form, or as set forth in Paragraph 2.03 of the Notice Inviting Bids.  All Bidders are required to submit Bids on all ...
	C. For the Apparent Low Bidder only, City will evaluate the Apparent Low Bidder for responsiveness to the requirements of the Statement of Qualifications for Construction Work form and for Responsibility.
	D. If Apparent Low Bidder is determined to be non-responsive or non-responsible, then City may proceed to the next Apparent Low Bidder’s Bid pursuant to any procedures determined in its reasonable discretion, and proceed for all purposes as if this Ap...

	3.02 Evaluation of Bids
	A. Bids must be full, complete, clearly written and using the required forms.  Bidders shall make any change in the Bid by crossing out the original entry, entering and initialing the new entry.  Bidder’s failure to submit all required documents stric...
	B. In evaluating Bids, City will consider Bidders’ qualifications, whether or not the Bids comply with the prescribed requirements, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	C. City may conduct reasonable investigations and reference checks of Bidder and other persons and organizations as City deems necessary to assist in the evaluation of any Bid and to establish Bidder’s responsibility, qualifications, financial ability...
	D. City shall have the right to consider information provided by sources other than Bidder. City shall also have the right to communicate directly with Bidder’s surety regarding Bidder’s bonds.
	E. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...
	F. Bids shall be deemed to include the written responses of the Bidder to any questions or requests for information of City made as part of Bid evaluation process after submission of Bid.

	3.03 Reservation of Rights
	A. City reserves the right to:
	1. Reject any or all nonconforming, non-responsive, unbalanced, or conditional Bids, and
	2. Reject the Bid of any Bidder as non-responsive as a result of any error or omission in the Bid, and
	3. Reject the Bid of any Bidder if City believes that it would not be in the best interest of the Project to make an award to that Bidder, whether because the Bid is not responsive, the Bidder is unqualified or of doubtful financial ability, or fails ...
	B. For purposes of this paragraph, an “unbalanced Bid” is one having nominal prices for some Bid items and enhanced prices for other Bid items.
	C. City may retain Bid securities and Bid bonds of other than the Apparent Low Bidder for a period of 120 Days after award or full execution of the Contract, whichever first occurs.
	D. City may waive any informalities or minor irregularities in the Bids.
	E. City also reserves the right, in its discretion, to reject any or all Bids and to re-Bid the Project.

	3.04 Required Contractor and Subcontractor Registration
	A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in the Subcontractors List) are currently registered with the Department of Industrial Relations and qualified to perform public work pursuant to Labor Code Section...
	B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 3.04.A above, shall be returned and not considered; provided that if Bidder is a joint venture (Business & Professions Code Section 7029.1) or if federal funds a...


	ARTICLE 4 -  MANDATORY BID PROTEST PROCEDURES
	4.01 Submission of Written Bid Protest
	A. Any Bid protest in connection with the construction contract or work described in general in the Notice Inviting Bids must be submitted in writing to the City Clerk, City of Fort Bragg, 416 North Franklin Street, Fort Bragg, California 95437, befor...
	B. The initial protest document must contain a complete statement of the basis for the protest.
	C. The protest must refer to the specific portion of the document that forms the basis for the protest.
	D. The protest must include the name, address, and telephone number of the person representing the protesting party.
	E. Only Bidders who the City otherwise determines are responsive and responsible are eligible to protest a Bid; protests from any other Bidder will not be considered. In order to determine whether a protesting Bidder is responsive and responsible, Cit...
	F. The party filing the protest must concurrently transmit a copy of the initial protest document and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest.  Such ...

	4.02 Exclusive Remedy
	A. The procedure and time limits set forth in this Article 4 are mandatory and are Bidder’s sole and exclusive remedy in the event of Bid protest. Bidder’s failure to comply with these procedures shall constitute a waiver of any right to further pursu...


	ARTICLE 5 -  AWARD AND EXECUTION OF CONTRACT
	5.01 Notice of Award and Submittal of Executed Contract Documents
	A. If Contract is to be awarded, it will be awarded to the lowest responsible responsive Bidder. City will issue a Notice of Award. Such Award, if made, will be made within ninety (90) days after the opening of the Bid Proposals.
	B. Successful Bidder must execute and submit to City the “Required Contract Documents and Proof of Insurance” set forth below, by 5:00 p.m. of the tenth (10th) working Day following the Notice of Award.

	5.02 Required Contract Documents and Proof of Insurance
	A. Agreement, fully executed by successful Bidder. Submit two originals, each bearing an original, notarized signature on the signature page.
	B. Construction Performance Bond, fully executed by successful Bidder and surety, in the amount set forth in that document.  Submit one original.
	C. Construction Labor and Material Payment Bond, fully executed by successful Bidder and surety, in the amount set forth in that document.  Submit one original.
	D. Insurance Certificates and Endorsements, required by Supplementary Conditions—Insurance. Submit one original set.
	E. Any other items identified by City in its Notice of Award.

	5.03 Failure to Execute and Deliver Documents
	A. If Bidder to whom the Contract is awarded, within the period described in the Instructions to Bidders, fails or neglects to execute and deliver all required Contract Documents and file all required bonds, insurance certificates, and other documents...
	B. Upon Bidder’s failure to timely deliver all required Contract Documents as set forth herein, City may determine the next Apparent Low Bidder and proceed accordingly.


	ARTICLE 6 -  GENERAL CONDITIONS AND REQUIREMENTS
	6.01 Modification of Commencement of Work
	A. City expressly reserves the right to modify the date for the Commencement of Work under the Contract and to independently perform and complete work related to Project. City accepts no responsibility to Contractor for any delays attributed to its ne...
	B. City shall have the right to communicate directly with Apparent Low Bidder’s proposed performance bond surety, to confirm the performance bond. City may elect to extend the time to receive faithful performance and labor and material payment bonds.

	6.02 Conformed Project Manual
	A. Following Award of Contract, City may prepare a conformed Project Manual reflecting Addenda issued during bidding, which will, failing objection, constitute the approved Project Manual.

	6.03 Payment Bond
	A. If the Project described in the Notice Inviting Bids involves an expenditure in excess of twenty-five thousand dollars ($25,000), the successful Bidder must file a payment bond with and approved by City prior to entering upon the performance of the...

	6.04 Wage Rates
	A. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker needed to execute the Contract, as determined by Director of the State of California Department of Industrial Relations, are on file at the C...

	6.05 Withdrawal of Bids
	A. Bidders may withdraw their Bids at any time prior to the Bid opening time fixed in the Instructions to Bidders, only by written request for the withdrawal of Bid filed with City at the City Clerk’s office located at 416 North Franklin Street, Fort ...

	6.06 Ineligible Contractors and Subcontractors
	A. City will reject a Bid from a Bidder who is ineligible to bid or work on, or be awarded, a public works project pursuant to Labor Code Section 1777.1 or 1777.7.  Bidders and the Contractor who is awarded the project contract shall not utilize, or a...

	6.07 Public Records Act Requests
	A. In accordance with the California Public Records Act, City will make available to the public Bidder’s Statement of Qualifications (“SOQ”), correspondence and written questions submitted during the Bid period, all Bid submissions opened in accordanc...
	B. Upon a request for records regarding this Bid, City will notify the Bidder involved, within ten Days from receipt of the request, when the records will be made available for inspection. If the Bidder timely identifies any “proprietary, trade secret...
	C. Information disclosed in the Statement of Qualifications and the attendant opened submissions are the property of City unless Bidder makes specific reference to data that is considered proprietary. Subject to the requirements in the Public Records ...

	6.08 Substitutions
	A. Bidders must base their Bids on products and systems specified in Contract Documents or listed by name in Addenda. City will consider substitution requests only for “or equal items.”
	Bidders wanting to use “or equal” item(s)” may submit a Substitution Request Form no later than thirty-five (35) Days after Notice of Award. To assess “or equal” acceptability of product or system, request(s) for substitution must contain the informat...
	Prior to bid, requests for substitution will not be considered unless the Substitution Request Form is received at least seven (7) Days prior to Bid day. Substitutions approved before Bid day will be listed in Addenda and become part of the Contract D...
	As a limitation on Bidder's privilege to request substitution of “or equal” items, City has found that certain items are designated as City standards and certain items are designated to match existing items in use on a particular public improvement ei...


	PART 1 -  GENERAL
	1.01 Work Covered by Contract Documents
	A. The Work of this Contract comprises construction of all the Work indicated, described in the Specifications, or otherwise required by the Contract Documents. Unless provided otherwise in the Contract Documents, all risk of loss to Work covered by C...
	B. For all Bid items, furnish and install all Work, including connections to existing systems, indicated and described in Specifications and all other Contract Documents. Work and requirements applicable to each individual Bid item, or unit of Work, s...
	C. Allowance Work shall be done as Change Orders and as specified in the Modification Procedures section of this Document. Identify Allowance Items (from Bid Form) on the Progress Schedules and on Applications for Payment. The Amount given on the Bid ...

	1.02 Work Sequence
	A. Construct Work in stages and at times to accommodate City operation requirements during the construction period; coordinate construction schedule and operations with City.

	1.03 Cooperation of Contractor and Coordination with Other Work
	A. Coordinate with City and any City forces, or other contractors and forces, as required by the General Conditions.

	1.04 Partial Occupancy/Utilization Requirements
	A. Allow City to take possession of and use any completed or partially completed portion of the Work during the progress of the Work as soon as is possible without interference to the Work.
	B. Possession, use of Work, and placement and installation of equipment by City shall not in any way evidence the completion of the Work or any part of it.
	C. Contractor shall not be held responsible for damage to the occupied part of the Work resulting from City occupancy.
	D. Make available, in areas occupied, on a 24 hour per day and 7 day per week basis if required, any utility services, heating, and cooling in condition to be put in operation at the time of occupancy.
	1. Responsibility for operation and maintenance of said equipment shall remain with Contractor.
	2. Make, and City shall certify, an itemized list of each piece of equipment so operated with the date operation commences.
	3. Itemized list noted above shall be basis for commencement of warranty period for equipment.
	4. City shall pay for utility cost arising out of occupancy by City during construction.

	E. Use and occupancy by City prior to acceptance of Work does not relieve Contractor of its responsibility to maintain insurance and bonds required under the Contract until entire Work is completed and accepted by City.
	F. Prior to date of Final Acceptance of the Work by City, all necessary repairs or renewals in Work or part thereof so used, not due to ordinary wear and tear, but due to Defective materials or workmanship or to operations of Contractor, shall be made...
	G. Use by City of Work or part thereof as contemplated by this Section of the General Requirements shall in no case be construed as constituting acceptance of Work or any part thereof. Such use shall neither relieve Contractor of any responsibilities ...

	1.05 Contractor Use of Site
	A. Confine operations at Site to areas permitted by Contract Documents, permits, ordinances, and laws.  Do not unreasonably encumber Site with materials or equipment.
	B. Assume full responsibility for protection and safekeeping of products stored on premises. Move any stored products that interfere with operations of City or other contractor.
	C. Coordinate parking, storage, staging, and Work areas with City. City will provide a storage area for Contractor's equipment and materials. Do not store construction materials in the dripline of any tree.
	D. Prior to commencement of Work or excavation, Contractor and City shall jointly survey the area adjacent to the Project area making permanent note and record of such existing damage such as cracks, sags or other similar damage. This record shall ser...
	E. The Contractor shall follow all County and City ordinances in force during the duration of this Contract.
	F. It is essential that the Contractor perform the Work with as little interference and disturbance as possible to the surrounding neighborhood.
	G. When suspect materials, outside the scope of Work, are encountered during the Work or restoration process, the Contractor shall immediately contact the Project Manager for evaluation and approval of the methods for dealing with the material.


	PART 1 – GENERAL
	1.01 Summary
	A. Section includes description of requirements and procedures for submittals.
	1.02 Schedule of Submittals
	A. Contractor shall prepare for City’s review and acceptance prior to commencement of work on the Site, for purposes of contract administration, a schedule of submittals (also referred to as a submittal register) required to complete the Work, prepare...
	B. Contractor shall update monthly the schedule of submittals to reflect actual submission and acceptance dates for submittals. Review by City of schedule of submittals does not excuse Contractor of obligation to supply, schedule and coordinate all su...
	1.03 Contractor to Submit Shop Drawings, Product Data and Submittals
	A. Contractor shall review for compliance with Contract Documents, approve and submit to City Shop Drawings, Product Data, Samples and similar submittals required by Contract Documents.
	B. Contractor shall schedule and submit concurrently submittals covering component items forming a system or items that are interrelated. Contractor shall include certifications to be submitted with the pertinent drawings at the same time.
	C. Contractor shall coordinate scheduling, sequencing, preparing and processing of all submittals with performance of work so that work will not be delayed by submittal processing.
	D. Submittals shall specifically identify any Work depicted that does not conform to the Contract Documents.
	1.04 City Review of Shop Drawings, Product Data and Submittals
	A. After review by City of each Submittal, material will be returned to Contractor with actions defined as follows:
	1. NO EXCEPTIONS TAKEN - Accepted subject to its compatibility with general design concept of the Work, future Submittals and additional partial Submittals for any portions of the Work not covered in this Submittal. Does not constitute acceptance or d...
	2. MAKE CORRECTIONS NOTED (NO RESUBMISSIONS REQUIRED) - Same as item 1 above, except that minor corrections as noted shall be made by Contractor.
	3. REVISE AS NOTED AND RESUBMIT - Rejected because of major inconsistencies or errors that shall be resolved or corrected by Contractor prior to subsequent review by City.
	4. REJECTED - RESUBMIT - Submitted material does not conform to Drawings and/or Specifications in major respect, i.e.: wrong size, model, capacity, or material.
	B. City’s review will not constitute acceptance by City of any responsibility for the accuracy, coordination, or completeness of the Submittals. Accuracy, coordination, and completeness of Submittals shall be Contractor’s sole and exclusive responsibi...
	C. Unless otherwise specified, City’s review will not extend to the means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.  The review and approval of a separate item as such will no...
	D. Contractor shall perform no portion of the Work for which the Contract Documents require submittal and review of Shop Drawings, Product Data, Samples or similar submittals until the City has reviewed respective Submittal and the Work described in t...
	ARTICLE 1 -  REPORTs AND INFORMATION on existing conditions
	1.01 Inspection of Reports
	A. City, its consultants, and prior contractors may have collected documents providing a general description of the Site and conditions of the Work. These documents may consist of geotechnical reports for and around the Site, contracts, contract speci...
	B. Bidders may inspect Geotechnical and Existing Conditions Data. These documents are listed in Summary of Work and are available for review at the address identified therein. Copies may be obtained for the cost of reproduction and handling upon Bidde...
	C. Existing Conditions Data is for information purposes only and does not describe labor, materials or equipment furnished by Contractor, but rather, information regarding conditions of the work.  Such Existing Conditions Data is not a Contract Document.


	ARTICLE 2 -  USE OF EXISTING CONDITIONS DATA
	ARTICLE 2 -
	2.01 Above-Ground Existing Conditions
	A. City makes no warranty or representation of existing aboveground conditions, as-built conditions, or other aboveground actual conditions verifiable by reasonable independent investigation.  These conditions are verifiable by Bidder by the performan...
	B. Bidder represents and agrees that in submitting its Bid, it is not relying on any information regarding above-ground existing conditions supplied by City.

	2.02 Underground Facilities
	A. Information supplied regarding existing Underground Facilities at or contiguous to the Site is based on information furnished to City by others (e.g., the builders of such Underground Facilities or others).
	B. City assumes responsibility for only the general accuracy, completeness or thoroughness of information regarding Underground Facilities that are owned by City. This express assumption of responsibility applies only if Bidder has conducted the indep...

	2.03 Hazardous Materials Surveys
	A. Bidders may rely on this data and information for general accuracy regarding the locations of potentially hazardous materials. City does not warrant and makes no representation regarding the completeness or thoroughness of any data or information r...
	B. Data and information regarding the locations of hazardous materials are not part of Contract Documents.

	2.04 Geotechnical Data
	A. Bidder may rely upon the general accuracy of the “technical data” contained in the geotechnical reports and drawings identified above, but only insofar as it relates to subsurface conditions, provided Bidder has conducted the independent investigat...
	B. The term “technical data” shall include actual reported depths, reported quantities, reported soil types, reported soil conditions, and reported material, equipment, or structures that were encountered during subsurface exploration. The term “techn...
	C. Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or construction. Bidder is solely responsible for any interpretation or conclusion drawn from any “technical data” or any other data, interpretations, opini...

	2.05 Representations
	A. Except as expressly set forth herein, City does not warrant, and makes no representation regarding, the accuracy or thoroughness of any geotechnical and existing conditions data.
	B. Bidder represents and agrees that in submitting its Bid, it is not relying on any geotechnical and existing conditions data supplied by City, except as specifically set forth herein.


	ARTICLE 3 -  INVESTIGATIONS
	ARTICLE 3 -
	3.01 Required Investigations
	A. Before submitting a Bid, each Bidder shall be responsible to obtain such additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface, and Underground Facilities) at or c...
	B. Bidders shall advise City in writing during the Bid period of any questions, suppositions, inferences or deductions Bidders may have for City’s review and response.
	C. City has provided time in the period prior to bidding for Bidder to perform these investigations.

	3.02 Access to Site for Investigations
	A. During the Pre-Bid Site Visit(s), City will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a Bid, provided that invasive testin...

	BID FORM
	4. Based on the foregoing, Bidder proposes and agrees to fully perform the Work within the time stated and in strict accordance with the Contract Documents for the following sums of money listed in the following Schedule of Bid Prices.

	BOND ACCOMPANYING BID
	STATEMENT OF QUALIFICATIONS INSTRUCTIONS


	ARTICLE 1 –  GENERAL INFORMATION
	1.01 Minimum Bidder Qualifications
	A. Bidders must be duly licensed, pursuant to the license requirements in Notice Inviting Bids, Paragraph 2.01, and in accordance with the California Business & Professions Code §§7006, et seq., and have a history of work performance sufficient to mee...
	B. Bidders must have three (3) years’ experience as a continuously operating entity engaged in the performance of similar work.

	1.02 Measurement
	A. Bidder’s compliance with the minimum qualification requirements will be measured by Bidder’s experience as an operating entity and also by the experience of the supervisory personnel who will have responsible charge of the various major components ...
	B. If Bidder subcontracts portions of the Work, City, in its determination of whether the minimum qualification requirements have been met, may consider the qualifications of the Subcontractor’s supervisory personnel.
	C. The qualifications of the Key Personnel are to be submitted with the Statement of Qualifications (SOQ), by providing the information described herein.

	1.03 Other Requirements
	A. Bidder's attention is called to the following minimum requirements for a Bidder to be found responsible to perform the Work:
	1. Building Capacity. Ability to secure, in accordance with the Contract documents, the required forms of Construction Performance Bond and Construction Labor and Material Payment Bond. Ability to obtain required insurance with coverage values that me...
	2. Subcontracting Prior Experience. Satisfactory experience on public works, including without limitation, no history of default termination, excessively delayed completion or excessive defective work.
	3. Projects Public Experience. Evidence that Bidder and its team, including without limitation its Subcontractors (hereafter, including Bidder if Bidder performs such Work itself, "designated Subcontractor(s)"), have the human and physical resources o...
	a. Construction and management organizations with sufficient personnel and requisite disciplines, licenses, skills, experience, and equipment for the Project.
	b. Minimum licensing requirements including evidence of a valid California contractor's license for the Bidder and evidence of requisite licenses for Key Personnel of Bidder or any designated Subcontractor(s).
	c. Sufficiency of proposed quality assurance plan to meet the requirements of the Contract documents.
	d. Bidder's safety record.
	e. A field organization with skills, experience, and equipment sufficient to perform all on-Site work and necessary scheduling.
	f. Expertise of Key Personnel to accomplish the duties and responsibilities required to perform the Work under Contract documents. Minimum experience requirements of Key Personnel including the completion of three projects of similar nature and comple...
	g. Bidder shall expressly indicate which, if any, of the foregoing designated Subcontractor(s)' functions it will perform itself.


	ARTICLE 2 –  REQUIRED CONTENTS OF SOQ SUBMISSION
	2.01 Transmittal Letter
	A. The Transmittal Letter shall name the proposed prime contractor, its legal structure (i.e., corporation, partnership, limited partnership, joint venture). If a joint venture or partnership is proposed, Bidder shall identify partner and/or member of...

	2.02 Submittals
	A. Completed Questionnaires. Bidder shall include a completed Statement of Qualification Questionnaire in the following form.
	B. Surety Letter re: Capability to Provide Required Performance and Payment Bonds.  Bidder shall include a letter from a surety duly licensed to do business in the State of California, having a financial rating from A.M. Best Company of [A-, VIII or A...
	C. Insurer Letter re: Capability to Provide the Required Insurance.  Bidder shall provide a letter from an insurance underwriter, having a financial rating reasonably acceptable to City, confirming that the insurer will provide Bidder the required cov...
	D. License:  Evidence of a valid contractor's license and required licenses of all licensees of persons who are Key Personnel necessary to perform the Work.
	E. Litigation History. Description of litigation history involving the Contractor in a professional capacity for the past three years including names of involved parties, nature of dispute, and disposition.

	2.03 Format
	A. The SOQ shall be clear and concise to enable management-oriented personnel to make a thorough evaluation and arrive at a sound determination as to whether the SOQ meets City's requirements. To this end, the SOQ should be as specific, detailed and c...
	B. Any explanation requested by a Bidder regarding the meaning or interpretation of the SOQ must be requested in writing and with sufficient time allowed for a reply to reach Bidder before the submission of its SOQ. Oral explanations or instructions w...
	Statement of QualificationS Questionnaire
	CONTACT INFORMATION
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	BIDDER CERTIFICATIONS
	TO BE EXECUTED BY ALL BIDDERS AND SUBMITTED WITH BID

	ARTICLE 2 -  CERTIFICATION OF WORKER’S COMPENSATION INSURANCE
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	3. CONTROL OF WORK AND MATERIAL
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	8. CONTRACTOR RESPONSIBILITIES
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	8.5 Competent Employees.
	8.6 Items Necessary for Proper Completion of the Work.
	8.7 Construction Reports.
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	8.9 Insurance.
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	11.1 Failure to Correct Work
	11.2 Termination for Cause
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	12.2 Construction Limitations.
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	12.8 Owner Notification.
	12.9 Emergency Service Providers Notifications
	12.10 Clean up.
	12.11 Payment.
	12.12 Construction Staking.
	12.13 Materials Testing Allowance.
	12.14 Obstructions.
	12.15 Hours of Work.
	12.16 Dust Control.
	12.17 Water for Construction and Dust Control.
	12.18 Protection and Restoration of Vegetation.
	12.19 Surplus Material.
	12.20 Cultural Resources.
	12.21 Historical Finds.
	12.22 Cultural Resources Defined.
	12.23 Construction Manager’s Discretion.
	CONTRACT, PART 1
	RECITALS

	3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with the Contract Documents within One Hundred Nine (109) working days from the date specified in the City’s Notice to Proceed (“Time for Completion”).
	11.5.1 Either party’s waiver of any breach or failure to enforce any of the terms, covenants, conditions or other provisions of the Contract Documents at any time shall not in any way affect, limit, modify or waive that party’s right thereafter to enf...
	11.5.2  Neither acceptance of the whole or any part of Work by City nor any verbal statements on behalf of City or its authorized agents or representatives shall operate as a waiver or modification of any provision of the Contract Documents, or of any...


	BOND TERMS AND CONDITIONS
	1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the City and the State of California for the complete and proper performance of the Construction Contract, which is inc...
	2. If Contractor completely and properly performs all of its obligations under the Construction Contract, Surety and Contractor shall have no obligation under this Bond.
	3. If there is no City Default, Surety’s obligation under this Bond shall arise after:
	3.1 City provides Surety with written notice that City has declared a Contractor Default under the Construction Contract pursuant to the terms of the Construction Contract; and
	3.2 City has agreed to pay the Balance of the Contract Sum:
	3.2.1 To Surety in accordance with the terms of this Bond and the Construction Contract; or
	3.2.2 To a Contractor selected to perform the Construction Contract in accordance with the terms of this Bond and the Construction Contract.


	4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly (within 40 Days) and at Surety’s expense elect to take one of the following actions:
	4.1 Arrange for Contractor, with consent of City, to perform and complete the Construction Contract (but City may withhold consent, in which case the Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); or
	4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors or Construction entities; provided, that Surety may not select Contractor as its agent or independent contractor or Contracto...
	4.3 Undertake to perform and complete the Construction Contract by obtaining bids from qualified contractors or Construction entities acceptable to City for a contract for performance and completion of the Construction Contract and, upon determination...
	4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor or Contractor, and with reasonable promptness under the circumstances and, after investigation and consultation with City, determine in good faith its mone...

	5. At all times City shall be entitled to enforce any remedy available to City at law or under the Construction Contract including, without limitation, and by way of example only, rights to perform work, protect Work, mitigate damages, advance critica...
	6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time period provided in Paragraph 4, above, and complies with its obligations under this Bond, Surety’s obligations under this Bond are commensurate with Contractor’s Constr...
	6.1 Contractor’s obligations to complete the Construction Contract and correct Defective Work;
	6.2 Contractor’s obligations to pay liquidated damages; and
	6.3 To the extent otherwise required of Contractor under the Construction Contract, Contractor’s obligations to pay additional legal, design professional, and other costs not included within liquidated damages resulting from Contractor Default (but ex...

	7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within the time period provided in Paragraph 4, above, or comply with its obligations under this Bond, then Surety shall be deemed to be in default on this Bond ten Days...
	8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time period provided in Paragraph 4, above, and complies with all obligations under this Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum.
	9. No right of action shall accrue on this Bond to any person or entity other than City or its successors or assigns.
	10. Surety hereby waives notice of any change, alteration or addition to the Construction Contract or to related subcontracts, design agreements, purchase orders and other obligations, including changes of time, and of any City action in accordance wi...
	11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court of competent jurisdiction where a proceeding is pending between City and Contractor regarding the Construction Contract, or in the Superior Court of the County of...
	12. All notices to Surety or Contractor shall be mailed or delivered (at the address set forth on the signature page of this Bond), and all notices to City shall be mailed or delivered as provided in the Construction Contract.  Actual receipt of notic...
	13. Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein.
	14. Definitions
	14.1 Balance of the Contract Sum: The total amount payable by City to Contractor pursuant to the terms of the Construction Contract after all proper adjustments have been made under the Construction Contract, for example, deductions for progress payme...
	14.2 Construction Contract: The agreement between City and Contractor identified on the signature page of this Bond, including all Contract Documents and changes thereto.
	14.3 Contractor Default: Material failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Construction Contract, limited to “default” or any other condition allowing a termination for ...
	14.4 City Default: Material failure of City, which has neither been remedied nor waived, to pay Contractor progress payments due under the Construction Contract or to perform other material terms of the Construction Contract, if such failure is the ca...

	CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND
	EXHIBIT A  CLAIMS PROCEDURE
	SUMMARY OF PUBLIC CONTRACT CODE § 9204
	The following procedure will apply to any claims by the Contractor on the City:
	A “claim” is a separate demand on the City by a contractor on a public works project and sent by registered mail or certified mail with return receipt requested, for one or more of the following:
	 A time extension, including relief from penalties for delay
	 Payment by the City of money damages under the terms of the contract
	 Payment of an amount that is disputed by the City
	Initial Review
	The claim must be supported by appropriate documentation. The City has 45 days within which to review the claim and provide the contractor with a written statement identifying the disputed and undisputed portions of the claim. If the City does not iss...
	Meet & Confer
	If the contractor disputes the City’s written response, or if the City does not issue one, the contractor may request in writing an informal conference to meet and confer for possible settlement of the claim. The City will schedule the meet and confer...
	Mediation
	With respect to any disputed portion remaining after the meet and confer, the City and contractor will submit the matter to nonbinding mediation, agree to a mediator within 10 business days after issuing the written statement, and share mediation cost...
	Miscellaneous Provisions
	Amounts not paid by the City in a timely manner bear interest at 7% per annum. Subcontractors may submit claims via this procedure through the general contractor. The City and contractor may waive the requirement to mediate, but cannot otherwise waive...
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