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Water Treatment Plant Rehabilitation 

City Project No. WTR-00017 

January 10, 2024 

DESIGNER OWNER 

 

HDR Engineering, Inc. City of Fort Bragg 

2365 Iron Point Road, Suite 300 416 North Franklin Street 

Folsom, CA 95630 Fort Bragg, CA 95437 

(916) 817-4700  

(916) 817-4747 (Fax) 

 

GENERAL 

Scope 
 

A. This Addendum forms a part of the Bidding and Contract Documents and modifies the 

Project Specifications and Drawings described below. 

 

B. This Addendum consists of 3 pages and the following attachment: 

1. Mandatory Pre-Bid Conference Sign-In-Sheet (1 page) attached. 

2. Reissued Specification Section 00 73 01 – Supplementary Conditions (18 pages) 

attached. 

3. C08, Overall Ponds Improvements Plan (Updated Sheet). 

4. R01, Filter Treatment Units No. 1 and No. 2 Rehab Preparation Sequencing (Updated 

Sheet). 

5. R04, Filter Treatment Units No. 1 and No. 2 Rehab and Improvements Plans and 

Sections 1 (Updated Sheet). 

6. R05, Filter Treatment Units No. 1 and No. 2 Rehab and Improvements Plans and 

Sections 2 (Updated Sheet). 

 

Acknowledgment 
 

A. Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

01/10/2024

Exp. 06/30/2025
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REVISIONS TO SPECIFICATIONS 
Section 00 01 00 – Advertisement for Bids 

Paragraph 1 on Page 00 01 00-1 
CHANGE TO READ 
" Sealed Bids for the construction of the Water Treatment Plant Rehabilitation Project will be 
received by City of Fort Bragg at the office of 416 North Franklin Street, Fort Bragg CA, 
95437 until 3:00 PM local time on January 23rd, 2024, at which time the Bids will be 
publicly opened and read. The Project consists of constructing upgrades and rehabilitation of 
the existing water treatment plant.” 

Section 00 21 13 – Instructions to Bidders 

Article 3, Subparagraph 3.01 
DELETE 

Article 3, Subparagraph 3.02 
DELETE 

Article 5, Subparagraph 5.04 C 
CHANGE TO READ 
" Bidders visiting the Site are required to: (1) arrange their own transportation to the Site; and 
(2) each Bidder visiting the Site is responsible for providing and using its own personal 
protective equipment appropriate for the Site and conditions, and in accordance with posted 
requirements, if any. At minimum, each visitor to the Site should have an appropriate 
hardhat, steel-toed boots, eye and hearing protection (other than ordinary eyewear), and a 
high-visibility reflective safety vest. Comply with Paragraph 5.05 of these Instructions to 
Bidders.” 

Section 01 73 29 – Demolition, Cutting and Patching 

Article 1.1 A.2. 
ADD 

" 2. Contractor is solely responsible for performing a lead analysis on existing coatings. Not 
all landfills accept lead containing sand blast residue. Comply with federal and state 
agencies and state EPA branch for safe disposal of lead containing sand blast residue." 

Article 1.2 A.3. 
ADD 

" 3. Submit plan for worker and public safety for fugitive lead containing dust or sand blast 
residue." 

Article 1.4 B. 
ADD 

" B. Contractor shall test existing coatings for lead. In the scenario that lead is found to exceed 
permissible exposure limits in the existing coatings, contractor is solely responsible for 
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providing a safe working environment for employees and other affected by the 
contractor’s work. Refer to OSHA requirements for more information." 

Section 46 07 13 – Filter Treatment Units Retrofit 

Article 2.4 C.1.b. 
CHANGE TO READ 
"b. 100% beads – 50/50 blend of rolled/scarified." 

Article 2.4 C.1.c. 
DELETE 

Article 2.4 C.3. 
DELETE 

Article 2.4 C.4. 
DELETE 

Article 3.3 C.2. 
CHANGE TO READ 

" 2. Upon completion of installation by the Contractor and certification of proper installation 
of the equipment by the manufacturer’s factory trained service technician, the equipment 
shall be functionally tested under supervision of Contractor and manufacturer’s factory 
trained service technician for a minimum of 56 HRS (including travel time) to ensure 
that all clearances, vibration, tracking, and motor operation characteristics are within 
acceptable limits." 

End of Addendum 

The plans & specification associated with this Addendum can be 
obtained by emailing ereno@fortbragg.com 
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